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CONTRACT JUSTIFICATION FORM 
OA.t,LAh·,:. U��IFIE:0 

'1.L HLlCtl �),'. I l°i'( 1 This Form Shall Be Submitted to the Board Office With Every 

Agenda Contract. 

Legislative File ID No. 

Department: 

Vendor Name: 

Project Name: 

20-0562

Buildings & Grounds Department 

Bav Citv Boiler Engineering & Company. Inc. 

Sankofa Academy Boiler Replacement 

Contract Term: Intended Start: �4-�8�-2=0=2�0 _____ _ 

Total Cost Over Contract Term: $195,000.00 

Approved by: Tadashi Nakadegawa 

Is Vendor a local Oakland Business or has it met the requirements of the 

Local Business Policy? 181 Yes (No if Unchecked) 

How was this contractor or vendor selected? 

Project No.: 20106 

Intended End: 7-7-2020

Bay Construction Company, was selected by the District as the lowest responsive and responsible bid. 

Summarize the services or supplies this contractor or vendor will be providing. 

Vendor will provide construction services to include abatement and demolition of existing boilers and install (2) Weil 
McLain Cast Iron sectional boilers 1378 MNP in ut. 

Was this contract competitively bid? 

If"No," please answer the following questions: 

I) How did you determine the price is competitive?
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Check box for "Yes" (If "No," leave box unchecked) 
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for by the Contract Documents, or failure to complete any specified portion of the Work 
by a milestone deadline, shall subject the Contractor to liquidated damages. The actual 
occurrence of damages and the actual amount of the damages which the Owner would 
suffer if the Work were not Completed within the Contract Time, or if any specified portion 
of the Work were not completed by a milestone deadline, are dependent upon many 
circumstances and conditions which could prevail in various combinations and, from the 
nature of the case, it is impracticable and extremely difficult to fix the actual damages. 
Damages which the Owner would suffer in the event of such delay include, but are not 
limited to, loss of the use of the Work, disruption of activities, costs of administration and 
supervision, third party claims, and the incalculable inconvenience and loss suffered by the 
public. 

Accordingly, the parties agree that the amount herein set forth shall be the amount 
of damages which the Owner shall directly incur upon failure of the Contractor to Complete 
the Work within the Contract Time or complete any specified portion of the Work by a 
milestone deadline: One Thousand $1,000.00 for each calendar day. 

In addition, Contractor shall be subject to liquidated damages, or actual damages if 
liquidated damages are not recoverable under law, for causing another contractor on the 
Project to fail to timely complete its work under its contract or for causing delayed 
completion of the Project. The actual occurrence of damages and the actual amount of the 
damages which the Owner would suffer if another contractor on the Project were to fail to 
timely complete its work under its contract or delay completion of the Project are dependent 
upon many circumstances and conditions which could prevail in various combinations and, 
from the nature of the case, it is impracticable and extremely difficult to fix the actual 
damages. Damages which the Owner would suffer in the event of such delay include, but 
are not limited to, loss of the use of the Work, loss of use of the other contractor's work, 
loss of use of the Project, disruption of activities, costs of administration and supervision, 
third party claims, the incalculable inconvenience and loss suffered by the public, and an 
Owner's inability to recover its delay damages from the contractors whose work was 
delayed by Contractor. 

Accordingly, the parties agree that the amount herein set forth shall be the amount 
of damages which the Owner shall directly incur upon Contractor causing another 
contractor on the Project to fail to timely complete its work under its contract or causing 
delayed completion of the Project: One Thousand$ 1,000.00 for each calendar day. 

For Contractor's obligations regarding claims against Owner from other contractors 
on the Project alleging that Contractor caused delays to their work, see General Conditions 
sections 3.7.4, 3.16 and 6.2.3. 

If liquidated damages accrue as described above, the Owner, in addition to all other 
remedies provided by law, shall have the right to assess the liquidated damages at any time, 
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