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Legislative File ID No. 25-0845 

Department: Division of Facilities Planning and Management 

Vendor Name: DSK Architects 

Project Name: Turf Field Replacement Projects Various Sites Project No.: 918 

Contract Term: Intended Start: 04-24-2025 Intended End: 04-01-2028

Total Cost Over Contract Term: $0.00 

Approved by: Preston Thomas 

Is Vendor a local Oakland Business or has it met the requirements of the 

Local Business Policy? Yes (No if Unchecked)

How was this contractor or vendor selected?

RFQ was issued on March 3, 2025, to select competitive and qualified design consultants and architectural firms for inclusion in a 
pool dedicated to the successful and timely execution of specialty turf field projects across various sites. This process ensures that 
only experienced professionals, capable of delivering high-quality design and construction solutions, are chosen to contribute to the 
development of these projects, meeting both the technical and logistical demands of each location. 

Summarize the services or supplies this contractor or vendor will be providing. 

The master agreement will encompass a range of tasks for turf field replacement projects. This includes the removal of 
existing turf, preparation of the base to support the new turf, and the installation of the new field. Additionally, the scope 
of services will ensure compliance with drainage requirements to maintain optimal field conditions and adhere to ADA 
accessibility standards, ensuring safe and inclusive access for all users. 

Was this contract competitively bid?

If No, please answer the following questions:

1) How did you determine the price is competitive?
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2) Please check the competitive bidding exception relied upon: 

Construction Contract: 

  Price is at or under UPCCAA threshold of $60,000 (as of 1/1/19) 

  CMAS contract  (Public Contract Code §§10101(a) and 
10298(a))  contact legal counsel to discuss if applicable 

  Emergency contract (Public Contract Code §§22035 and 22050)  contact legal counsel to discuss if 
applicable 

  No advantage to bidding (including sole source)  contact legal counsel to discuss if applicable 

  Completion contract  contact legal counsel to discuss if applicable 

  Lease-leaseback contract RFP process  contact legal counsel to discuss if applicable 

  Design-build contract RFQ/RFP process  contact legal counsel to discuss if applicable 

  Energy service contract  contact legal counsel to discuss if applicable 

  Other:  ______________________  contact legal counsel to discuss if applicable 

Consultant Contract: 

  Architect, engineer, construction project manager, land surveyor, or environmental services  selected (a) 
based on demonstrated competence and professional qualifications (Government Code §4526), and (b) 
using a fair, competitive RFP selection process (Government Code §§4529.10 et seq.)  

  Architect or engineer when state funds being used  selected (a) based on demonstrated competence and 
professional qualifications (Government Code §4526), (b) using a fair, competitive RFP selection process 
(Government Code §§4529.10 et seq.), and (c) using a competitive process consistent with Government 
Code §§4526-4528 (Education Code §17070.50) 

  Other professional or specially trained services or advice  no bidding or RFP required (Public Contract 
Code §20111(d) and Government Code §53060)  contact legal counsel to discuss if applicable 

  For services other than above, the cost of services is $109,300 or less (as of 1/1/23) 

  No advantage to bidding (including sole source)  contact legal counsel to discuss if applicable 

Purchasing Contract: 

  Price is at or under bid threshold of $109,300 (as of 1/1/23) 

  Certain instructional materials (Public Contract Code §20118.3) 

  Data processing systems and supporting software  choose one of three lowest bidders (Public Contract 
Code §20118.1) 
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Electronic equipment competitive negotiation (Public Contract Code §20118.2) contact legal counsel
to discuss if applicable

CMAS contract (Public Contract Code §§10101(a) and
10298(a)) contact legal counsel to discuss if applicable

Piggyback contract for purchase of personal property (Public Contract Code §20118) contact legal
counsel to discuss if applicable

Supplies for emergency construction contract (Public Contract Code §§22035 and 22050) contact legal
counsel to discuss if applicable

No advantage to bidding (including sole source) contact legal counsel to discuss if applicable

Other:  __________________________

Maintenance Contract:

Price is at or under bid threshold of $109,300 (as of 1/1/23)

No advantage to bidding (including sole source) contact legal counsel to discuss

Other:  __________________________

Explain in detail the facts that support the applicability of the exception marked above:

.
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dsk architects
www.dskarch.com
1901 Harrison Street, Suite 1320
Oakland, CA 94612
Amir Kakavand, AIA, MBA, LEED® AP 
Principal / Partner
(415) 244-6953 | amir@dskarch.com

March 14, 2025

Attn.: 
Kenya Chatman, Executive Director of Facilities
Oakland Unified School District
Department of Facilities Planning and Management
955 High Street, Oakland, CA 94601

REQUEST FOR QUALIFICATIONS (RFQ)
Design Consultant Services for Turf Sports Field Replacement Projects at Various School Sites
Project Number # 25009

Oakland Unified
School District
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2.1 LETTER OF INTEREST

March 14, 2025

Oakland Unified School District
Kenya Chatman, Executive Director of Facilities
Department of Facilities Planning and Management
955 High Street, Oakland, CA 94601

Re:		  Design Consultant Services for Turf Sports Field Replacement Projects at Various School Sites
		  Project Number # 25009

Dear Ms. Chatman and the Selection Committee,

On behalf of dsk architects I am pleased to submit our Statement of Qualifications (SOQ) to provide Design Consultant Services for 
the Oakland Unified School District’s (OUSD) Turf Sports Field Replacement Projects. Our firm is excited about the opportunity to 
collaborate with OUSD on projects that directly enhance student experiences, address equity in facilities, and align with the District’s 
Blueprint for Quality Schools and 2020 Facilities Master Plan goals.

With extensive experience in athletic field design, turf system replacement, and DSA-compliant educational projects, our team is 
uniquely qualified to deliver high-quality, sustainable, and community-centered design solutions. Our portfolio includes multiple 
K-12 turf field projects, including successful partnerships with FieldTurf systems, ensuring that OUSD’s investment will result in 
durable, high-performing fields that serve students and the broader Oakland community for years to come. We are committed to 
supporting OUSD’s Guiding Principles, including fostering environmental sustainability through innovative drainage, stormwater 
management, and eco-friendly turf options, and promoting community engagement through inclusive design processes. Our 
approach will prioritize safety, accessibility, and longevity, with full alignment to OUSD’s vision for modernized and equitable learning 
environments as outlined in the Master Plan, including the creation of outdoor learning environments and sports facilities that 
promote student health and achievement.

Dedicated Teams for Scalable Success  
To ensure OUSD’s confidence in assigning multiple concurrent projects, we propose three fully resourced teams, each led by 
experienced project managers and supported by licensed architects, landscape architects, and subconsultants:  

•	 Principal-in-Charge: Amir Kakavand, AIA, LEED® AP (25+ years, DSA-certified).  

•	 Community Engagement: Mark Seiberlich,  AIA, LEED® AP  (40+ years of experience)

•	 Quality Assurance: Abby CallosSawyer, NCARB (ensures compliance with District Standards).  

•	 Project Managers: Christopher Wu (LEED GA), Terry Tran (NCARB), Flynn Rosenthal (CASp-certified for accessibility).  

•	 Project Architects: Carmen Muller, AIA, NOMA®; Yan Boon-long, AIA (specializing in athletic facilities).  

•	 Landscape Architects: Callander Associates (CALA) and ANLA Associates, Inc. (local firms with 15+ school projects).  

dsk has reviewed the District’s Agreement (Exhibit A) and related indemnity and insurance requirements and has no objections to 
their use. We have also reviewed Exhibit B Fingerprinting Notice and Acknowledgement and are prepared to comply. We certify 
that no official or employee of the District has been employed or retained to solicit or assist in procuring this contract, and no such 
engagement will occur without immediate disclosure to the District.

dsk has reviewed EXHIBIT B “Fingerprinting Notice and Acknowledgement for Contracts other than Construction” as the firm is to 
execute as part of the Agreement with the District (Education Code Section 45125.1).

dsk architects certifies that no official or employee of the District, nor any business entity in which an official of the District has an 
interest, has been employed or retained to solicit or assist in the procuring of the resulting contract(s), nor that any such person will 
be employed in the performance of any/all contract(s) without immediate divulgence of this fact to the District.

We value the District’s commitment to Local, Small Local, and Small Local Resident Business Enterprises (LBU/SLBE/SLRBE). We are 
based in downtown Oakland and an Alameda County Small Local Business (Certification No. 23-00024).

Thank you for considering our qualifications. We are excited for the opportunity to contribute to OUSD’s vision and look forward to 
the possibility of collaborating to create outstanding sports facilities for Oakland’s students.

Sincerely,

Amir Kakavand, AIA, MBA, LEED® AP
Principal / Partner
(415) 244-6953 | amir@dskarch.com
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PROPOSED PROJECT TEAM

Terry Tran
NCARB, LEED® GA
.....................
Project Manager

Yan Boon-long
AIA
.....................
Project Architect

Flynn Rosenthal
LEED® GA, CASp
Oakland Resident 
.....................
Project Manager

Amir Kakavand
AIA, LEED® AP
Oakland Resident
.....................
Principal-in-Charge

Carmen Muller
AIA, NCARB, NOMA®
Oakland Resident
.....................
Project Architect

Abby CallosSawyer
NCARB
.....................
Quality Assurance / Quality Control

Christopher Wu
LEED® GA
Oakland Resident
.....................
Project Manager

Project Managers Project Architects

Subconsultants

CSW | ST2
.....................
Civil Engineer

Callander Associates (CALA)
.....................

Landscape Architect

ANLA Associates, Inc. 
.....................

Landscape Architect

Belden Consulting Engineers
.....................

Electrical Engineer

In an effort to best serve the District and your needs, we have proposed multiple Project Managers (PM) and Project 
Architects (PA), as well as included two Landscape Architect sub-consultants in our Statement of Qualifications, in 
anticipation that the District may wish to pursue multiple projects simultaneously.
We believe that continuity of project staff is a key to delivering a successful project. Our approach ensures that the team 
members assigned at the beginning of a project remain consistent throughout all phases, from assessment, through 
Construction Administration, and into Closeout and occupancy. 

Mark Seiberlich
AIA, LEED® AP  
Oakland Resident
.....................
Community Engagement
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2.2 FIRM INFORMATION

2.3.1 Brief Description and History of the Firm
dsk architects, led by principals Amir Kakavand, Mark Seiberlich, 
Jeff Fuller, Randy Dettmer and Brett McCune, is a Limited Liability 
Partnership established in 2006, and has spent the past 18 years 
working in Education, Healthcare, Interior and Commercial design. 
From project assessment to schematic design, DSA approval, and 
Construction Administration, our wealth of experience helps us spot 
challenges early, and begin implementing solutions quickly. Our 
staff of 36 includes 14 licensed architects, and 9 LEED associates. 
Our firm is at a unique advantage of being large enough to provide 
comprehensive architectural services while small enough to cater to 
individual District needs.
Staffing Capacity
We believe that continuity of project staff is a key to delivering a 
successful project. Our approach ensures that the team members 
assigned at the beginning of a project remain consistent throughout 
all phases, from assessment, through Construction Administration, 
and into Closeout and occupancy. Our past projects with OUSD are our 
proven record that we do not switch the key staff throughout the span 
of a project. This consistency in staffing allows for a seamless transition 
between project phases and maintains a cohesive understanding of 
the project’s goals and requirements.
Our PM and PA position stay with the project after the DSA approval and 
bidding for the duration of construction administration. They provide 
unwavering support during the construction phase, leveraging their 
familiarity with the project to address any challenges promptly and 
efficiently. This continuity not only fosters a strong sense of ownership 
and accountability within the team, but also ensures that the vision 
and objectives established at the outset are carried through to the 
project’s completion.
By maintaining the same team from start to finish, we guarantee that 
the project knowledge and insights gained during the planning and 
design stages are effectively applied during construction, leading to 
successful project outcomes that align with our clients’ expectations 
and the overarching goals of the project. 
2.3.2 Firm’s Approach and Working with District Administration
Officials, Community Partners and District Facilities Staff
dsk architects specializes in K-12 and Higher-Ed projects. As such, 
we are intimately familiar with the local bond, State bond, and grant 
funding processes. Community and stakeholder engagement is critical 
to the process. We are currently working with several Education 
Clients using differing models of engagement with the community, 
school sites and user groups. We find our role to be one of educator, 
facilitator and resource. 
However the engagement is modeled, we help with a clear articulation 
of what can be expected, how to give feedback and how they will 
receive a response. The communication systems available today allow 
us the opportunity to easily share information and provide  consistent 
responses to ideas and concerns. We can work with the District to 
supply the responses to these systems or, if needed assist in their set 
up. 
Our general approach is to listen to our client’s goals and intentions, 
ask clarifying questions, and propose solutions and ideas as a project 
develops. We are an experienced advisor to our clients, helping 
administrators and facilities managers plan and make decisions, 
maximizing their bond’s benefit to facilities and avoiding pitfalls where 
possible. 

DESCRIPTION OF FIRM / STATEMENT OF PURPOSE

Company Name
DSK LLP, dba dsk architects

Address
926 Natoma St., Suite 200
San Francisco, CA 94103

Telephone Number
(415) 244-6953

Website
www.dskarch.com

Name and Email Address of Main Contact
Amir Kakavand, AIA, MBA, LEED AP | Managing 
Partner
amir@dskarch.com

Federal Tax I.D. Number
20-5800423	
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2.2 FIRM INFORMATION

2.3.3 Experience Developing Projects within a Political 
Environment
dsk is experienced working with project planning committees 
with a variety of stakeholders, including district staff, faculty, 
community members, program managers, construction 
managers, and even students. At this time, most of our 
work with public K-12 school districts  involves these 
meetings. Planning committee meetings serve a variety of 
purposes depending on the composition of the team and 
the project’s stage of development. They may be used to 
elicit needs, problems, goals, and program information 
from end-users, to begin preparing staff or communities 
for anticipated changes, or to build rapport and a sense 
of being heard for the people impacted by changes to the 
physical environment. dsk works to support our clients in 
addressing the political impacts of building, while also 
seeking the information we need to deliver great designs 
that are right for your staff and community.
2.3.4 Delivering Projects on Schedule
Schedule management to meet the demands of fast-track 
projects requires foresight, communication, and a multi-
part approach to anticipating and preventing delays. dsk 
architects faces this challenge by starting out with a plan for 
the over-all schedule and critical path, and by focusing on 
four things that tend to cause delays: site conditions, DSA 
review, bidding, and construction processes.
All dsk projects begin by coordinating with District stake-
holders, the design team including our sub-consultants, and 
with regulatory agencies to establish project time lines, re-
source needs, and projected issues that are likely to arise. 
From these meetings, we develop an overall schedule and 
more importantly, a critical path that identifies deadlines 
and time windows that could cause cascading project delays 
if missed. During this early scheduling period, we work to 
incorporate adequate time for stakeholder review at project 
milestones to ensure our efforts at quick production are still 
moving in the right direction. Scheduling also becomes im-
portant later in the project if we are creating a phasing plan 
to complete ambitious work that is likely to spill over into 
the school year. Early participation from school administra-
tors and other on-the-ground stakeholders can ensure that 
process goes smoothly.
Unexpected site conditions can cause long and expensive 
delays to a project, particularly modernizations and reno-
vations. Though our approach to site documentation may 
itself seem time consuming, our experience teaches us 
that cautious investigation is far more cost effective that 
emergency repair. We work to limit the delays that can be 
caused by unexpected conditions through thorough review 
of existing drawings and field verification of dimensions and 
conditions. Thorough site-walks also help us to identify ar-
eas which might warrant limited destructive testing, or haz-
ardous materials assessment. On new projects, more of this 
investigative work is shifted to our Civil Engineering consul-
tants, who will perform their own due diligence to identify 
unstable soils, water table issues, and hidden site conditions 

that could impact later design and construction. 
Early due diligence pays dividends by ensuring 

time and effort is not wasted designing in ways that field 
conditions will render impossible.
Delays caused by DSA review are exasperating for clients, 
and an easy trap for architects with limited experience or 
knowledge of building code. Fortunately, our team is expe-
rienced, knowledgeable, and prepared to anticipate and 
resolve issues raised by DSA. We seek contact with DSA as 
early as possible to begin a working relationship with critical 
staff and to identify the issues most likely draw scrutiny in 
the project at hand. This early contact also facilitates our 
investigations to ensure a school has no outstanding un-
certified projects. When these are identified, we notify the 
District immediately, as progress on the project at hand will 
be stopped at DSA Intake until the deficiencies are resolved. 
We try to submit projects to DSA ahead of schedule, and 
inquire about how long the project will remain in bin await-
ing review, and also how long review may take. This “down 
time” allows us to review our work, incorporate stakeholder 
comments, and plan responses to likely DSA questions or 
concerns. Projects can also be delayed if sub-consultants 
are busy with other work when comments come back from 
plan check. Here again, clear and consistent communication 
with the whole design team helps ensure everyone is ready 
to work at critical times. Lastly, we carefully review the qual-
ifications of the Project Inspectors who will verify compli-
ance before the project can be closed out. 
Selecting knowledgeable, organized, communicative in-
spectors helps ensure the final act of a project goes smooth-
ly. Bidding usually generates concerns about cost overruns, 
but it can also be a source of delays. Our focus on producing 
clear and thorough contract documents ensures clean and 
consistent bids, but it also limits confusion and extensive 
requests for clarification and attempts to haggle over spe-
cifics. Bidding also offers an opportunity to sift out under-
qualified general contractors by including clear statements 
of minimum qualifications in the general conditions as re-
lates to the nature and type of project (to the degree allow-
able by state law). Working closely with the District’s Project 
Manager during the bid advertisement period is also crucial 
to ensure complete and well-tailored information is dissem-
inated to potential bidders.
An architect’s power to limit construction delays is focused 
in all the steps prior to construction: foresight and clear 
drawings are our greatest tools for saving time and expense 
while the contractor works. Nonetheless, dsk architects 
continues to work during the Construction Administration 
phase to keep the process moving smoothly. Early coordi-
nation meetings with the contractors establish a working 
relationship and help ensure appropriate turnaround times 
for RFIs and submittals, as to prompt responses later in the 
process. Adequate presence onsite to respond to contract 
questions also prevents needless delays. Lastly, early plan-
ning and steady assembly of close-out documents through-
out the construction process ensures that turn-over and 
close out are smooth and predictable. 
By following these procedures, we have been able to antic-
ipate delays and keep multiple projects on track; even on a 
fast-track schedule.
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2.2 FIRM INFORMATION
2.3.5 Project Experience

More than 20 participatory workshops were held to elicit feedback 
and input from various community groups and stakeholders for this 
first-of-its-kind project that combines a pre-K and elementary school, 
middle, and high school with senior and community services, health 
and wellness, and arts and recreation facilities. 327,000 ft2 of outdoor 
spaces including multi-use lighted sports fields, playgrounds, and 
science gardens. At the heart of the site is the central courtyard, 
which shifts in use during the day, during the weekend, and for 
special events utilizing the exterior stage.

EMERYVILLE CENTER OF COMMUNITY LIFE 
NEW K-12 CAMPUS + COMMUNITY CENTER
EMERY UNIFIED SCHOOL DISTRICT
EMERYVILLE, CA

COST | $67,879,964
FIRM | dsk architects | Principal in Charge: Amir Kakavand

Joseph Pandolfo, Executive Vice President, 
Total School Solutions
jpandolfo@totalschoolsolutions.us 
(707) 529-4409

CLIENT CONTACT

At Creekside Middle School, dsk architects found that the District 
owned more land than originally indicated. An additional 4.2 acres 
of land was identified and added to the campus master plan during 
the schematic design phase. In Phase 1, athletic fields were mod-
ernized, a priority for the campus due to high demand from both 
student athletes and local community groups that also utilized the 
facilities outside of school hours. Upgrades included a new track, 
new baseball fields and two soccer fields. 

CREEKSIDE MIDDLE SCHOOL 
NEW ATHLETIC FIELD & CAMPUS MASTER PLAN
CASTRO VALLEY UNIFIED SCHOOL DISTRICT
CASTRO VALLEY, CA

COST | $5,800,000
FIRM | dsk architects | Principal in Charge: Amir Kakavand

Sharon Trieu-Quince
Director of Facilities, CVUSD
strieuquince@cv.k12.ca.us
(510) 537-3000 x6903

CLIENT CONTACT

We collaborated with CVUSD to find funders for the renovation of 
the field from conceptual design to the end of schematic design. 
Competition soccer fields are positioned around the campus. Creat-
ing an iconic design and competition design standard for the school 
will allow for effective future fundraising by its sport clubs. The goal 
is to expand the campus sport fields outwards into hill-side, while 
creating new room for future campus expansion in the core area. 
The project involves creating five 120 x 80 yards soccer fields with 
artificial turfs, ball fields, with hillside seating and night lighting.

CANYON MIDDLE SCHOOL
RECREATIONAL FIELDS & CAMPUS MASTER PLAN
CASTRO VALLEY UNIFIED SCHOOL DISTRICT
CASTRO VALLEY, CA

COST | $19,200,000
FIRM | dsk architects | Principal in Charge: Amir Kakavand

Sharon Trieu-Quince
Director of Facilities, CVUSD
strieuquince@cv.k12.ca.us
(510) 537-3000 x6903

CLIENT CONTACT
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2.2 FIRM INFORMATIONEVERGREEN VALLEY COLLEGE
NEW SPORTS COMPLEX
SAN JOSE-EVERGREEN COMMUNITY COLLEGE DISTRICT
SAN JOSE, CA

dsk is currently in Construction Document phase for this project. 
The scope involves replacement of synthetic turf at Corsair Field us-
ing FieldTurf and resurfacing of the track. Additional scope includes 
scoreboard and clock box replacement and installation of video 
display, scoreboard, and clock box on the wall of the parking
structure.

SANTA MONICA COLLEGE
TRACK AND FIELD REPLACEMENT
SANTA MONICA COMMUNITY COLLEGE DISTRICT
SANTA MONICA, CA

COST | $2,000,000
FIRM | dsk architects | Principal in Charge: Jeff 
Fuller

Charlie Yen, Director of Facilities, Planning 
& Construction, Santa Monica College
yen_charlie@smc.edu
(310) 434-3002

CLIENT CONTACT

The client’s vision for the project is to have a multi-use event venue 
that can be used both day and night, and not limited to sports 
events. The project started off with our data science department, 
using an open-sourced traffic simulation program (SUMO) to discuss 
with the stakeholders on how a multi-use venue would affect the 
community. The virtual traffic simulation determined the design of 
the sports complex entrance and drop-off.  

CESAR CHAVEZ MIDDLE SCHOOL 
STUDENT DROP-OFF & ATHLETIC FIELDS
NEW HAVEN UNIFIED SCHOOL DISTRICT
UNION CITY, CA

COST | $10,000,000
FIRM | dsk architects | Principal in Charge: Amir 
Kakavand

Narayan Naidu, formerly Director of 
Facilities, NHUSD
(currently with Sequoia Union High School 
District)
nnaidu@seq.org | (510) 427-6645

CLIENT CONTACT

The client’s vision for the project is to solve the drop-off traffic 
problems during the day while integrating the drop-off area as a 
plaza for the new sports complex in the evening. Again, the project 
is to be a multi-use venue for both day and night. We start off with 
our data science department in our traffic simulation design with 
the stakeholders to determine the flow of people at different times 
of the day. A “Dutch” intersection is implemented at the entrance to 
the school to allow bicycles to enter safety and thus reduce the need 
for cars in the drop-off rush hours. 

ILIONG VERA-CRUZ MIDDLE SCHOOL 
STUDENT DROP-OFF & ATHLETIC FIELDS
NEW HAVEN UNIFIED SCHOOL DISTRICT
UNION CITY, CA

COST | $10,000,000
FIRM | dsk architects | Principal in Charge: Amir 
Kakavand

Narayan Naidu, formerly Director of 
Facilities, NHUSD
(currently with Sequoia Union High School 
District)
nnaidu@seq.org | (510) 427-6645

CLIENT CONTACT
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2.2 FIRM INFORMATION

BURLINGAME SCHOOL DISTRICT

• Multiple fields synthetic turf replacement
• Turf system underlayment selection 

assistance
• Turf procurement assistance
• Synthetic turf analysis
• Court resurfacing
• Cost estimating
• Landscape assessments
• Irrigation analysis
• Arborist services
• Projects were completed with a quick 

turnaround over the summer to ensure 
they were ready for student use in the 

CALA is providing various services on 
renovation projects across multiple schools 
within the District, including:

Softball field with foul 
lines, typ. of 2

Technical area line

Primary soccer field, 
60 yd X 110 yd

Lacrosse field, 
60 yd X 110 yd

Build out lines

Secondary soccer 
field, 35 yd X 60 yd

Trench drain

S Y N T H E T I C  T U R F  R E P L A C E M E N T
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2.2 FIRM INFORMATION

CAMPBELL UNIFIED HIGH SCHOOL DISTRICT

• Multiple field synthetic turf conversions 
with resilient rubber running tracks

• Turf system underlayment selection 
assistance

• Cost estimating
• Turf procurement assistance
• Accessibility upgrades
• Stormwater detention systems
• Landscape assessments
• Campus connectivity for 5 campuses, 

including quad/central gathering 
spaces renovations

• Projects were completed with a quick 
turnaround over the summer to ensure 
they were ready for student use in the 
Fall.

CALA provided  various services on 
renovation projects across multiple schools 
within the District, including:
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2.2 FIRM INFORMATION

CANYON MIDDLE SCHOOL

Softball field, 
60’ basepaths

2.2’

3.5’

6.3’ 5.1’ 4.3’

4.0’

4.0’

6.1’

8.0’

25.0’

5.0’

10.0’

10.0’

60’ basepaths

80 yd x 120 yd   

Football field   

430m non-standard track   
Retaining Wall, typ.   

Exposed Wall 
Height, typ. 

Baseball field, 
90’ basepaths

80 yd x 120 yd 80 yd x 120 yd 80 yd x 120 yd 80 yd x 120 yd

Basketball court, typ.

ADA ramp ADA ramp

Field lighting, typ. Runout zone
4 yd, typ.

10 yd, typ.

HEYER AVE.

S C H E M A T I C  L A Y O U T  A L T E R N A T I V E  1 1

July 24, 2018
0’ 25’ 50’ 100’

C a s t r o  V a l l e y  U n i f i e d  S c h o o l  D i s t r i c t

C A N Y O N  M I D D L E  S C H O O L

ADA ramp

CASTRO VALLEY UNIFIED SCHOOL DISTRICT

CALA is currently working with DSK on 
sportsfield improvements including:

• Converting natural turf fields to synthetic
• Provided field tours for District to view all 

options
• Cost estimating
• Alternatives
• 

U-13 soccer field, 66 yd x 120 yd,
yellow striping

Football field, white striping

U-13 soccer field, 66 yd x 120 yd,
yellow striping

Crow Creek

20’ setback
Approximate 
only, to be 
verified

Top of bank

6-lane 400m track, 
resilient surfacing

Baseball / softball field, 60’ 
baselines  

Baseball / softball field, 
60’ baselines 

Backstop and dugouts 

Backstop and dugouts 

Roadway easement, 25’ wide

GEM AVE.

Concession stand

Future campus expansion

Future campus expansion

60’ basepaths, typ.

CREEKSIDE MIDDLE 
SCHOOL

PARADISE KNOLLS

S C H E M A T I C  L A Y O U T  A L T E R N A T I V E  8
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2.2 FIRM INFORMATION

For this project, ANLA provided a menu of options to the client for 
them to choose from, to help them maintain their strict budget 
needs. After client input, we put together some rough sketches for 
review and after consideration, we finalized our design. A major fea-
ture that was added was the synthetic play field, utilizing FieldTurf’s 
“Classic HD” product. 
Installer: Bothman Construction  
Product: FieldTurf Classic HD

ACE ESPERANZA MIDDLE SCHOOL
SYNTHETIC FIELD
CHARTER SCHOOL
SAN JOSE, CA

For this project, ANLA provided a design for the new preschool 
building and replaced the community garden with a nice, new 
synthetic turf field, replanting the community garden in another 
adjacent space. The new field utilized ACT Global’s “XtremeTurf 
BDX60” product
Installer: KYA
Product: ACT Global - XtremeTurf BDX60

ANDERSON ELEMENTARY SCHOOL
FIELD IMPROVEMENTS
MORELAND SCHOOL DISTRICT
SAN JOSE, CA

For this project, ANLA coordinated with Magical Bridge designers 
to develop a site plan that incorporated many elements, including: 
pedestrian paving, play equipment, site furnishings, synthetic turf, 
sport court striping, irrigation, planting, and natural turf planting. 
The new field utilized FieldTurf’s “Revolution 360” product.
Installer: FieldTurf
Product: FieldTurf Revolution 360

CESAR CHAVEZ RAVENSWOOD MIDDLE SCHOOL
MAGICAL BRIDGE PLAYGROUND
RAVENSWOOD CITY SCHOOL DISTRICT
EAST PALO ALTO, CA
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2.4 LITIGATION

2.4 Litigation History

None

Since its inception, there has been no litigation, including case numbers and courts, pending litigations, threatened 
litigation, settlements, or notices of termination filed against dsk architects or any of its partners. There are no 
current or anticipated lawsuits that might affect dsk’s ability to provide services. This includes, but is not limited to, 
debarment of the proposer by any municipal, county, state, federal, or local agency; termination for default under a 
contract awarded by a public entity to dsk; conviction of dsk or any of its principals or officers for violating state or 
federal antitrust laws involving bid rigging, collusion, or restriction on competition between bidders; or conviction 
of violating any other federal or state law related to bidding or contract performance. Moreover, there has been no 
determination of dsk architects as a non-responsible bidder by any municipal, county, state, federal, or local agency, 
no suspension, revocation, or other disciplinary proceedings related to a contracting or professional license issued 
to dsk, and no felony convictions by any person who is an owner, director, officer, or managing employee of dsk. 
Additionally, dsk architects has not received any negative press, nor has there been any breach in confidential data.

2.5 PROFESSIONAL FEES

2.5.1 Hourly Billing Rates

 

dsk • dettmer seiberlich kakavand • architects - www.dskarch.com 
 

926 Natoma St. Ste 200 
San Francisco CA 94103 

T: 415.839.6418 – F: 415.839.7584 

1539 Sawtelle Blvd. Ste 14 
Los Angeles CA 90025 

T: 310.254.2263 – F: 415.839.7584 

6700 Koll Center Parkway Ste 110 
Pleasanton, CA 94566 

T:925.484.5245 – F:925.484.5206 

663 Hill St. 
San Luis Obispo, CA 93405 

T: 805.541.4864 – C: 805.459.0806 

 

 

dsk architects 
Hourly Rates 

   
Position   Rate 

Partners Principals 
 

$275  
Senior Programmer 

 
$225 

Senior Project Staff (arch 3) 
 

$215  
Project Architect (arch 3) 

 
$215 

Project Manager (arch 3) 
 

$195 
Intermediate Project Staff (arch 2)  $175 

Junior Project Staff (arch 1) 
 

$130 
Administrative Staff 

 
$115 

   

   
* These rates are effective Jan 1, 2025, and are subject to review yearly. 

BELDEN Consulting Engineers, 5860 W. Las Positas Blvd., Suite 15 Pleasanton, CA  94588
Tel 925.621.5300/ Fax 925.474.2159 / belden@beldeninc.com/ www.beldeninc.com

Key Staff:
Gerald Gonzales PE, 
LEED, President

Nestor Llanda
Vice President

Brenda Rettig, PE
Electrical Engineer

Firm Profile:
We provide full-service mechanical, plumbing and electrical engineering services with our staff of 16 
professional engineers, designers and support personnel, offering a broad range of experiences.  We are 
located in Pleasanton, California. Our main focus is providing a high level of service to our clients.  We 
are organized to meet objectives, goals and deadlines for each project.

CA Electrical License:
• Gerald Gonzales, Registered Professional Engineer- E16961
• Brenda Rettig, Registered Professional Engineer- E14209

Location:
Our 58-year-old firm is centrally located at 4457 Willow Road, Suite 100 in Pleasanton, California

Hourly Billing Rate Schedule:
Principal $295  
Project Manager/Sr. Engineer $255
Project Engineer/Sr. Designer  $245
Project Designer $205
CAD/Revit Technician $185
Administrative $115

Relevant Projects:
• Pleasanton Middle School, Pleasanton
• El Rancho High School, Pico Rivera
• Hollister School District, Hollister
• Kennedy Middle School, Miller Middle School,

Cupertino Middle School, Hyde Middle School
- Sunnyvale

• Ballet School, Walnut Creek
• Little Whale Swim School, Sacramento
• Hayward High, Hayward
• Horizon Community School, Sausalito

• Edendale Middle School, Washington Manor 
Middle School, Bohannon Middle School
- San Lorenzo

• Vannoy Elementary, Proctor Elementary, 
Stanton Elementary, Jensen Ranch 
Elementary School - Castro Valley

• Performing Arts Center, Dublin
• Bilingual Preschool Facility, Berkeley
• St. Thomas Moore School, San Francisco
• Love for Learning Preschool, Brentwood

BELDEN Consulting Engineers, 5860 W. Las Positas Blvd., Suite 15 Pleasanton, CA  94588
Tel 925.621.5300/ Fax 925.474.2159 / belden@beldeninc.com/ www.beldeninc.com

Key Staff:
Gerald Gonzales PE, 
LEED, President

Nestor Llanda
Vice President

Brenda Rettig, PE
Electrical Engineer

Firm Profile:
We provide full-service mechanical, plumbing and electrical engineering services with our staff of 16 
professional engineers, designers and support personnel, offering a broad range of experiences.  We are 
located in Pleasanton, California. Our main focus is providing a high level of service to our clients.  We 
are organized to meet objectives, goals and deadlines for each project.

CA Electrical License:
• Gerald Gonzales, Registered Professional Engineer- E16961
• Brenda Rettig, Registered Professional Engineer- E14209

Location:
Our 58-year-old firm is centrally located at 4457 Willow Road, Suite 100 in Pleasanton, California

Hourly Billing Rate Schedule:
Principal $295  
Project Manager/Sr. Engineer $255
Project Engineer/Sr. Designer  $245
Project Designer $205
CAD/Revit Technician $185
Administrative $115

Relevant Projects:
• Pleasanton Middle School, Pleasanton
• El Rancho High School, Pico Rivera
• Hollister School District, Hollister
• Kennedy Middle School, Miller Middle School,

Cupertino Middle School, Hyde Middle School
- Sunnyvale

• Ballet School, Walnut Creek
• Little Whale Swim School, Sacramento
• Hayward High, Hayward
• Horizon Community School, Sausalito

• Edendale Middle School, Washington Manor 
Middle School, Bohannon Middle School
- San Lorenzo

• Vannoy Elementary, Proctor Elementary, 
Stanton Elementary, Jensen Ranch 
Elementary School - Castro Valley

• Performing Arts Center, Dublin
• Bilingual Preschool Facility, Berkeley
• St. Thomas Moore School, San Francisco
• Love for Learning Preschool, Brentwood

ANLA Associates, Inc. 
1723 Hamilton Ave, Suite 101 

San Jose, CA  95125 
T.408.292.2196 

ANLA-associates.com 
 

 

 

HOURLY BILLING RATES FOR 2025 

ANLA Hourly Billing Rates: 

Regular business hours and outside of regular business hours: 
1. Landscape Architect $225.00 per hour 
2. Project Manager $195.00 per hour 
3. Landscape Designer $180.00 per hour 
4. Jr. Landscape Designer $165.00 per hour 
5. Project Administration $90.00 per hour 

 

Other Miscellaneous Charges: 

1. Soils analysis Actual Cost 
2. Printing additional copies upon client approval Actual Cost 
3. Delivery via courier Actual Cost 
4. Plotting in-house check sets No charge 
5. Travel/Mileage No charge 
6. Insurance as follows (included in fee):  

• Automobile Liability  $2,000,000 combined single limit 
• General Liability  $2,000,000 each occurrence, $4,000,000 aggregate 
• Professional Liability  $2,000,000 each occurrence, $2,000,000 aggregate 
• Workers Compensation  $1,000,000 each accident, $1,000,000 each employee  

7. Communications No charge 
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2.5 PROFESSIONAL FEES

 

 CSWST2.com 
 
 

Adaptive Solutions. Resilient Designs.  Engineering ∙ Urban Planning ∙ Land Surveying ∙ Landscape Architecture 

CSWST2 BILLING RATE SCHEDULE 
Effective January 1, 2025 – December 31, 2025 

 
 

ENGINEERING SERVICES HOURLY RATES 

 

 
 

SURVEYING SERVICES HOURLY RATES 

 

 
 

OTHER PROFESSIONAL SERVICES HOURLY RATES 

Principal $ 277.00 
Associate Principal $ 252.00 
Senior Project Manager $ 247.00 
Project Manager $ 233.00 
Sr. Landscape Architect $ 177.00 
Landscape Architect $ 161.00 
Landscape Designer I  $120.00 
Construction Manager $ 242.00 
Resident Engineer $ 233.00 
Field Engineer $ 200.00 
Technical Writer $ 142.00 
Graphic Illustrator $ 135.00 
Project Assistant $ 104.00 

 
• All expenses for transportation (mileage, bridge fare, etc.) will be 

charged at the Internal Revenue Service rate plus 10%. 
• Filing fees, checking fees, prints, and other outside costs (such as 

agency submittal/permit fees etc.) will be charged at cost, plus 
service charges at the rate of 10%. 

• Billing will be monthly net 30 days.   

Senior Engineer $ 207.00 
Engineer I, II, III $ 148.00 - $ 180.00 - $ 200.00 
Engineer Technician $ 135.00 
Engineer Assistant $ 104.00 

Senior Surveyor $ 207.00 
Surveyor I, II, III $ 148.00 - $ 180.00 - $ 200.00 
Survey Technician  $ 135.00 
Survey Assistant $ 104.00 
Two-Person Survey Party $ 350.00 
Survey Party Chief $ 227.00 
Survey Chainman $ 124.00 
Survey Apprentice $ 115.00 
Aerial Drone Surveyor $ 224.00 
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2.5 PROFESSIONAL FEES
 

     
 www.callanderassociates.com 

 
 
 
 

BURLINGAME GOLD RIVER RENO SAN JOSE  
1633 Bayshore Highway, 
Suite 133 

12150 Tributary Point Drive, 
Suite 140 

275 Hill St,  
Suite 260 

2025 Gateway Place,  
Suite 285  

Burlingame, CA 94010 Gold River, CA 95670 Reno, NV 89501 San Jose, CA 95110 
650.375.1313 916.985.4366  775.787.2828 408.275.0565 

  

Recreate 
Educate 

Live+Work 
Connect 

Sustain 
Standard Schedule of Compensation 2025 San Jose & Burlingame 
 
GENERAL 
The following list of fees and reimbursable expense items shall be used in the provision of services 
described in the agreement. These amounts shall be adjusted in January, upon issuance of an 
updated Standard Schedule of Compensation: 

 
Hourly Rates 

 

 
 

Reimbursable Expenses Rates 
Expenses   cost + 15%      
 printing and reproductions, postage and  

delivery, mileage, travel expenses (hotel / 
food), testing and outside services, and other 
project related expenses 

 
Communications and Insurance Surcharge 2.5% of total fees 

 
Subconsultant Administration 10% of Subconsultant Costs 

 
PAYMENTS 
Payments are due within ten days after monthly billing. Callander Associates reserves the right to 
suspend services for non-payment if payment is not received within a period of 60 days after 
invoice date. Additionally invoices 60 days past due are subject to a 1.5% per month interest 
charge. Retainer amounts, if indicated, are due upon signing the agreement and shall be 
applied to the final invoice for the project. 

 

Principal $258 /hour
Senior Associate $234 /hour
Associate $223 /hour
Arborist/Construction Manager $196 /hour
Senior Project Manager $202 /hour
Project Manager 1 $193 /hour
Project Manager 2 $183 /hour
Job Captain $169 /hour
Designer 1 $159 /hour
Designer 2 $144 /hour
Assistant Designer $129 /hour
Accounting $195 /hour
Senior Project Administrator $148 /hour
Project Administrator $132 /hour
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2.6 ADDITIONAL DATA

EDUCATION
M. Arch. 
University Of Tehran
Master of Business Admin 
WGU

YEARS OF EXPERIENCE
31

YEARS WITH dsk
18

REGISTRATION
Licensed Architect in the 
State of California 
License #C -30095

AFFILIATIONS
International Code Council 
Member #8227912
USGBC LEED® AP
AIA Member #30355959

Amir Kakavand, AIA, MBA, LEED® AP
Principal in Charge
Amir is one of the founding partners of dsk architects. He contributes 29+ years of 
experience in architecture and design. In 2006, Amir left his previous position as an 
architectural lead to join Mark Seiberlich and form dsk architects. Amir’s experience 
for the last twenty years has been, primarily, with California educational facilities. Amir 
brings a combination of technical knowledge and passion to every project.

Amir’s versatility in architecture and design has been expressed in a wide range of 
projects that he has designed and managed over the past 29+ years. Amir places a 
great emphasis on achieving each particular client’s vision and goals, and maintains 
an active presence throughout the life of a project. Amir sets the standard for project 
leadership and management for dsk.

RELEVANT EXPERIENCE

•	Castro Valley Unified School District, Castro Valley, CA
	» Canyon Middle School Modernization, Library and Athletic Fields
	» Creekside Middle School Modernization, Library and Athletic Fields
	» New Child Care Center at Alma Child Development Center 
	» Castro Valley High School Project Lead the Way (Modification of existing building 
into STEM Classrooms)

	» Castro Valley High School Health & Wellness Center

•	New Haven Unified School District, Union City, CA
	» Cesar Chavez Middle School New Student Drop-off and Sports Complex
	» Itliong-Vera Cruz Middle School New Student Drop-off and Sports Complex

•	San Francisco Unified School District, San Francisco CA
	» New Academic Campus at 300 Seneca
	» Visitacion Valley Elementary School Modernization + New Library
	» Fairmont Elementary School Modernization + New Library
	» Glen Park Elementary School Modernization + New Library
	» Sanchez Elementary School Seismic Upgrade
	» Charles Drew Elementary School Modernization
	» Herbert Hoover Middle School HVAC Upgrades
	» Sanchez Elementary School Structural Upgrades
	» Buena Vista Elementary School Campus Modernization

•	San Lorenzo Unified School District, San Lorenzo, CA
	» Arroyo High School New  Classroom Buildings
	» San Lorenzo High School New Classroom Buildings
	» Del Ray Elementary School Modernization

•	South San Francisco Unified School District, Spruce Elementary School 
Modernization, South San Francisco, CA

•	West Contra Costa Unified School District, Hercules High School and Middle School 
New,  Science Building, Hercules, CA

•	San Carlos School District, HVAC Upgrades at six district sites, San Carlos, CA

•	Emery Unified School District, Emeryville, CA
	» Emeryville Center for Community Life, New K-12 Campus + Community Center
	» Anna Yates Elementary School Modernization

•	Dublin Unified School District, Dublin High School New Engineering and Science 
Classroom Building, Dublin, CA
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2.6 ADDITIONAL DATA

Mark Seiberlich,  AIA, LEED® AP  
Partner

RELEVANT EXPERIENCE

•	Dublin Unified School District, Dublin, CA
	» Dublin High School Engineering and Science and Technology BuildingDublin High 
School 2017 Interim Housing Phase 1A

	» Dougherty Elementary School Interim Housing Project
	» John Green Elementary School Interim Housing Project
	» Kolb Elementary School Interim Housing Project
	» Dublin High School Grounds Building
	» Dublin Swim Center Demolition
	» Eleanor Murray Fallon Middle School Shade Structure Project
	» Eleanor Murray Fallon Middle School Interim Housing Project

•	Emery Unified School District, Emeryville, CA
	» Emeryville Center of Community Life, New K-12 Campus + Community Center
	» Anna Yates Elementary School Addition and Expansion

•	First Place For Youth, Concord and Fairfield, CA

•	Las Trampas School of the Disabled,  Lafayette, CA

•	La Honda-Pescadero USD, Pescadero High School and Middle School, Pescadero, CA

•	Ohlone Community College DSA compliance support-Newark Campus Overflow parking 
Lot, Fremont, CA

•	Ohlone Community College DSA compliance support-Water System Improvement, 
Fremont, CA

•	Ohlone Community College DSA compliance support-Utility Infrastructure Upgrade, 
Fremont, CA

•	Chabot Community College, Planetarium and Lecture Hall Renovation, Hayward, CA

A founding partner of dsk architects (LLP), Mark brings in 40+ years of experience in a 
broad range of architectural projects: master planning, mixed use, education, performing 
arts, entertainment, residential, and commercial. At dsk architects, each Principal is an 
active, hands-on participant in every project. Mark’s core competency is to build an agile 
team that can work effectively together to execute the best strategy to satisfy his cli-
ents’ needs. Mark has successfully led the dsk architects to complete the award-winning 
Emeryville Center of Community Life project, which was a joint use facility campus that 
greatly improved the working relationship between the city and the public school. 

EDUCATION
BS Architecture, California 
Polytechnic State University 
San Luis Obispo

Senior Executive Management 
for Architects & Engineers 
ACEC Senior Executives 
Institute

Studies in Art and Literature 
Univesity of Vienna, Austria

Studies in Mathamatics 
Sonoma State Univeristy, 
Sonoma

YEARS OF EXPERIENCE

40+

YEARS WITH dsk

18

REGISTRATION

Licensed Architect in the 

State of California

License # C-12820
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2.6 ADDITIONAL DATA

EDUCATION
B.S. in Architecture 
The Ohio State University

YEARS OF EXPERIENCE
12+

YEARS WITH dsk
5

REGISTRATION
Licensed Architect in the 
State of California 
License #C -40903

AFFILIATIONS
NCARB Certificate: #722772

Abby CallosSawyer, RA, NCARB
Director
With over 12 years leading geographically separated teams in design and construc-
tion, Abby brings a great deal of knowledge and experience to her role at dsk archi-
tects. She has managed architects and engineers on a variety of different project 
types to meet tight deadlines and budgets, and worked hand-in-hand with multiple 
nation-wide clients to ensure their visions become a reality. The vast majority of her 
work has focused on modernization and renovation of existing buildings. Abby is a 
dynamic leader and communicator, bringing top-level organization and structure to 
every project she works on.

RELEVANT EXPERIENCE

•	 Santa Monica-Malibu Unified School District, Santa Monica, CA:
	» Franklin Elementary School New TK / Kindergarten Classroom Building & Site 

Improvements
	» Roosevelt Elementary School New TK / Kindergarten Classroom & Library Building and Site 

Improvements
	» Franklin Elementary School New Makerspace Building, Playfield & Yard Improvements Roosevelt 

Elementary School HVAC Upgrades 
	» Franklin Elementary School Campus Assessment, Planning and Design Projects 
	» Roosevelt Elementary School Campus Assessment, Planning and Design Projects 
	» SMASH/Muir Outdoor Learning Shade Sail Project
	» Edison Language Academy HVAC Assessment

•	 Los Angeles Unified School District, Los Angeles, CA:
	» Cabrillo Early Education Center Nature Explore Outdoor Classroom 
	» Cresent Heights Early Education Center Nature Explore Outdoor Classroom
	» Laurel Early Education Center Nature Explore Outdoor Classroom 
	» Outdoor Learning Environments Projects:

	» 52nd Street Elementary School 
	» Birdielee V. Bright Elementary School 
	» Commonwealth Avenue  Elementary School 
	» Humphreys Avenue  Elementary School 
	» Lockwood Avenue  Elementary School 

	» Atwater Elementary School Voluntary Barrier Removal Project
	» Carthay Elementary School Voluntary Barrier Removal Project 
	» Cienega Elementary School Voluntary Barrier Removal Project 

•	 Alhambra Unified School District, Alhambra, CA:
	» Monterey Highlands Elementary School Modernization (Mod.), Voluntary Structural 

Retrofit & HVAC Upgrades, Monterey Park, CA 
	» Emery Park Elementary School Mod., Voluntary Structural Retrofit & HVAC Upgrades 
	» Brightwood Elementary School Mod., Voluntary Structural Retrofit & HVAC Upgrades 
	» Marguerita Elementary School Mod., Voluntary Structural Retrofit & HVAC Upgrades 
	» Emery Park Elementary School DSA Closeout
	» Northrup Elementary School DSA Closeout 
	» Fremont Elementary School DSA Closeout 
	» Sunkist Elementary School DSA Closeout, Bassett, CA 
	» Edgewood Elementary School DSA Closeout, La Puente, CA 
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2.6 ADDITIONAL DATA

RELEVANT EXPERIENCE

•	San Lorenzo Unified School District, San Lorenzo, CA
	» Bohannon Middle School Campus Wide Security and ADA Improvements
	» Edendale Middle School Campus Wide Security and ADA Improvements
	» Washington Manor Middle School Campus Wide Security and ADA Improvements

•	Castro Valley Unified School District, Castro Valley, CA
	» Castro Valley Elementary School Modernization
	» Chabot Elementary School Modernization
	» Independent Elementary School Modernization, Shade Structure, and Outdoor 
Amphitheater

	» Proctor Elementary School Modernization, Shade Structure, and Outdoor 
Amphitheater 

	» Marshall Elementary School Modernization, Shade Structure, and Outdoor 
Amphitheater

	» Stanton Elementary School Modernization, Shade Structure, and Outdoor 
Amphitheater

•	Emery Unified School District, Emeryville, CA 
	» Emeryville Center for Community Life, New K-12 Campus + Community Center
	» Hand Washing Sinks

•	Dublin Unified School District, Dublin, CA
	» Dublin District Human Resources Office Building
	» Dublin High School New Engineering and Science Building
	» Dublin High School Grounds Building
	» Dublin High School 2017 Interim Housing Phase 1A, 1B, and 2
	» Dublin Swim Center Demolition
	» Boulevard TK-8 Pre-Design
	» Eleanor Murray Fallon Middle School

•	La Honda-Pescadero USD, Pescadero, CA
	» Pescadero Elementary School New Classroom and Administration Building
	» La Honda Elementary School 

•	Sebastopol Union School District, Brook Haven School New Multi-Use Building, 
Sebastopol, CA

•	San Francisco Unified School District, San Francisco, CA
	» Charles Drew Elementary School Modernization
	» New Academic Campus at 300 Seneca

•	Oakland Unified School District, Frick Impact Academy Modernization, Oakland, CA

•	University of California, San Francisco Parnassus Campus Diesel Fuel Tank 
Replacement, San Francisco, CA

EDUCATION
B. Arch. 
University of Toronto

YEARS OF EXPERIENCE
28

YEARS WITH dsk
10

REGISTRATION
Licensed Architect in the 
States of:
California 
License #C-35795 
South Carolina 
License #AR 8541
USGBC LEED® GA

With 28 years of experience, 10 years of which being at dsk, Terry has worked on a 
wide range of projects, from renovations to new construction, and private sector to 
governmental work. Terry’s well-rounded approach to project leadership and techni-
cal delivery have provided a seamless transition from design into agency review and 
through construction.  In the past couple of years, Terry has been the project archi-
tect for several Dublin USD projects.

Tieu Phi (Terry) Tran, NCARB, LEED® GA
Project Manager
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RELEVANT EXPERIENCE

•	New Haven Unified School District, Union City, CA
	» Cesar Chavez Middle School Track & Field, Drop-Off Zone, and Fencing Project
	» Itliong-Vera Cruz Middle School Track & Field, Drop-Off Zone, and Fencing Project

•	Castro Valley Unified School District, Castro Valley, CA:
	» Canyon Middle School Modernization, Library and Athletic Fields
	» Creekside Middle School Modernization, Library and Athletic Fields

•	San Jose-Evergreen Community College District, Evergreen Valley College Sports 
Complex, San Jose, CA

•	Sonder Creek Academy, Office conversion to K-8 STEAM Classroom, Pleasant Hill, CA

•	San Francisco Unified School District, San Francisco, CA:
	» Multi-project Modernization and ADA upgrades
	» Noriega Child Development Center Modernization and ADA upgrades
	» Glen Park Elementary School Modernization, ADA and Fire Life Safety Upgrades
	» Fairmount Elementary School Modernization, ADA Upgrade and Modernization
	» Buena Vista Elementary School Modernization, ADA Upgrade and Modernization

•	San Lorenzo Unified School District, Hill Side Elementary School Student Drop-Off 
and Parking, San Leandro CA

•	St. Joseph Notre Dame School, Gym Rehab & Science Addition, Gymnasium 
Modernization and Facility Addition, Alameda, CA*

•	Cathedral School for Boys,San Francisco, CA
	» Entrance Renovation and Exterior Courtyards
	» Veazie Court Addition

•	San Francisco State University, San Francisco, CA:
	» Hensill Hall, 8th Floor Roof and Classrooms Modernization
	» Hensill Hall, 2nd Floor, Seawater Research Room Renovation
	» Admin 211 Undergraduate Advisory Center Tenant Improvement

•	University of California, Berkeley, Berkeley, CA
	» Evans Hall (Lecture Halls), Classroom of the Future, Design documents to be used 
as the basis of design for the renovation of 3 lecture halls, Berkeley, CA

	» Free Speech Cafe, San Francisco, CA

•	University of California, Davis, Administrative Offices Renovation, Davis, CA

•	Stanford University Language Center, Palo Alto, CA*

EDUCATION
B. Architecture 
Temple University, Philadel-
phia, PA

YEARS OF EXPERIENCE
35

YEARS WITH dsk
5

REGISTRATION
California Access Specialist 
(CASp)
USGBC LEED® GA

Flynn has over 30 years of experience in the design of both commercial, healthcare, 
and institutional projects. Flynn is dsk’s in-house Certified Access Specialist (CASp), 
and also leads our code compliance and detailing efforts, with particular expertise in 
the California building codes. His experience includes renovation, education, historical 
preservation and restoration, large and small-scale retail, commercial and corpo-
rate interiors, healthcare (OSHPD), transportation, and residential projects. Flynn is 
responsible for planning, coordinating, and administering projects through all phases 
of development.

Flynn Rosenthal, CASp Certified, LEED® GA
Project Manager | CASp Specialist

*Previous firm experience
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RELEVANT EXPERIENCE

•	Tamalpais Union High School District, Marin, CA
	» Tamalpais High School Keyser Building*
	» Tamalpais High School New Pool Complex*

•	San Carlos School District, HVAC Upgrades at six District sites, San Carlos, CA

•	San Lorenzo Unified School District, San Lorenzo, CA
	» Lorenzo Manor Elementary School Accessibility and Security
	» Del Rey Elementary School Modernization
	» Bohannon Middle School Accessibility and Security Improvements
	» Washington Manor Middle School Accessibility and Security Improvements
	» Edendale Middle School Accessibility and Security Improvements

•	San Francisco Unified School District, San Francisco, CA
	» Lakeshore Alternative Elementary School Roof + Window Replacement
	» Downtown High School Wellness Center
	» George Washington High School Exterior Improvements
	» Sanchez Elementary School Structural Upgrades
	» Herbert Hoover Middle School HVAC Upgrades
	» Mission Education Center Window Replacement Project
	» Roosevelt Middle School Boiler Replacement
	» John McLaren Child Development Center Roof Replacement

•	New Haven Unified School District, Union City, CA
	» Kitayama Elementary School Library/Media Center and New Maker Space
	» Pioneer Elementary Trash Enclosure and Fencing Improvements

•	Castro Valley Unified School District, Castro Valley, CA
	» Castro Valley High School New Wellness Center/Classroom Building
	» Castro Valley High School Project Lead the Way, Modification of existing building 
into STEM Classrooms

	» Creekside Middle School Modernization
	» Vannoy Elementary School New Amphitheater with Prefab Shade Structure
	» Adobe Arts Center Renovation

•	St. Helena Unified School District, St. Helena, CA
	» Robert Louis Stevenson Middle School Modernization + New Classroom Wing*
	» St. Helena High School Vocational Education Center*

•	West Contra Costa Unified School District, Pinole Valley High School, Pinole, CA

•	Berkeley Unified School District, Derby Field, Berkeley, CA

•	San Leandro Unified School District
	» Fred Korematsu Campus*

*Previous firm experience

EDUCATION
Bachelor of Architecture, 
California State Polytechnic 
University, Pomona

YEARS OF EXPERIENCE
18

YEARS WITH dsk
11

REGISTRATION
USGBC LEED® Green Asso-
ciate

Christopher has over 18 years of experience in the field of Academic projects, rang-
ing from Pre-School level to University level of education. With projects ranging from 
small modernization work to designing entire new campuses, and working from 
inception to closeout, he brings a solid background to Academic projects.

Chris Wu, LEED® GA
Project Manager
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RELEVANT EXPERIENCE

•	New Haven Unified School District, Union City, CA
	» Cesar Chavez Middle School Track & Field, Drop-Off Zone, and Fencing Project
	» Itliong Vera-Cruz Middle School Track & Field, Drop-Off Zone, and Fencing Project

•	Castro Valley Unified School District, Castro Valley, CA
	» Canyon Middle School New Sports Complex 
	» Creekside Middle School New Sports Complex 
	» Castro Valley Adult School New Modular Buildings and Modernization 
	» Vannoy Elementary School New Amphitheater with Prefab Shade Structure 
	» Canyon Middle School Modernization 
	» Castro Valley High School Project Lead the Way, Modification of existing building 
into STEM Classrooms  

	» Alma Elementary School Modernization

•	San Jose-Evergreen Community College District, Evergreen College New Pickleball 
Sports Complex, San Jose, CA

•	Santa Monica Community College District, Santa Monica College New Sports 
Complex (Tennis / Pickleball), Santa Monica, CA

•	San Francisco Unified School District, San Francisco, CA
	» Charles Drew Elementary School (Assessment and Pre-design) 
	» Bret Harte Elementary School Modular Classrooms

•	San Lorenzo Unified School District, San Lorenzo, CA
	» Washington Manor Middle School Student Common and Science Classrooms
	» Arroyo High School New Classroom Building (in Collaboration with American 
Modular)

	» San Lorenzo High School New Classroom Building (in collaboration with American 
Modular)

•	West Contra Costa Unified School District, Hercules High School and Middle School 
New Science Laboratory, Hercules, CA

•	Santa Monica-Malibu Unified School District, Franklin Elementary School New TK / 
Kindergarten Classrooms, Santa Monica, CA 

•	Pleasanton Unified School District, District Office Renovation, Pleasanton, CA 

•	University of California, San Francisco, School of Dentistry, Modernization and 
Rooftop Addition, San Francisco, CA

•	San Francisco State University, San Francisco, CA   
	» Admin 211 Undergraduate Advisory Center Tenant Improvement
	» New Engineering Department Addition at Hensil Hall  

Yan has an extensive background in educational and research projects. He excels at 
translating client visions into reality while keeping their original intentions. He special-
izes in prefab modular buildings design with PC customizations and sports complexes/
event centers. He is our go-to person for expediting the DSA review process.
Yan is a grant recipient of The Rockefeller Foundation (2014-2017) for initiating urban 
policy that connects the city canal transit to existing Metro rail stations in Bangkok. 
His research has been featured on German and Hong Kong Public TV, and Denmark 
(Life Sized-City).

EDUCATION
B.A. Arch. 
University of California, 
Berkeley

YEARS OF EXPERIENCE
27

YEARS WITH dsk
8

REGISTRATION
Licensed Architect in the 
States of:
California 
License #C-39497
New York 
License #031128

AFFILIATIONS
AIA Member  
#30148579

CERTIFICATIONS
Harvard T.H. Chan School 
of Public Health Laboratory 
Design Certification 
#24N0-PTDK-YDGO

Yanyong Boon-Long, AIA
Project Architect
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RELEVANT EXPERIENCE

•	San Carlos School District, HVAC Upgrades at six district sites, San Carlos, CA

•	New Haven Unified School District, Union City, CA
	» Itliong-Vera Cruz Middle School New Student Dropoff and Athletic Fields
	» Cesar Chavez Middle School New Student Dropoff and Athletic Fields

•	Pleasanton Unified School District, District Office Tenant Improvement Project, 
Pleasanton, CA

•	West Contra Costa Unified School District, Hercules Middle School & High School 
New Science Building, Hercules, CA

•	Oakland Unified School District, West Oakland Middle School Window Replacement 
and Facade Improvement Project, Oakland, CA

•	Dublin Unified School District, Boulevard TK-8 Pre-Design, Dublin, CA

•	Sonder Creek Academy, Office conversion to K-8 STEAM Classrooms, Pleasant Hill, 
CA

•	Clark County SD, Las Vegas, NV
	» Southeast Career Technical Academy*
	» South Career Technical Academy*

•	Evergreen School District, San Jose, CA
	» James F Smith Elementary School STEM Classroom Modernization*
	» Matsumoto Elementary School STEM Classroom Modernization*
	» Holly Oak Elementary School STEM Classroom Modernization*
	» Carolyn Clark Elementary School Classroom Expansion and Modernization*

•	San Francisco Community College District, City College of San Francisco Reopening 
Plan, San Francisco, CA

•	University of Nevada, Las Vegas Parking Lot Expansion, Paradise, Nevada*

•	County of Santa Clara, Vietnamese American Service Center, San Jose, CA*

EDUCATION
B.Arch. & Minor in 
Sustainable Environments  
California Polytechnic State 
University

YEARS OF EXPERIENCE
6

YEARS WITH dsk
3

REGISTRATION
Licensed Architect in the 
State of California 
License #C-40587
NCARB Certificate #109002

AFFILIATIONS
AIA Member #40813033
NOMA®

Carmen has over 5 years of experience in the architecture field. She has worked on 
a variety of projects from commercial and educational to healthcare and residential. 
Carmen is a licensed architect in California.

Carmen Muller, AIA, NCARB, NOMA®
Project Architect

*Previous firm experience
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200+
DSA agency approvals

100+
school modernizations

<60
days for DSA close-out 
on every project

0
projects failing to 
achieve certification

80+
accessibility upgrades

DSA Process and Best Practices
Because dsk architects works primarily in education, we interact regularly 
with the Division of the State Architect (DSA). As with other parts of our 
practice, we treat the process as relationship-based: treating reviewers 
and staff with respect, courtesy, and patience and working to build rapport 
and confidence that we will treat the plan check as collaborative instead 
of adversarial. We have arranged for preapplication meetings, obtained 
hardship exemptions for extraordinary access upgrade requirements, 
negotiated the Addendum and Construction Change Directive (CCD) 
processes, and worked with DSA to “link” projects in order close and certify 
past (uncertified) work.

Our approach to DSA projects focuses on these key areas for success:

Effective Communication
Early in the programming and schematic design process, we meet with 
the three DSA disciplines (Accessibility, Fire & Life Safety, and Structural 
Safety) to communicate the scope of our project and clarify any potential 
regulatory concerns. Doing so enables us to obtain DSA responses to 
questions in a timely manner as code issues arise.

Technical Knowledge
DSA creates the framework for the minimum standards for life safety. 
Shepherding a design through DSA is a process that requires a keen 
understanding of the codes, regulations, and processes for each 
discipline. This is where our technical knowledge becomes essential and 
plays such a critical role. That knowledge, coupled with the personal 
relationships we establish and our ability to respond to the circumstances 
around each project while diligently checking in with each respective 
discipline, is key to gaining timely approvals.   

Attention to Detail
It is our goal to contain DSA scrutiny to the immediate area of work 
within the scope of your project. If we observe any regulatory issue 
beyond the area of this work, it will be brought to your attention for 
any action you may wish to pursue. In addition, given your budgetary 
limitations, we will work with you to limit any expenditure that does 
not provide a direct value to your project goals. We have the leadership 
skills to untangle even the most complex projects, which often get mired 
in the regulatory process. At dsk, we are proud to say that not a single 
project on our resume has been closed without DSA certification.

Visitacion Valley Elementary School is a perfect example of why DSA due 
diligence is important. dsk found that a 1997 elevator renovation project 
was never DSA certified. Making this matter more complicated was the 
discovery that the previous architect had retired, the previous testing 
company was bought out by another and its owner had also retired, 
and the previous Inspector-of-Record had passed away. dsk and its sub-
consultants worked closely with DSA to make sure all the correct paperwork 
was completed. We looked through the District and DSA’s records to find 
many of the missing documents (most of the IOR’s daily reports were 
missing), and the structural engineer reviewed all the existing drawings and 
documents to make sure that the previous project met current standards. 
When all was finished, the dsk team saved the District a significant amount 

of money by obtaining certification for their existing elevator 
tower without any new construction or testing.

Division of the State Architect (DSA)

EMERYVILLE CENTER FOR COMMUNITY LIFE

K-12 CAMPUS, EMERYVILLE, CA

DSAbox
dsk is familiar with the 
recent updates to the 
DSAbox project closeout 
management system. As 
opposed to DSA’s retired 
method of collecting 
project close-out 
documents at the end of 
a project for certification, 
we now gather and 
upload documents to 
DSAbox throughout 
construction. 
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DSA Construction Oversight Process
dsk architects is primarily an education architecture firm, 
and so we are well acquainted with the DSA Construction 
Oversight process. Our education team guides multiple 
projects a year through DSA backcheck and approval. We 
work with our District clients to hire a DSA inspector and 
work steadily during construction to answer questions and 
inquiries from the DSA Field Engineer. Owner requested 
changes in scope or discovered field conditions can re-
quire major changes to the working drawings. When these 
changes impact structural safety, access, or fire / life safe-
ty, they need to be submitted to DSA as a CCD-A. 

A DSA CCD is a process for amending DSA approved docu-
ments once the project is under way. This differs from the 
typical architectural Construction Change Directive, which 
is an order for the contractor to proceed with a change 
to the work prior to agreement about the cost impact.) 
We are well experienced with this process, leading CCDs to 
timely approvals, and advising the District and contractor 
teams about the risks of proceeding on un-approved work. 
As all work under the project must be approved by DSA, 
work added after approval must be designed and returned 
to DSA for review – a process which can take from 2 weeks 
to 3 months depending on the complexity of the changes. 
Construction can rarely halt while waiting for final approv-
al. In this situation, dsk works with the inspector and the 
DSA field engineer to establish the nature of the problem 
and the kinds of solutions which are likely to be acceptable 
to DSA. The design team prepares drawings, often taking a 
somewhat conservative approach to resolving problems to 
ensure uncontested approval. The unapproved CCD may 
be issued as an ASI from the architect, and the client can 
direct the contractor to proceed at risk with the work. The 
inspector will issue a notice of deviation associated with 
the work, but does so understanding that a resolution is 
pending, and with reasonable confidence that the issue 
will be addressed. The inspector can take notes on any 
work that is likely to require inspection, so that when the 
work is later approved, the deviation can be cleanly and 
quickly cleared. Recent DSA CCD examples include: discov-
ered field conditions: termite damage, structural mem-
bers not located per existing as-built drawings and owner 
requested changes: chain link fence to ornamental fence 
and descoping drinking fountains.

DSA Close-out
It is our goal to focus DSA scrutiny to the immediate area 
of work within the scope of your project. As part of our 
initial assessment of the project, we review all previous 
construction projects on the site and compare them to the 
DSA database. If we observe any regulatory issues beyond 
the area of this work, it will be brought to your attention 
for any action you may wish to pursue. In addition, we will 
work with you to limit any expenditure that does not pro-
vide a direct value to your project goals. We have the lead-
ership skills to untangle even the most complex projects, 
which often get mired in the regulatory process. At dsk, we 
are proud to say that not a single project on our resume 
has been closed without DSA certification.

Lorenzo Manor Elementary School (San Lorenzo USD) is 
another example of a school site that required addition-
al attention to close out a previous project that was not 
certified. A 1999 modernization project did not have the 
final construction documentation required for close out of 
the project from the inspector of record. Given that the 
original architecture firm that was involved was no longer 
available and the inspector could no longer be reached, 
we worked with a consultant of the District in order to re-
view the documents, observe the completed work, and 
provide the required documents to reopen and close the 
project. We completed this effort without additional con-
struction work being involved and without the need for 
special inspections.  We were also able to get the 1999 
project closed-out quickly, so it would not delay the Dis-
trict’s current modernization project (which will go out to 
bid later this year).

To date, all our completed projects have been closed-out 
by DSA within 60 days of completion.  dsk architects is 
committed to this same schedule with any project with 
CUHSD.  There are zero projects that we have completed 
that have not been certified.

We have also been hired specifically to closeout multiple 
projects started by other architects.  In addition to the 
Visitacion Valley and Lorenzo Manor projects described 
above, we have also been hired for project closeout pur-
poses by Alhambra USD and San Francisco USD.

EVERGREEN VALLEY COLLEGE NEW SPORTS COMPLEX, SAN JOSE, CA
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ALAMEDA COUNTY 
AUDITOR-CONTROLLER AGENCY 

MELISSA WILK 
AUDITOR-CONTROLLER/CLERK-RECORDER 

 

_________________________________________________________________________________________________________ 
 

          Office of the Auditor-Controller 
     1221 Oak St., Suite 249 

     Oakland, CA  94612 
     Tel: (510) 272-6565 
     Fax: (510) 272-6502 

 

 

   Central Collections Division 
1106 Madison St., 1st Floor 

Oakland, CA 94607 
Tel: (510) 208-9900 
Fax: (510) 208-9932 

  

  Clerk-Recorder’s Office, Oakland 
1106 Madison St., 1st Floor 

Oakland, CA  94607 
Tel: (510) 272-6362 
Fax: (510) 208-9858 

 

Clerk-Recorder’s Office, Tri-Valley  
7600 Dublin Blvd. 
Dublin, CA  94568 
Tel: (510) 272-6362 
Fax: (510) 208-9858 

 
 

_________________________________________________________________________________________________________ 
 

January 24, 2025                              Certification No. 23-00024 
 
DSK LLP 
1901 Harrison Street, Suite 1320 
Oakland, CA 94612 
 
Delivered via email: amir@dskarch.com 
 
Attention: Amir Kakavand 
 
Congratulations on the successful completion of  your recertification application for Alameda County’s Small, Local, Emerging Business (SLEB) 
Program! 
  
You have been recertified as a SMALL business for the period of  March 1, 2025 through February 28, 2027 for the following NAICS code(s): 
541310, 541410, 541430, 541340. 
          
When permitted by law, the County’s procurement policy is to solicit bids and proposals from certified SLEBs, and if  none are available, then 
from local Alameda County firms.  Other benefits of  being a certified SLEB include: 
 

1. DSK LLP will be added as a certified supplier to Alameda County’s Local Vendor Database. 
2. SLEBs competing for County contracts over $25,000 may be eligible to receive a 5% SLEB bid preference on qualified goods and 

services contracts and an additional 5% local preference (for a total 10% bid preference) when submitting sealed bids. 
3. Non-SLEB certified firms are required to partner a minimum 20% with certified SLEBs for most goods and services contracts with 

the County.  
4. As a certified SLEB, you may elect to receive e-mail information from the County about contracting opportunities and 

outreach/training events.  You can register and select the type of  messages you receive by visiting the County’s main website at 
www.acgov.org and scroll down to the envelope icon at the bottom of  the page for eSubscribe.   

 
Alameda County reserves the right to reevaluate your company at any time during the certification period to determine if  your firm continues 
to meet the County of  Alameda and U.S. Small Business Administration size standards and definitions.  

 
You are required to report any changes in your business.  If  you are named as a SLEB prime or sub-contractor in an Alameda County contract, 
you must maintain your SLEB certification status as active during the term of  the contract.  Please be advised that becoming decertified may 
impact any current contracts that you are participating in and future contracts that you may want to bid on. County contract terms may also 
require that you utilize the County’s online web-based contract compliance application, Elation Systems at www.elationsys.com. Failure to 
comply with the requirements stated in this letter could jeopardize your SLEB certification status and impact County contracting opportunities.   
 
DSK LLP will be notified 90, 60 and 30 days prior to the expiration of  this certification.  Please contact us to update any changes in your email 
address. 
 
If  you have any questions, please contact the SLEB Certification office at (510) 891-5500 or by e-mail at ACSLEBcertification@acgov.org. 
Please refer to your certification number as it appears on this letter. 
  
Thank you for your interest in the SLEB program and doing business with Alameda County!  
 
Sincerely, 
 
Susan Wewetzer 
SLEB Certification Unit 
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EDUCATION
Masters of Landscape 
Architecture, Kansas State 
University

CERTIFICATIONS/REGISTRATIONS
California Landscape Architect 
#5329

Qualified SWPPP Developer/
Practitioner 

DAVE RUBIN, PLA, ASLA, QSD/P
SPORTS FIELD & SCHOOL SITES EXPERT
Dave’s extensive experience includes preparing meaningful 
design alternatives, synthesizing subconsultant information 
into a cohesive solution, and facilitating project decision-
making processes. His resume includes many firsts, including 
the first synthetic turf park in Los Gatos, the first synthetic turf 
park in San Carlos and the first synthetic turf project to receive 
an award for its innovative stormwater management by 
SCVURPPP. He has demonstrated expertise in athletic facility 
design and construction, with a strong focus on sustainability 
and maintainability, serving both public agencies and school 
districts. Similar project experience includes: 

• Belmont Sports Complex, City of Belmont
• East Side Union High School District Athletic Facilities 
• Burlingame School District Synthetic Turf Replacement
• Scott’s Valley Middle School Campus Renovation, Las 

Lomitas School District
• Cambell Unified School District Multi-Campus 

Improvements (fields, courts & quads)
• Roosevelt & McKinley Playground Improvements, 

Burlingame School District
• Community for Education Donors Plaza, Burlingame 

School District
• Foothill Community College Field Renovation
• Shoreline Park Athletic Field Feasiblity, City of 

Mountain View
• Canyon Middle School Recreational Fields, Castro 

Valley Unified School District
• Woodland Sports Park, City of Woodland
• Hayward Area Recreation District Sports Fields 

Renovation
• AG Sports Complex, City of Los Banos
• Creekside Sports Park, City of Campbell (SCVURPPP 

Award!)
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Erik Plato has practiced landscape architecture for over twenty 
years since graduating from college, sixteen of those years 
with ANLA Associates, Inc.  His professional background has 
provided him experience in preparing EIR and Master Plan 
documents as well as preparation of construction documents 
for a variety of public agencies on multiple project types.  Many 
of his projects have been designed to and earned LEED Gold, 
Silver, and Platinum certification.  As a Landscape Architect 
at ANLA, Erik is the main point of contact for projects from 
inception, through design, bidding, and construction.  His role 
includes project coordination, design, oversight in preparation of 
contract documents, attendance at coordination meetings, and 
performing construction observations tasks. 

RELEVANT PROJECT EXPERIENCE

Fremont Unified School District
Washington High School | Fremont, CA

Milpitas Unified School District
Milpitas Unified School District - Innovation Campus | Milpitas, CA

Fremont Unified School District
Arroyo High School - New Classroom Buildings | San Lorenzo, CA
San Lorenzo High School -New Classroom Buildings | San Loernzo, CA

Mountain View-Los Altos Union High School District
MVLA - 3-Campus Beautifucation | Mountain View, CA
 -Alta Vista High School
 -Los Altos High School
 -Mountain View High School

Dublin Unified School District
Dublin High School - Gymnasium Alterations | Dublin, CA

Livermore Valley Joint Unified School District
Granada High School - Athletic Complex | Livermore, CA

Fremont Union High School District
Cupertino High School - Robotic Facility | Cupertino, CA
Fremont High School - Field House | Sunnyvale, CA
Lynbrook High School - Voyager Program Building | San Jose, CA
Lynbrook High School - New Science Building | San Jose, CA
Lynbrook High School - Theater Addition | San Jose, CA
Lynbrook High School - GSS Building | San Jose, CA
Lynbrook High School - Phase 4 + CR Modernization | San Jose, CA
Monta Vista High School - Music Modernization | Cupertino, CA
Monta Vista High School - Courtyard Improvements | Cupertino, CA

LENGTH OF SERVICE WITH FIRM
16 years

TOTAL YEARS OF EXPERIENCE
20 years

REGISTRATION
2010 / Professional Landscape 
Architect, CA No. 5677

EDUCATION
Bachelor of Landscape 
Architecture, California 
Polytechnic State University, 
San Luis Obispo, 2004 

PROFESSIONAL AFFILIATIONS
American Society of Landscape 
Architects

OFFICE LOCATION
San Jose, CA

ERIK PLATO
LANDSCAPE ARCHITECT
ANLA ASSOCIATES, INC



OUSD RFQ Design Consultant Services for Turf Sports Field Replacement 
Projects at Various School Sites | Project Number # 25009 dsk architects

2.6 ADDITIONAL DATA

EDUCATION

B.S. Civil Engineering, 
California State University, 
Chico

YEARS OF EXPERIENCE

25 years 

CERTIFICATIONS

Professional Civil Engineer 
California No. 74631

Redwood High School Fine Arts 
Building, Tamalpais-Union High School 
District. Larkspur

Redwood High School Infrastructure 
Assessment and Improvement 
Recommendations, Tamalpais-Union 
High School District, Larkspur

Sir Francis Drake High School 
Infrastructure Assessment and 
Improvements Recommendations, 
Tamalpais-Union High School District, 
San Anselmo

District-wide On-Call Land Surveying 
Services, San Rafael City Schools, San 
Rafael 

San Rafael High School Track and Field 
Modernization, San Rafael City Schools, 
San Rafael

Olive Elementary School Utilities and 
ADA Upgrades, Novato Unified School 
District, Novato

Hamilton Elementary School 
Topographic Mapping and 
Redevelopment Master Plan, Novato 
Unified School District, Novato

Casa Grande High School Parking 
Lot Topographic Survey, Petaluma 
City Schools, Petaluma

Casa Grande High School MPR Plaza 
and Swing Space, Petaluma City 
Schools, Petaluma

McDowell Elementary School Fire 
Hydrant Upgrades, Petaluma City 
Schools, Petaluma

McKinley Elementary School Survey, 
Petaluma City Schools, Petaluma

District-wide Bus Charging Station 
and Utility Infrastructure, Petaluma 
City Schools, Petaluma

Petaluma Junior High School Ball 
Field Renovation, Petaluma City 
Schools, Petaluma

Penngrove Elementary School 
Library Survey, Petaluma City 
Schools, Petaluma

Penngrove Elementary School 
Basement Restroom Upgrades, 
Petaluma City Schools, Petaluma

Valley Vista Elementary School 
Portable Classrooms, Petaluma City 
Schools, Petaluma

With 25 years of experience, Kirk has served as project manager on a wide 
range of projects in Northern California for public, educational, institutional 
and private clients and has been involved in the conception and completion 
of several higher education projects. Kirk has managed many education 
projects involving design and preparation of grading and drainage plans, 
ADA compliance, general utility plans, water systems, wastewater systems, 
preparation of hydraulic and hydrology reports, construction coordination, 
and construction staking, and he has a great deal of experience with DSA 
approved projects. Kirk is also one of the firm’s leaders in the knowledge and 
use of our civil design software.

Kirk Bovitz PE
Project Manager

RELEVANT EXPERIENCE
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2.6 ADDITIONAL DATA

BELDEN Consulting Engineers, 5860 W. Las Positas Blvd., Suite 15 Pleasanton, CA  94588
Tel 925.621.5300/ Fax 925.474.2159 / belden@beldeninc.com/ www.beldeninc.com

Key Staff:
Gerald Gonzales PE, 
LEED, President

Nestor Llanda
Vice President

Brenda Rettig, PE
Electrical Engineer

Firm Profile:
We provide full-service mechanical, plumbing and electrical engineering services with our staff of 16 
professional engineers, designers and support personnel, offering a broad range of experiences.  We are 
located in Pleasanton, California. Our main focus is providing a high level of service to our clients.  We 
are organized to meet objectives, goals and deadlines for each project.

CA Electrical License:
• Gerald Gonzales, Registered Professional Engineer- E16961
• Brenda Rettig, Registered Professional Engineer- E14209

Location:
Our 58-year-old firm is centrally located at 4457 Willow Road, Suite 100 in Pleasanton, California

Hourly Billing Rate Schedule:
Principal $295  
Project Manager/Sr. Engineer $255
Project Engineer/Sr. Designer  $245
Project Designer $205
CAD/Revit Technician $185
Administrative $115

Relevant Projects:
• Pleasanton Middle School, Pleasanton
• El Rancho High School, Pico Rivera
• Hollister School District, Hollister
• Kennedy Middle School, Miller Middle School,

Cupertino Middle School, Hyde Middle School
- Sunnyvale

• Ballet School, Walnut Creek
• Little Whale Swim School, Sacramento
• Hayward High, Hayward
• Horizon Community School, Sausalito

• Edendale Middle School, Washington Manor 
Middle School, Bohannon Middle School
- San Lorenzo

• Vannoy Elementary, Proctor Elementary, 
Stanton Elementary, Jensen Ranch 
Elementary School - Castro Valley

• Performing Arts Center, Dublin
• Bilingual Preschool Facility, Berkeley
• St. Thomas Moore School, San Francisco
• Love for Learning Preschool, Brentwood
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3. INSURANCE

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

10/24/2024

AssuredPartners Design Professionals Insurance Services, LLC
3697 Mt Diablo Blvd, Suite 230
Lafayette CA 94549

Chris Romano
714-427-3489

CertsDesignPro@AssuredPartners.com

License#: 6003745 BERKLEY INSURANCE COMPANY 32603
DSKLLP0-01 Hartford Accident and Indemnity Company 22357

dsk, LLP
1901 Harrison Street, Suite 1320
Oakland CA 94612

Hartford Casualty Insurance Company 29424
Hartford Underwriters Insurance Company 30104

707028698

D X 2,000,000
X 1,000,000

X Contractual Liab 10,000

Included 2,000,000

4,000,000
X

Y Y 57SBWBF6S95 11/7/2024 11/7/2025

4,000,000

B 1,000,000

X

X X

Y Y 57UEGBC8081 6/20/2024 6/20/2025

D X X 5,000,000Y 57SBWBF6S95 11/7/2024Y 11/7/2025

5,000,000
X 10,000

C XY 57WEGAE1P80 11/7/2024 11/7/2025

1,000,000

1,000,000

1,000,000
A Professional Liability AEC908212204 11/7/2024 11/7/2025 Per Claim

Aggregate Limit
$2,000,000
$4,000,000

The Umbrella Policy is follow form to its underlying Policies: General Liability/Auto Liability/Employers Liability.
***For proposal/informational purposes only***

30 Day Notice of Cancellation

***SAMPLE CERTIFICATE***
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LOCAL BUSINESS UTILIZATION AFFIRMATION WORKSHEET

Department of Facilities Planning and Management 
 

 
955 High Street, Oakland, CA 94601 510.879.2700 main   
 www.ousd.org 

 
 

LOCAL BUSINESS UTILIZATION AFFIRMATION WORKSHEET 

Firm or Team: _ __________________ 
 
The Firm or Team affirms that it will achieve OUSD’s minimum Local Business Utilization (LBU) 
requirements.  Included in our proposal is a detailed narrative and strategy describing how the Firm or 
Team intends to meet or exceed the District’s LBU requirements. 
 
The narrative shall describe previously implemented methods used for successful local business 
utilization and shall be inclusive of at least three (3) project relevant California K-12 examples. 
 
The narrative shall include our LBU strategy, but not limited, to the following: 

- Identified Joint-Venture partnership agreements at the prime and sub level 
- An outline of small and local firms with planned partnership(s) 
- Areas and/or scopes that have been identified as carve out opportunities for small, local 

partners 
- Other identified opportunities for local and small local utilization 

 
The submitted narrative and strategy will be scored and awarded up to 5 additional points by the 
District’s LBU Consultant. 
 
Minimum Local Business Participation per District Policy can be found in the following link: 
https://www.ousd.org/facilities-planning-management/opportunities/lbu-policy 
 
 
Signature: ________________________ 
 
Date: 03 / 17 / 2025

dsk architects
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LOCAL BUSINESS UTILIZATION AFFIRMATION NARRATIVE

Company Overview 

dsk architects is a certified Small, Local, Emerging Business (SLEB) in Alameda County, headquartered in Oakland. As 
an operating SLEB Architectural Design Firm, we are committed to actively participating in the City’s Local Business 
Utilization (LBU) program. Our mission is to contribute to building a stronger Oakland through meaningful engagement 
and collaboration with local businesses. 

Success in Action 

Our ongoing partnerships with small and local Oakland-based subconsultants, most of whom we have worked with for 
over a decade, is a testament to our efforts in working with local businesses. For instance, we are currently working 
with Oakland USD on the West Oakland Middle School Windows replacement project, where H&M Mechanical, our 
mechanical engineer, is an Oakland SLBE. At Charles Drew ES, we performed a full modernization of the campus, in-
cluding Webber & Associates for Landscape, Highland Consulting Group for Civil, and H&M Mechanical. These success-
ful partnerships were established, in large part, through the strategies listed below. 

For the Turf Sports Field Replacement projects, we have assembled a majority-local team. This includes dsk architects, 
Belden Electrical Engineering, and CSW|ST2 Civil Engineering. 

Leveraging Our Role to Maximize Local Participation 

Bid Advertisements 

Invitations to Bid: Once we identify an RFQ/P on which we intend to bid, we send the package to LBE, SLBE, and SLRBE 
subconsultants and suppliers to encourage them to participate in the bidding process as part of our team. 

Proactive Follow-Up: We proactively follow up by phone with all parties interested in partnering on the project, ensur-
ing they have the support and information needed to submit their qualifications. 

Open Communication Channels: We are open to new partnerships and readily available to any firm interested in 
teaming with us. This means keeping an open mind to new businesses with whom we’ve not worked in the past but 
have the qualifications and experience that would benefit our team. 

Building and Valuing Strong Relationships 

Relationships are fundamental to our success. Subconsultants play a critical role in our ability to deliver quality proj-
ects on time and on budget. We pride ourselves on understanding each key consultant’s abilities and personnel, 
fostering relationships that have developed over the years. 

We actively seek input from LBE, SLBE, and SLRBE consultants and suppliers, encouraging them to provide ideas and 
innovative methods that can enhance project outcomes. Our goal is to present the District with the best subconsul-
tants available without sacrificing quality. We are committed to soliciting subconsultants who share our mission and 
values, and we will work with the District to engage local or prequalified subconsultants with whom they have had 
positive experiences in the past. 

Fostering Partnerships for Success 

Joint Venture Opportunities 

We actively seek opportunities to form joint ventures with certified Oakland LBEs, SLBEs, and SLRBEs. This creates mu-
tually beneficial partnerships where established firms like ours share expertise and resources, while smaller businesses 
gain valuable experience and access to larger projects. 

Strategic Matchmaking 

We collaborate with the City and industry associations to participate in pre-bid meetings and online registries. These 
platforms connect us with qualified LBE and SLBE subconsultants, facilitating efficient and effective partnership forma-
tion for upcoming projects. 

Commitment to Mentorship 

We believe in the power of knowledge transfer and are committed to mentorship programs where our experienced 
personnel guide and support LBE, SLBE, and SLRBE firms. This support helps them navigate the contracting process 
and execute projects successfully, fostering long-term partnerships and growth.  



1901 Harrison St., Suite 1320
Oakland, CA 94612 
926 Natoma St., Suite 200
San Francisco, CA 94103
663 Hill St.
San Luis Obispo, CA 93405
1539 Sawtelle Blvd., Suite 14
Los Angeles, CA 90025





DIVISION OF FACILITIES PLANNING AND MANAGEMENT ROUTING FORM

Term of Original/Amended Contract

Compensation/Revised Compensation

If you are planning to multi-fund a contract using LEP funds, please contact the State and Federal Office before completing requisition.
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