

File ID Number	18-1553
Introduction Date	6-27-2018
Enactment Number	18-1255
Enactment Date	6/27/18 er



OAKLAND UNIFIED
SCHOOL DISTRICT

Ensuring a bright future for every child

Memo

To Board of Education

From Kyla Johnson-Trammell, Superintendent and Secretary, Board of Education
Timothy White, Deputy Chief Facilities Planning and Management

Board Meeting Date June 27, 2018

Subject Agreement for Construction Management Services with Cordoba Corporation;
Facilities Planning and Management Department

Action Requested Approval by the Board of Education of Agreement for Construction Management Services ("Agreement"), dated June 28, 2018, between Oakland Unified School District ("District") and Cordoba Corporation ("Construction Manager"), to provide Construction Management Services in conjunction with the Division of Facilities Planning and Management Project, more specifically delineated in the Scope of Services in Exhibit "A", incorporated herein by reference as though fully set forth, for the period commencing July 1, 2018 and concluding no later than June 30, 2020, in an amount not-to-exceed \$4,118,572.00

Discussion Construction Management services to supplement district staff.

LBP (Local Business Participation Percentage) 50%

Recommendation Approval by the Board of Education of Agreement for Construction Management Services ("Agreement"), dated June 28, 2018, between Oakland Unified School District ("District") and Cordoba Corporation ("Construction Manager"), to provide Construction Management Services in conjunction with the Division of Facilities Planning and Management Project, more specifically delineated in the Scope of Services in Exhibit "A", incorporated herein by reference as though fully set forth, for the period commencing July 1, 2018 and concluding no later than June 30, 2020, in an amount not-to-exceed \$4,118,572.00.

Fiscal Impact Fund 21, Measure J

Attachments Agreement for Construction Management Services including scope of work
Certificate of Insurance
Consultant Proposal



CONTRACT JUSTIFICATION FORM
This Form Shall Be Submitted to the Board Office
With Every Consent Agenda Contract.

Legislative File ID No. _____

Department: Facilities Planning and Management

Vendor Name: Cordoba Corporation

Project Name: Facilities Planning and Management **Project No.:** 00918

Contract Term: Intended Start: 7/1/2018 Intended End: 6/30/2020

Annual (if annual contract) or Total (if multi-year agreement) Cost: \$4,118,572.00

Approved by: Tadashi Nakadegawa

Is Vendor a local Oakland Business or have they meet the requirements of the

Local Business Policy? Yes (No if Unchecked)

How was this Vendor selected?

RFQ/P

Summarize the services this Vendor will be providing.

Construction management services for Measure J Bond Program. Original term of 7/1/18 to 6/30/2020

Was this contract competitively bid? Yes (No if Unchecked)

If No, please answer the following:

1) How did you determine the price is competitive?

Negotiations

2) Please check the competitive bid exception relied upon:

Educational Materials

Special Services contracts for financial, economic, accounting, legal or administrative services

CUPCAA Exception (Uniform Public Construction Cost Accounting Act)

Professional Service Agreements of less than \$90,200 (increases a small amount on January 1 of each year)

Construction related Professional Services such as Architects, DSA Inspectors, Environmental Consultants and Construction Managers (require a "fair, competitive selection process)

Energy conservation and alternative energy supply (e.g., solar, energy conservation, co-generation and alternative energy supply sources)

Emergency contracts

Technology contracts

electronic data-processing systems, supporting software and/or services (including copiers/printers) over the \$86,000 bid limit, must be competitively advertised, but any one of the three lowest responsible bidders may be selected

contracts for computers, software, telecommunications equipment, microwave equipment, and other related electronic equipment and apparatus, including E-Rate solicitations, may be procured through an RFP process instead of a competitive, lowest price bid process

Western States Contracting Alliance Contracts (WSCA)

California Multiple Award Schedule Contracts (CMAS) [contracts are often used for the purchase of information technology and software]

"Piggyback" Contracts with other governmental entities

Perishable Food

Sole Source

Change Order for Material and Supplies if the cost agreed upon in writing does not exceed ten percent of the original contract price

Other, please provide specific exception

3) **Not Applicable - no exception - Project was competitively bid**

LBU EVALUATION FOR CONSTRUCTION MANAGEMENT SERVICES

October 2017

FIRM/TEAM	LBE/SLBE/SLRBE Firms Names	RESPONSIVE Y/N	PERCENTAGE	Preference Points	NOTES
Corboda Corporation		Y	50.0%	2pt	
	Baines Group, Inc.	SLBE	50.0%		


 APPROVAL- LBU Compliance Officer

**AGREEMENT FOR CONSTRUCTION MANAGEMENT SERVICES
BETWEEN
OAKLAND UNIFIED SCHOOL DISTRICT
AND**

CORDOBA CORPORATION

FOR

CONSTRUCTION MANAGEMENT SERVICES

TABLE OF CONTENTS

Article 1.	Definitions	1
Article 2.	Scope, Responsibilities and Services of Construction Manager	2
Article 3.	Construction Manager Staff.....	3
Article 4.	Schedule of Work.....	4
Article 5.	Construction Cost Budget.....	4
Article 6.	Fee and Method of Payment.....	4
Article 7.	Payment for Extra Services	5
Article 8.	Ownership of Data	5
Article 9.	Termination of Agreement	5
Article 10.	Indemnity	6
Article 11.	Fingerprinting	7
Article 12.	Responsibilities of the District	7
Article 13.	Liability of District	8
Article 14.	Insurance	9
Article 15.	Nondiscrimination.....	11
Article 16.	Covenant Against Contingent Fees.....	11
Article 17.	Entire Agreement/Modification.....	11
Article 18.	Non-Assignment of Agreement	12
Article 19.	Law, Venue	12
Article 20.	Alternative Dispute Resolution.....	12
Article 21.	Severability.....	12
Article 22.	Employment Status.....	12
Article 23.	Warranty of Construction Manager	13
Article 24.	Cost Disclosure - Documents and Written Reports	14
Article 25.	Communications / Notice.....	14
Article 26.	Disabled Veteran Business Enterprise Participation	12
Article 27.	Other Provisions	14
EXHIBIT A	RESPONSIBILITIES AND SERVICES OF CONSTRUCTION MANAGER.	17
EXHIBIT B	CRITERIA AND BILLING FOR EXTRA SERVICES	26
EXHIBIT C	SCHEDULE OF WORK	27
EXHIBIT D	FEE SCHEDULE	29
EXHIBIT E	CERTIFICATIONS	31

AGREEMENT FOR CONSTRUCTION MANAGEMENT SERVICES

This Agreement for Construction Management Services ("Agreement") is made as of the 1st day of July, 2018, between the **Oakland Unified School District** ("District") and **Cordoba Corporation** ("Construction Manager") (individually a "Party," and collectively the "Parties"), for the construction management and administration of various construction Projects as part of the District's 2012 Measure J Bond Program ("Program").

RECITALS

WHEREAS, Construction Manager has experience and established capability in public works construction management,

WHEREAS, The District desires that the Construction Manager render professional services to assist in the management of the 2012 Measure J Bond Program,

WHEREAS, represents itself able and, for a consideration, is willing to perform the services required by the District.

That for and in consideration of the mutual covenants herein contained, the Parties hereto agree as follows:

Article 1. Definitions

- 1.1. In addition to the definitions above, the following definitions for words or phrases shall apply when used in this Agreement, including all Exhibits:
 - 1.1.1. **Agreement:** The Agreement consists exclusively of this document and all identified exhibits attached and incorporated by reference.
 - 1.1.2. **Architect:** The architect(s) that the District designates as being the architect(s) for all or a portion of the Project, including all consultants to the Architect(s). The Architect is a member of the Design Team.
 - 1.1.3. **Construction Manager:** The entity listed in the first paragraph of this Agreement, including all Consultant(s) to the Construction Manager.
 - 1.1.4. **Construction Budget:** The total amount indicated by the District for the Project plus all other costs, including design, construction, administration, financing, and all other costs.
 - 1.1.5. **Construction Cost Budget:** The total cost to District of all elements of the Project designed or specified by the Design Team, as adjusted at the end of each design phase in accordance with this Agreement. The Construction Cost Budget does not include the compensation of the Program Manager, the Design Team, the Construction Manager, the cost of the land, rights-of-way, financing or other costs which are the responsibility of the District.
 - 1.1.6. **Consultant(s):** Any and all consultant(s), sub-consultant(s), subcontractor(s), or agent(s) to the Construction Manager. f

- 1.1.7. **Design Team:** The architect(s), engineer(s), and other designer(s) that the District designates as designing all or a portion of the Project, including all consultants to the architect(s), engineer(s) or other designer(s), who have a responsibility to the District to design all or a portion of the Project either directly or as a subconsultant or subcontractor.
- 1.1.8. **District:** The Oakland Unified School District.
- 1.1.9. **DSA:** The Division of the State Architect.
- 1.1.10. **Extra Services:** Extra Services are defined in Article 7 and **Exhibit "B."**
- 1.1.11. **Fee:** The Construction Manager's Fee is defined herein, payable as set forth herein and in **Exhibit "D."**
- 1.1.12. **Program Manager:** Any program manager hired to perform program management services under for the District, including all Consultant(s) to the Program Manager. If no Program Manager is hired by the District for the Project(s), then all references to "Program Manager" shall be read and interpreted as the District.
- 1.1.13. **Service(s):** All labor, materials, supervision, services, tasks, and work that the Construction Manager is required to perform and that are required by, or reasonably inferred from, the Agreement, and that are necessary for the design and completion of the Project.

Article 2. Scope, Responsibilities and Services of Construction Manager

- 2.1. **Scope:** Construction Manager shall provide the Services described herein and under **Exhibit "A"** for the Project. The parties agree that the Construction Manager's Services described herein are based on a design-bid-build construction manager / general contractor structure on the Project(s). The District reserves the right to change this structure including, without limitation, utilizing a construction manager / multiple-prime structure, a design-build structure, or a lease-leaseback structure, each of which the Parties agree may require the Construction Manager's Fee and Scope as well as certain terms and conditions of this Agreement to be adjusted by an amendment, in writing and signed by both Parties.
- 2.2. **Coordination:** In the performance of Construction Manager's services under this Agreement, Construction Manager agrees that it will maintain such coordination with District personnel and/or its designated representatives, specifically including but not limited to District's Program Manager, as may be requested and desirable. This shall include, without limitation, coordination with all members of the District's Design Team, and the persons responsible for operation of the District's Labor Compliance Program, if any. If the Construction Manager employs Consultant(s), the Construction Manager shall ensure that its contract(s) with its Consultant(s) include language notifying the Consultant(s) of the District's Labor Compliance Program, if any.
- 2.3. **Construction Manager's Services:** Construction Manager shall act as the District's agent to render the Services and furnish the work as described in **Exhibit "A,"** which will commence upon the receipt of a Notice to Proceed

signed by the District representative. Construction Manager's services will be completed in accordance with the schedule attached as **Exhibit "C."**

- 2.4. **Schedule of Work:** The Construction Manager shall commence work under this Agreement upon receipt of a Notice to Proceed, and shall prosecute the work diligently as described in **Exhibit "A"** in accordance with the schedule attached as **Exhibit "C."** Time is of the essence and failure of Construction Manager to perform work on time as specified in this Agreement is a material breach of this Agreement.
- 2.5. **Construction Cost Budget:** The Construction Manager shall have responsibility to develop, review, and reconcile the Construction Cost Budget with the Design Team, Program Manager and the District throughout construction.

2.5.1. The Construction Cost Budget shall be the total cost to District of all elements of the Project designed or specified by the Project design professional(s). The Construction Cost Budget does not include the compensation of the Construction Manager, the Project design professional(s), sub-consultants, the cost of the land, rights-of-way, financing or other costs which are the responsibility of the District.

2.5.2. Evaluations of the District's Construction Budget, and preliminary and detailed cost estimates prepared by the Construction Manager, represent the Construction Manager's best judgment as a professional familiar with the construction industry.

Article 3. Construction Manager Staff

- 3.1. The Construction Manager has been selected to perform the Services herein because of the skills and expertise of key individuals.
- 3.2. The Construction Manager agrees that the following key people in Construction Manager's firm shall be associated with the Project in the following capacities:

Key Personnel:

Senior Construction Manager:	\$150.00
Construction Manager:	\$142.50
Assistant Construction Manager:	\$122.50
Project Engineer:	\$108.00

LBU rates:

Senior Construction Manager:	\$152.50
Construction Manager:	\$145.00
Assistant Construction Manager:	\$125.00
Project Engineer:	\$110.00

- 3.3. The Construction Manager shall not change any of the key personnel listed above without prior written approval by District, unless said personnel cease to be employed by Construction Manager. In either case, District shall be allowed to interview and approve replacement personnel.
- 3.4. If any designated lead or key person fails to perform to the satisfaction of the District, then upon written notice the Construction Manager shall immediately remove that person from the Project and provide a temporary replacement. Construction Manager shall within seven (7) days provide a permanent replacement person acceptable to the District. All lead or key personnel for any Consultant must also be designated by the consultant and are subject to all conditions previously stated in this paragraph.
- 3.5. Construction Manager represents that the Construction Manager has no existing interest and will not acquire any interest, direct or indirect, which could conflict in any manner or degree with the performance of services required under this Agreement and that no person having any such interest shall be employed by Construction Manager.

Article 4. Schedule of Work

The Construction Manager shall commence work under this Agreement upon receipt of a Notice to Proceed, and shall prosecute the work diligently as described in **Exhibit "A"** in accordance with the schedule attached as **Exhibit "C."** Time is of the essence and failure of Construction Manager to perform work on time as specified in this Agreement is a material breach of this Agreement.

Article 5. Construction Cost Budget

- 5.1. The Construction Manager shall have responsibility to develop, review, and reconcile the Construction Cost Budget with the Design Team and the District throughout construction.
- 5.2. The Construction Cost Budget shall be the total cost to District of all elements of the Project designed or specified by the Project design professional(s). The Construction Cost Budget does not include the compensation of the Construction Manager, the Project design professional(s), sub-consultants, the cost of the land, rights-of-way, financing or other costs which are the responsibility of the District.
- 5.3. Evaluations of the District's Construction Budget, and preliminary and detailed cost estimates prepared by the Construction Manager, represent the Construction Manager's best judgment as a professional familiar with the construction industry.

Article 6. Fee and Method of Payment

- 6.1. District shall pay Construction Manager:

A not-to-exceed amount equal to Four Million, One hundred Eighteen Thousand, Five hundred seventy-two No/100 \$4,118,572 for all services

contracted for under this Agreement and based on the Fee Schedule attached to **Exhibit "D."**

- 6.2. District shall pay Construction Manager the Fee pursuant to the provisions herein and in **Exhibit "D."**
- 6.3. No increase in Fee will be due from change orders generated during the construction period to the extent caused by Construction Manager's error.
- 6.4. The Construction Manager's fee ("Fee") set forth in this Agreement shall be full compensation for all of Construction Manager's Services incurred in the performance hereof as indicated in **Exhibit "D"**, including, without limitation, all costs for personnel, travel within two hundred (200) miles of the Project location, offices, per diem expenses, printing, providing, or shipping of deliverables in the quantities set forth in **Exhibit "A."**

Article 7. Payment for Extra Services

- 7.1. District-authorized Services outside of the scope in **Exhibit "A"** or District-authorized reimbursables not included in Construction Manager's Fee are "Extra Services." Any charges for Extra Services shall be paid by the District as described in **Exhibit "B"** only upon certification that the claimed Extra Services were authorized in writing in advance by the District and that the Extra Services have been satisfactorily completed.
- 7.2. A written proposal describing the proposed scope of services and listing the personnel, labor duration, rates, and cost shall be submitted by the Construction Manager to the District for written approval before proceeding with any Extra Services.

Article 8. Ownership of Data

After completion of the Project or after termination of this Agreement, Construction Manager shall deliver to District a complete set of Project records, including without limitation all documents generated by Construction Manager, copies of all documents exchanged with or copied to or from all other Project participants, and all closeout documents. Project records shall be indexed and appropriately organized for easy use by District personnel. All Project records are property of the District, whether or not those records are in the Construction Manager's possession.

Article 9. Termination of Agreement

- 9.1. If Construction Manager fails to perform Construction Manager's duties to the satisfaction of the District, or if Construction Manager fails to fulfill in a timely and professional manner Construction Manager's material obligations under this Agreement, or if Construction Manager violates any of the material terms or provisions of this Agreement, the District shall have the right to terminate this Agreement effective immediately upon the District giving written notice thereof to the Construction Manager. In the event of a termination pursuant to this subdivision, Construction Manager may invoice District for all work performed until the notice of termination, but District shall have the right to withhold payment and deduct any amounts equal to the District's costs

because of Construction Manager's actions, errors, or omissions that caused the District to terminate the Construction Manager.

- 9.2. District shall have the right in its sole discretion to terminate the Agreement for its own convenience. In the event of a termination for convenience, Construction Manager may invoice District and District shall pay all undisputed invoice(s) for work performed until the notice of termination. This shall be the only amount(s) potentially owing to Construction Manager's if there is a termination for convenience.
- 9.3. The Construction Manager has the right to terminate this Agreement if the District does not fulfill its material obligations under this Agreement and fails to cure such material default within sixty (60) days, or if the default cannot be cured within sixty (60) days, commence to cure such default, diligently pursue such cure, and complete the cure within a reasonable time following written notice and demand from Construction Manager. Such termination shall be effective after receipt of written notice from Construction Manager to the District.
- 9.4. Except as indicated in this Article, termination shall have no effect upon any of the rights and obligations of the Parties arising out of any transaction occurring prior to the effective date of such termination.
- 9.5. If, at any time in the progress of the Project, the governing board of the District determines that the Project should be terminated, the Construction Manager, upon written notice from the District of such termination, shall immediately cease work on the Project. The District shall pay the Construction Manager only the Fee associated with the Services provided, since the last invoice that has been paid and up to the notice of termination.
- 9.6. If the Project is suspended by the District for more than one hundred and eighty (180) consecutive days, the Construction Manager shall be compensated for services performed prior to notice of such suspension. When the Project is resumed, the schedule shall be adjusted and the Construction Manager's compensation shall be equitably adjusted to provide for expenses incurred in the resumption of the Construction Manager's services. Upon resumption of the Project after suspension, the Construction Manager will take all reasonable efforts to maintain the same Project personnel.

Article 10. Indemnity

- 10.1. Construction Manager shall indemnify, protect, and hold free and harmless the District, its agents, representatives, officers, consultants, employees, trustees, members, and volunteers ("Indemnified Parties") from any and all actions, assessments, counts, citations, claims, costs, damages, demands, judgments, liabilities (legal, administrative or otherwise), losses, notices, expenses, fines, penalties, proceedings, responsibilities, violations, attorney's and consultants' fees and causes of action, including personal injury and/or death ("Claim(s)"), to the extent that the Claim(s) arises out of, pertains to, or relates to the negligence (active or passive, ordinary or gross), recklessness (ordinary or gross), errors or omissions, or willful misconduct of Construction Manager, its directors, officials, officers, employees, contractors,

subcontractors, consultants, subconsultants, or agents directly or indirectly arising out of, connected with, or resulting from the performance of the Services, the Project, or this Agreement. This indemnity excludes Construction Manager's liability as to the active or sole negligence or willful misconduct of the District.

- 10.2. Construction Manager shall defend and pay all costs, expenses and fees to defend the Indemnified Parties, from any and all Claim(s), to the extent that the Claim(s) arises out of, pertains to, or relates to the alleged negligence (active or passive, ordinary or gross), recklessness (ordinary or gross), errors or omissions, or willful misconduct of Construction Manager, its directors, officials, officers, employees, contractors, subcontractors, consultants, subconsultants, or agents directly or indirectly arising out of, connected with, or resulting from the performance of the Services, the Project, or this Agreement. District shall have the right to accept or reject any legal representation that Construction Manager proposes to defend the Indemnified Parties.

Article 11. Fingerprinting

- 11.1. Unless the District has determined pursuant to Education Code section 45125.2 that on the basis of scope of work in this Agreement that Construction Manager and its subcontractors and employees will have only limited contact with pupils, the Construction Manager shall comply with the provisions of Education Code section 45125.01 regarding the submission of employee fingerprints to the California Department of Justice and the completion of criminal background investigations of its employees. The Construction Manager shall not permit any employee to have any contact with District pupils until such time as the Construction Manager has verified in writing to the governing board of the District that the employee has not been convicted of a felony, as defined in Education Code section 45122.1. The Construction Manager's responsibility shall extend to all employees, agents, and employees or agents of its subcontracts regardless of whether those individuals are paid or unpaid, concurrently employed by the District, or acting as independent contractors of the Construction Manager. Verification of compliance with this section and the Criminal Background Investigation Certification (**Exhibit "E"**) shall be provided in writing to the District prior to each individual's commencement of employment or participation on the Project and prior to permitting contact with any student.
- 11.2. No drugs, alcohol, and/or smoking of any kind are allowed at any time in any buildings and/or grounds on District property. No students, staff, visitors, or contractors are to use drugs on these sites.
- 11.3. Unacceptable and/or loud language will not be tolerated. "Cat calls" or other derogatory language toward students or public will not be allowed.

Article 12. Responsibilities of the District

- 12.1. The District shall examine the documents submitted by the Construction Manager and shall render decisions so as to avoid unreasonable delay in the process of the Construction Manager's services.

- 12.2. The District shall provide to the Construction Manager complete information regarding the District's requirements for the Project.
- 12.3. The District shall retain design professional(s) whose services, duties and responsibilities shall be described in written agreement(s) between the District and design professional(s).
- 12.4. The District shall, in a timely manner, and with Construction Manager's assistance, secure, submit and pay for necessary approvals, easements, assessments, permits and charges required for the construction, use, or occupancy of permanent structures or for permanent changes in existing facilities, subject to Construction Manager's and/or the design professional(s) duties to recommend or provide same.
- 12.5. The District, its representatives, and consultants shall communicate with the contractor either directly or through the Construction Manager.
- 12.6. During the Construction Phase of the Project, the District may require that the contractors submit all notices and communication relating to the Project directly to the Construction Manager.
- 12.7. The District shall designate an officer, employee, and/or other authorized representatives to act on the District's behalf with respect to the Project. The District's representative for the Project shall be available during working hours and as often as may be required to render decisions and to furnish information in a timely manner.

Article 13. Liability of District

- 13.1. Other than as provided in this Agreement, District's obligations under this Agreement shall be limited to the payment of the compensation provided in this Agreement. Notwithstanding any other provision of this Agreement, in no event shall District be liable, regardless of whether any claim is based on contract or tort, for any special, consequential, indirect or incidental damages, including, but not limited to, lost profits or revenue, arising out of or in connection with this Agreement for the services performed in connection with this Agreement.
- 13.2. Any and all costs incurred by District, or for which District may become liable, to the extent caused by negligent delays of Construction Manager in its performance hereunder, shall be paid to District by Construction Manager as provided for herein and/or under California law.
- 13.3. District shall not be responsible for any damage to persons or property as a result of the use, misuse or failure of any equipment used by Construction Manager, or by its employees, even though such equipment be furnished or loaned to Construction Manager by District.
- 13.4. The Construction Manager hereby waives any and all claim(s) for recovery from the District under this Agreement, which loss or damage is covered by valid and collectible insurance policies. Construction Manager agrees to have its required insurance policies endorsed to prevent the invalidation of insurance coverage by reason of this waiver. This waiver shall extend to

claims paid, or expenses incurred, by Construction Manager's insurance company on behalf of the District.

Article 14. Insurance

14.1. Construction Manager shall procure prior to commencement of the work of this Agreement and maintain for the duration of the Agreement insurance against claims for injuries to persons or damages to property which may arise from or in connection with the performance of the work hereunder by the Construction Manager, their agents, representatives, employees and Consultant(s).

14.2. **Minimum Scope and limits of Insurance:** Coverage shall be at least as broad as the following scopes and limits:

14.2.1. **Commercial General Liability.** Two million dollars (\$2,000,000) per occurrence for bodily injury, personal injury and property damage. If Commercial General Liability or other form with a general aggregate limit is used, either the general aggregate limit shall apply separately to this project/location or the general aggregate limit shall be twice the required occurrence limit.

14.2.2. **Commercial Automobile Liability, Any Auto.** Two million dollars (\$2,000,000) per accident for bodily injury and property damage.

14.2.3. **Workers' Compensation.** Statutory limits required by the State of California and

14.2.4. **Employer's Liability.** One million dollars (\$1,000,000) per accident for bodily injury or disease.

14.2.5. **Professional Liability.** This insurance shall cover the Construction Manager and his/her Consultant(s) for two million dollars (\$2,000,000) aggregate limit subject to no more than twenty-five thousand dollars (\$25,000) per claim deductible, coverage to continue through completion of construction plus two years thereafter. The policy must contain terms or endorsements extending coverage that requires the insurer to defend and indemnify for acts which happen before the effective date of the policy provided the claim is first made during the policy period.

14.2.6. ~~**Pollution Legal Liability.** Legal Liability coverage for bodily injury, property damage, environmental damage, emergency response expense, claim expense and business interruption costs caused by pollution incidents arising from Consultant's performance of any portion of the Services. Two million dollars (\$2,000,000) per occurrence. The policy must contain terms or endorsements extending coverage that requires the insurer to defend and indemnify for acts which happen before the effective date of the policy provided the claim is first made during the policy period.~~

- 14.3. The District reserves the right to modify the limits and coverages described herein, with appropriate credits or changes to be negotiated for such changes.
- 14.4. **Deductibles and Self-Insured Retention:** Any deductibles or self-insured retention exceeding \$25,000 must be declared to and approved by the District. At the option of the District, either: the insurer shall reduce or eliminate such deductibles or self-insured retention as respects the District, its officers, officials, employees and volunteers; or the Construction Manager shall procure a bond guaranteeing payment of losses and related investigations, claim administration and defense expenses.
- 14.5. **Other Insurance Provisions:** The general liability and automobile liability policies are to contain, or be endorsed to contain, the following provisions:
- 14.5.1. All policies except for the professional insurance policy shall be written on an occurrence form.
- 14.5.2. The District, the Construction Manager, their representatives, consultants, trustees, officers, officials, employees, agents, and volunteers ("Additional Insureds") are to be covered as additional insureds as respects liability arising out of activities performed by or on behalf of the Construction Manager; instruments of service and completed operations of the Construction Manager; premises owned, occupied or used by the Construction Manager; or automobiles owned, leased, hired or borrowed by the Construction Manager. The coverage shall contain no special limitations on the scope of protection afforded to the Additional Insureds.
- 14.5.3. For any claims related to this Project, the Construction Manager's insurance coverage shall be primary insurance as respects the Additional Insureds. Any insurance or self-insurance maintained by the Additional Insureds shall be in excess of the Construction Manager's insurance and shall not contribute with it.
- 14.5.4. Any failure to comply with reporting or other provisions of the policies including breaches of warranties shall not affect coverage provided to the Additional Insureds.
- 14.5.5. The Construction Manager's insurance shall apply separately to each insured against whom claim is made or suit is brought, except with respect to the limits of the insurer's liability.
- 14.5.6. Each insurance policy required by this clause shall be endorsed to state that coverage shall not be suspended, voided, canceled by either party, reduced in coverage or in limits except after thirty (30) days prior written notice by certified mail, return receipt requested, has been given to the District.
- 14.6. **Acceptability of Insurers:** Insurance is to be placed with insurers admitted in California with a current A.M. Best's rating of no less than A:VII.
- 14.7. **Verification of Coverage:** Construction Manager shall furnish the District with:

- 14.7.1. Certificates of insurance showing maintenance of the required insurance coverage;
- 14.7.2. Original endorsements affecting general liability and automobile liability coverage. The endorsements are to be signed by a person authorized by that insurer to bind coverage on its behalf. All endorsements are to be received and approved by the District before work commences.

Article 15. Nondiscrimination

Construction Manager agrees that no discrimination shall be made in the employment of persons under this Agreement because of the race, religious creed, color, national origin, ancestry, physical disability, mental disability, medical condition, genetic information, marital status, sex, gender, gender identity, gender expression, age, sexual orientation, or military and veteran status of such person. Construction Manager shall comply with any and all regulations and laws governing nondiscrimination in employment.

Article 16. Local, Small Local and Small Local Resident Business Enterprise (L/SL/SLRBE) Program

Construction Manager shall comply with the requirements of District's L/SL/SLRBE Program, as applicable, which may require a fifty percent (50%) mandatory minimum local participation requirement in the performance of this Agreement. A copy of the District's Local Business Participation Policy can be obtained on the District's website, at www.ousd.k12.ca.us, under District Services, Facilities Planning & Management Department, Bids and Requests for Proposals.

Article 17. Covenant Against Contingent Fees

Construction Manager warrants that it has not employed or retained any company or person, other than a bona fide employee working solely for the Construction Manager, to solicit or secure this Agreement, and that it has not paid or agreed to pay any company or person, other than a bona fide employee working solely for the Construction Manager, any fee, commission, percentage, brokerage fee, gift, or any other consideration contingent on or resulting from the award or making of this Agreement. For breach or violation of this warranty, the District shall have the right to annul this Agreement without liability, or in its discretion, to deduct from the contract price or consideration or otherwise recover, the full amount of such fee, commission, percentage fee, gift, or contingency.

Article 18. Entire Agreement/Modification

This Agreement, including the Exhibits hereto, supersedes all previous contracts and constitutes the entire understanding of the parties hereto. Construction Manager shall be entitled to no other benefits than those specified herein. No changes, amendments, or alterations shall be effective unless in writing and signed by both Parties. Construction Manager specifically acknowledges that in entering this Agreement, Construction

Manager relies solely upon the provisions contained in this Agreement and no others.

Article 19. Non-Assignment of Agreement

In as much as this Agreement is intended to secure the specialized services of the Construction Manager, Construction Manager may not assign, transfer, delegate or sublet any interest therein without the prior written consent of District and any such assignment, transfer, delegation or sublease without the District's prior written consent shall be considered null and void. Likewise, District may not assign, transfer, delegate, or sublet any interest therein without the prior written consent of Construction Manager and any such assignment, transfer, delegation or sublease without Construction Manager's prior written consent shall be considered null and void.

Article 20. Law, Venue

- 20.1. This Agreement has been executed and delivered in the State of California and the validity, enforceability and interpretation of any of the clauses of this Agreement shall be determined and governed by the laws of the State of California.
- 20.2. The county in which the District administration office is located shall be the venue for any action or proceeding that may be brought or arise out of, in connection with or by reason of this Agreement.

Article 21. Alternative Dispute Resolution

All claims, disputes, or controversies arising out of, or in relation to the interpretation, application or enforcement of this Agreement may be decided through mediation as the first method of resolution. If this method proves unsuccessful, then all claims, disputes or controversies as stated above may be decided through arbitration, if agreed to by all Parties.

Article 22. Severability

If any term, covenant, condition, or provision of this Agreement is held by a court of competent jurisdiction to be invalid, void, or unenforceable, the remainder of the provisions hereof shall remain in full force and effect and shall in no way be affected, impaired or invalidated thereby.

Article 23. Employment Status

- 23.1. Construction Manager shall, during the entire term of Agreement, be construed to be an independent contractor and nothing in this Agreement is intended nor shall be construed to create an employer-employee relationship, a joint venture relationship, or to allow District to exercise discretion or control over the professional manner in which the Construction Manager performs the services which are the subject matter of this Agreement; provided always, however, that the services to be provided by Construction Manager shall be provided in a manner consistent with all applicable standards and regulations governing such services.

- 23.2. Construction Manager understands and agrees that the Construction Manager's personnel are not and will not be eligible for membership in or any benefits from any District group plan for hospital, surgical or medical insurance or for membership in any District retirement program or for paid vacation, paid sick leave or other leave, with or without pay or for other benefits which accrue to a District employee.
- 23.3. Should District, in its discretion, or a relevant taxing authority such as the Internal Revenue Service or the State Employment Development Department, or both, determine that Construction Manager is an employee for purposes of collection of any employment taxes, the amounts payable under this Agreement shall be reduced by amounts equal to both the employee and employer portions of the tax due (and offsetting any credits for amounts already paid by Construction Manager which can be applied against this liability). District shall then forward those amounts to the relevant taxing authority.
- 23.4. Should a relevant taxing authority determine a liability for past services performed by Construction Manager for District, upon notification of such fact by District, Construction Manager shall promptly remit such amount due or arrange with District to have the amount due withheld from future payments to Construction Manager under this Agreement (and offsetting any amounts already paid by Construction Manager which can be applied as a credit against such liability).
- 23.5. A determination of employment status pursuant to the preceding two paragraphs shall be solely for the purposes of the particular tax in question, and for all other purposes of this Agreement, Construction Manager shall not be considered an employee of District. Notwithstanding the foregoing, should any court, arbitrator, or administrative authority determine that Construction Manager is an employee for any other purpose, then Construction Manager agrees to a reduction in District's liability resulting from this Agreement pursuant to principles similar to those stated in the foregoing paragraphs so that the total expenses of District under this Agreement shall not be greater than they would have been had the court, arbitrator, or administrative authority determined that Construction Manager was not an employee.
- 23.6. Nothing in this Agreement shall operate to confer rights or benefits on persons or entities not a party to this Agreement.

Article 24. Warranty of Construction Manager

- 24.1. Construction Manager warrants that the Construction Manager is properly licensed and/or certified under the laws and regulations of the State of California to provide all the services that it has herein agreed to perform.
- 24.2. Construction Manager certifies that it is aware of the provisions of the Labor Code of the State of California, that require every employer to be insured against liability for workers compensation or to undertake self-insurance in accordance with the provisions of that code, and it certifies that it will comply with those provisions before commencing the performance of the work of this Agreement.

24.3. Construction Manager certifies that it is aware of the provisions of California Labor Code that require the payment of prevailing wage rates and the performance of other requirements on certain "public works" and "maintenance" projects ("Prevailing Wage Laws"). Since the Construction Manager is performing work as part of an applicable "public works" or "maintenance" project, and since the total compensation is One Thousand Dollars (\$1,000) or more, the Construction Manager agrees to fully comply with and to require its Consultant(s) to fully comply with all applicable prevailing wage requirements of the California Labor Code.

Article 25. Cost Disclosure - Documents and Written Reports

Construction Manager shall be responsible for compliance with California Government Code section 7550, if the total cost of the Agreement is over Five Thousand Dollars (\$5,000).

Article 26. Communications / Notice

Notices and communications between the Parties may be sent to the following addresses:

<p><u>District</u> OUSD 955 High Street Oakland, CA 94601 Attn: Tadashi Nakadegawa</p>	<p><u>Construction Manager</u> Cordoba Corporation 461 Second Street, Suite 454T San Francisco, CA 94107 Attn: Michael Boomsma</p>
---	---

The Parties, by notice given hereunder, may designate different addresses to which subsequent notices, certificates or other communications will be sent.

Article 27. Disabled Veteran Business Enterprise Participation

Pursuant to section 17076.11 of the Education Code, the District has a participation goal for disabled veteran business enterprises (DVBEs) of at least three percent (3%), per year, of funds expended each year by the District on projects that use funds allocated by the State Allocation Board pursuant to the Leroy F. Greene School Facilities Act (the Act). This Project may use funds allocated under the Act. Therefore, to the extent feasible, the Construction Manager shall provide to the District certification of compliance with the procedures for implementation of DVBE contracting goals, appropriate documentation identifying the amount paid to DVBEs in conjunction with the contract, and documentation demonstrating the Construction Manager's good faith efforts to meet these goals.

Article 28. Other Provisions

28.1. The Construction Manager shall be responsible for the cost of construction change orders caused directly by the Construction Manager's willful misconduct or negligent acts, errors or omissions. Without limiting Construction Manager's liability for indirect or consequential cost impacts, the direct costs for which the Construction Manager shall be liable shall equal its proportionate share of the difference between the cost of the change order

and the reasonable cost of the work had such work been a part of the originally prepared construction documents.

- 28.2. Neither the District's review, approval of, nor payment for, any of the services required under this Agreement shall be construed to operate as a waiver of any rights under this Agreement, and Construction Manager shall remain liable to the District in accordance with this Agreement for all damages to the District caused by Construction Manager's failure to perform any of the services furnished under this Agreement to the standard of care of the Construction Manager for its Services, which shall be, at a minimum, the standard of care of construction managers performing similar work for California school districts at or around the same time and in or around the same geographic area of the District.
- 28.3. Each party warrants that it has had the opportunity to consult counsel and understands the terms of this Agreement and the consequences of executing it. In addition, each party acknowledges that the drafting of this Agreement was the product of negotiation, that no party is the author of this Agreement, and that this Agreement shall not be construed against any party as the drafter of the Agreement.

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion: The District certifies to the best of its knowledge and belief, that it and its officials: Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal department or agency according to Federal Acquisition Regulation Subpart 9.4, and by signing this contract, certifies that this vendor does not appear on the Excluded Parties List.
<https://www.sam.gov/portal/public/SAM>



Tadashi Nakadegawa
Director, Facilities Planning & Management

IN WITNESS WHEREOF, the Parties hereto have executed this Agreement on the date(s) indicated below.

OAKLAND UNIFIED SCHOOL DISTRICT

Aimee Eng 6/28/18
Aimee Eng, President, Board of Education Date

Kyla Johnson-Trammell 6/28/18
Kyla Johnson-Trammell, Superintendent & Secretary, Board of Education Date

TEW RB
Timothy White, Deputy Chief Date
Facilities Planning and Management

APPROVED AS TO FORM:

[Signature] 6/18/18
OUSD Facilities Legal Counsel Date

CONSTRUCTION MANAGER

[Signature] 06/14/2018
George L. Pla, President and CEO, Cordoba Corporation Date

EXHIBIT "A"
RESPONSIBILITIES AND SERVICES OF CONSTRUCTION MANAGER

Construction Manager shall provide professional services necessary for completing the following:

1. BASIC SERVICES

- 1.1. Provide work which shall comply with professional standards and applicable requirements of federal, state, and local law.
- 1.2. Advise the District as to the regulatory agencies that have jurisdiction over the Project, and as to coordination with and implementation of the requirements of the regulatory agencies, including without limitation the Division of the State Architect and the Office of Public School Construction.
- 1.3. Contract for or employ, at Construction Manager's expense, Consultant(s) to the extent deemed necessary for Construction Manager's services. Nothing in the foregoing shall create any contractual relationship between the District and any Consultant(s) employed by the Construction Manager under terms of this Agreement.
- 1.4. Cooperate with other professionals employed by the District for the design, coordination or management of other work related to the Project.
- 1.5. Chair, conduct and take minutes of periodic meetings between District and its design professional(s) of the Site Committee meetings, and of construction meetings during the course of the projects. Construction Manager shall invite the District and/or its representative to participate in these meetings. Construction Manager shall keep meeting minutes to document comments generated in these meetings, but shall not be responsible for analyzing design issues raised in said meetings.
- 1.6. Be responsible for the professional quality and technical accuracy of all cost estimates, constructability reviews, studies, reports, projections, opinions of the probable cost of construction, and other services furnished by Construction Manager under this Agreement as well as coordination with all Master Plans, studies, reports and other information provided by District to Construction Manager. Construction Manager shall, without additional compensation, correct or revise any errors or omissions in the deliverables it generates.
- 1.7. Maintain a log of all meetings, site visits or discussions held in conjunction with the work of this Project, with documentation of major discussion points, observations, decisions, questions or comments. These shall be furnished to the District and/or its representative for inclusion in the overall Project documentation.
- 1.8. At the request of the District, develop a Management Information System (MIS) to assist in establishing communications between the District, Construction Manager, design professional(s), contractor(s) and other parties on the Project. In developing the MIS, the Construction Manager shall

interview the District's key personnel and others in order to determine the type of information to be managed and reported, the reporting format, the desired frequency for distribution of the various reports, the degree of accessibility by potential users, and the security protocol for the system.

- 1.9. Coordinate transmittal of documents to regulatory agencies for review and shall advise the District of potential problems in completion of such reviews.
- 1.10. Provide and maintain a management team on the Project site.
- 1.11. Provide documentation, pictures, and other information and assistance to the District for the District's use on a website for public access to show Project status.
- 1.12. Cooperate and coordinate with the persons responsible for operation of the District's labor compliance program, if applicable.
- 1.13. Comply with any storm water management program that is approved by the State and County and applicable to the Project, at no additional cost to the District.
 - 1.13.1. Ensure that all Project contractor(s), Project sub-contractor(s) and Construction Manager's Consultant(s) comply with any District-approved storm water management program that is applicable to the Project, at no additional cost to the District.
- 1.14. Provide direction and planning to ensure Project adherence to applicable environmental requirements such as those emanating from the Environmental Protection Agency (EPA), Cal/EPA, the California Environmental Quality Act ("CEQA"), Air Quality Management District and State of California and Regional Water Quality Control Board laws, regulations and rules. The Construction Manager shall comply with, and ensure that all contractors and their subcontractors and Design Team and their sub-consultants comply with, any storm water pollution prevention plans, other storm water management program and other environmental impact mitigation requirements that are approved by the District and applicable to the Project, at no additional cost to the District.
- 1.15. Construction Manager is NOT responsible for the following scopes of work or services, but shall assist the District in procuring these scopes of work or services when required and Construction Manager shall coordinate and integrate its work with any scopes of work or services provided by District related to the following:
 - 1.15.1. Ground contamination or hazardous material analysis.
 - 1.15.2. Any asbestos testing, design or abatement.
 - 1.15.3. Compliance with the CEQA, except that Construction Manager shall provide current information for use in CEQA compliance documents.
 - 1.15.4. Historical significance report.

- 1.15.5. Soils investigation.
- 1.15.6. Geotechnical hazard report.
- 1.15.7. Topographic survey, including utility locating services.
- 1.15.8. Other items specifically designated as the District's responsibilities under this Agreement.

2. GENERAL SERVICES

- 2.1. **General:** Monitor and advise the District as to all material developments in the Project. Construction Manager shall develop and implement with District approval reporting methods for schedules, cost and budget status, and projections for the Project. Construction Manager shall be the focal point of all communication to and from construction contractor(s) and shall be copied on all communications between District and its Design Team.
- 2.2. **Scheduling:** Prepare methods to track and report on schedule status for the Project. Construction Manager shall develop master schedules and milestone schedules for the Project, and shall report on same each month to the District.
- 2.3. **Cost Controls:** Prepare and implement methods to budget and track all expenditures on the Project. Construction Manager shall generate monthly reports to the District reflecting this information.
- 2.4. **Communications to Board:** The Construction Manager may be required to attend each meeting of the District's governing board, and to provide updates at each meeting. In addition, the Construction Manager shall attend District property committee meetings, Facilities Sub Committee, Citizen Bond Oversight Committee meetings, or other Project-related meetings within the community.

3. PRECONSTRUCTION PHASE (if required)

- 3.1. Provide overall coordination of the Project; serve as the focal point of communication, transmitting information to the District and Project team on general aspects of the Project, including planning, scheduling, cost management, progress reporting, design review, dispute resolution, and documentation. Communications from the contractor(s) to District and Project Design Team shall be through the Construction Manager. The Construction Manager shall receive simultaneous copies of all written communications from the District or the Project Design Team to the contractor(s).
- 3.2. Develop and implement District-approved implementation procedures, forms, and reporting requirements for the Project that involve all members of the Project teams, including District, Design Team, and construction contractor(s).
- 3.3. **Value Engineering.** Provide value engineering that will consist of a review

of the proposed materials, equipment, systems and other items depicted in the Design Documents and shall be coordinated with the District's design guidelines and the Design Team. The Construction Manager will prepare a value engineering report that will document the results of the evaluation and make recommendations to the District with respect to alternatives, deletions, or amendments of such proposed items that pertain to the anticipated construction costs, useful life, maintenance and operational costs and efficiencies. The Construction Manager shall provide to the District value engineering recommendations and cost/benefit analysis of those recommendations.

3.3.1. Value engineering is expected to be an ongoing process to determine ways to build a more efficient and economical Project without reducing its quality and meet its goals and objectives.

- 3.4. **Constructability Reviews.** The Construction Manager shall review the design documents for clarity, consistency, constructability and coordination. The results of the review shall be provided in writing and as notations on the documents to the District. The Construction Manager's actions in reviewing the Project design and design documents and in making recommendations as provided herein are advisory only to the District. The Design Team members are not third party beneficiaries of the Construction Manager's work described in this paragraph and the Design Team members remains solely responsible for the contents of design drawings and design documents.
- 3.5. Establish schedules for the soils consultant, for any hazardous materials testing and other consultants, and review costs, estimates, and invoices of each.
- 3.6. Develop and implement a management control system to support such functions as planning, organizing, scheduling, budgeting, reporting progress and identifying and documenting problems and solutions for the Project. The system will allow for monthly progress reports to the District regarding the schedule for the Project.
- 3.7. Organize an initial planning workshop to create baseline parameters for the Project, to define overall building requirements, Project strategy, conceptual budget and schedule. Pursuant to understandings reached at these meetings, Construction Manager will develop an implementation plan that identifies the various phases of the Project, coordination among phases, and budget and time constraints for each phase of the Project. The plan will include a detailed strategy, master budget and master schedule as well as identification of critical events and milestone activities.
- 3.8. Construction Manager shall in consultation with District and according to District approved policies, procedures, and standards, implement procedures, forms, and reporting requirements for the Project. Establish, accordingly, a communications procedure for the Project that allows for decision making at appropriate levels of responsibility and accountability.
- 3.9. Work with the Design Team to modify or add to standard, special, or general conditions for Contract Documents that might be needed for unique Project or bid package conditions, for District's approval.

- 3.10. Work with the Design Team to separate the construction phase for the Project into bid packages.
- 3.11. Conduct pre-award conferences with successful contractors.
- 3.12. Schedule and conduct preconstruction meetings; maintain, prepare, and distribute minutes.
- 3.13. Coordinate with District staff, contractor(s), and school site staff, and develop a construction staging plans that shall accommodate, without limitation, school site occupancy, parking, traffic, and safety.
- 3.14. Ensure that contractor(s) timely obtain all required permits, inspections, and approvals necessary to complete the Project.

4. CONSTRUCTION PHASE

- 4.1. Administer the construction contracts.
- 4.2. Monitor the construction contractor(s) to verify that tools, equipment, and labor are furnished and work performed and completed within the time as required or indicated by the plans and specifications, to the satisfaction of the District. Construction Manager expressly agrees to verify that the specifications are met, observed, performed, and followed in accordance with the professional standards of care for construction management. Construction Manager shall not, however, be responsible for directing construction contractor(s)' means and methods.
- 4.3. Assist District in resolving issues pertaining to the plans and specifications. Assist District in review and approval of requests for substitution of materials or any deviation from the plans and specifications that are made by the Design Team or contractor(s).
- 4.4. Coordinate work of the construction contractor(s) and effectively manage the project to achieve the District's objectives in relation to cost, time and quality. Construction Manager shall not, however, be responsible for directing construction contractor(s)' means and methods.
- 4.5. Conduct construction meetings for the Project to discuss and resolve such matters as progress, quality and scheduling. Said meetings shall be weekly unless Project conditions do not require that frequency. Prepare and promptly distribute minutes. When required by field or other conditions, construction progress, or the quality of workmanship, conduct special construction meetings; record, prepare, and distribute minutes of these meetings to the District, the affected construction contractor(s), and the Design Team.
- 4.6. Attend Project job site meetings.
- 4.7. Ensure that construction contractor(s) provide construction schedules as required by their construction contracts, including activity sequences and durations, submittal schedule, or procurement schedule for products that

require long lead time. Construction Manager shall review construction contractor(s)' construction schedules for conformity with the requirements of the construction contract(s) and conformity with the overall schedule for the Project. Where construction contractor(s)' construction schedules do not so conform, Construction Manager will take appropriate measures to secure compliance, subject to District approval.

- 4.8. Ensure construction contractor(s)' compliance with the requirements of their respective construction contracts for updating, revising, and other obligations relative to their respective construction schedules. Construction Manager shall incorporate construction contractor(s)' construction schedule updates and revisions into the Project construction schedule.
- 4.9. Continually monitor whether construction contract requirements are being fulfilled and recommend courses of action to the District when contractor(s) fails to fulfill contractual requirements.
- 4.10. The Construction Manager may authorize minor variations in the work from the requirements of the contract documents that do not involve an adjustment in the contract price or the contract time or design and which are consistent with the overall intent of the contract documents. The Construction Manager shall provide to the Design Team and the District copies of these authorizations.
- 4.11. Develop, implement, and coordinate with assistance from the District, the Design Team, and the Project Inspector(s) ("Inspector"), procedures for the submittal, review, verification and processing of applications by contractor(s) for progress and final payments for all construction contracts.
- 4.12. The Construction Manager shall review the Contractor(s)' Safety Program submittals and review and document the implementation of the Contractor(s)' Safety Program. The Construction Manager shall report any observed deviations from the Contractor(s)' Safety Program and applicable CalOSHA requirements to the appropriate contractor personnel and follow-up with a written safety notice to both the contractor and the District. Neither the Construction Manager nor the District shall be responsible for or have any liability for contractors(s) failure to provide, comply with or enforce said safety programs.
- 4.13. Record the progress of the Project by a daily log.
- 4.14. Monitor ongoing Project costs to verify that projected costs do not exceed approved budget and provide the District timely notice of any potential increase in costs in excess of approved budgets provided to Construction Manager.
- 4.15. Negotiate contractor's proposals and review change orders prepared by the Design Team, with the Design Team's input as needed, for approval by the District's governing board. Coordinate with Contractor(s) and Design Team to provide District change order documentation in standard District format. Assist District to prepare reports for the District's governing board on change orders and the status of all Project contingency funds.

- 4.16. Maintain a change order log for the Project and implement procedures to expedite processing of change orders.
- 4.17. Implement procedures for issues identification and resolution of actual or potential claims of construction contractor(s) and take actions to mitigate all claims against the District and attempt to eliminate and/or settle all claims.
- 4.18. Assist District in selecting and retaining special consultants including, without limitation, project inspectors, hazardous materials consultants, geotechnical engineers, surveyors, and testing laboratories, and coordinate their services.
- 4.19. Assist District in review and approval of uses of any Project contingency fund.
- 4.20. In conjunction with the Inspector and the Design Team, monitor work of the construction contractor(s) to determine that the work is being performed in accordance with the requirements of the Construction Documents and all DSA requirements. As appropriate, with assistance from the Design Team and the Inspector, make recommendations to District regarding special inspection or testing of work that is not in accordance with the provisions of the construction Contract Documents.
- 4.21. To protect District against defects in the work of the construction contractor(s), Construction Manager shall establish and implement a quality control program to monitor the quality and workmanship of construction for conformity with:
 - 4.21.1. Accepted industry standards;
 - 4.21.2. Applicable laws, rules, or ordinances; and
 - 4.21.3. The design documents and Contract Documents;
- 4.22. Where the work of a Construction contractor does not conform as set forth above, Construction Manager shall, with the input of the Design Team:
 - 4.22.1. Notify the District of any non-conforming work observed by the Construction Manager;
 - 4.22.2. Reject the non-conforming work; and
 - 4.22.3. Take any and all action(s) necessary to compel the construction contractor(s) to correct the work.
- 4.23. Maintain logs of requests for information ("RFI") from construction contractor(s), based on information obtained from the Design Team.
- 4.24. Establish and implement procedures, in collaboration with the District and the Design Team, for expediting the processing and approval of shop drawings, product data, samples, and other submittals for each contract. Receive and transmit all submittals from the Construction contractor(s) to the Design Team for review and approval. Maintain submittal and shop drawing logs.
- 4.25. Record the progress of work at the Project. When present, prepare daily

reports for the Project containing a record of weather, construction contractor(s) present and their number of workers, work accomplished, problems encountered, and other relevant data.

- 4.26. Prepare and distribute monthly project status reports for the Project, including updates on project activities, progress of work, outstanding issues, potential problems, schedule, status of RFIs, change orders, and submittals.
- 4.27. Maintain at the Project site and, if necessary at the District Facilities office, a current copy of all approved documents, drawings, specifications, addenda, change orders and other modifications, and drawings marked by the construction contractor(s) to record all changes made during construction. These shall include shop drawings, product data, samples, submittals, applicable handbooks, maintenance and operating manuals and instructions, and other related documents and revisions which are relevant to the contract work. Maintain records of principal building layout lines, elevations of the bottom of footings, floor levels, and key site elevations as provided by the construction contractor(s). At the completion of the Project, deliver all such records to District. Construction contractor(s) and the Design Team share responsibility to prepare "Record Drawings" and "As-Built" documents.

5. PROJECT COMPLETION

- 5.1. The Construction Manager shall observe, with District's maintenance personnel, the construction contractor's check-outs of utilities, operational systems and equipment, and start-up and testing. The Construction Manager shall maintain records of start-up and testing as provided by the construction contractor(s), ensure District of compliance with applicable provisions of the contract(s), that all work has been performed and accepted, and that all systems are complete and operative.
- 5.2. At the punch list phase of the Project or designated portions thereof, the Construction Manager shall, in consultation with the Architect(s), the Design Team and Inspector, ensure the preparation of a list of incomplete or unsatisfactory work or work which does not conform to the requirements of the contract documents ("punch list work") and a schedule for the completion of the punch list work. The Construction Manager shall provide this list to the construction contractor(s). The Construction Manager shall coordinate construction contractors' performance and completion of punch list work. The Construction Manager shall review the completed punch list work with the District, the Architect(s), the Design Team and Inspector. The Construction Manager shall ensure, with input from these entities that the completed punch list work complies with applicable provisions of the Construction contract.
- 5.3. The Construction Manager shall determine, with the District, the Architect(s), the Design Team and Inspector, when the Project or designated portions thereof are complete.

- 5.4. The Construction Manager shall conduct, with the District, the Architect(s), the Design Team and Inspector, final inspections of the Project or designated portions thereof. The Construction Manager shall notify District of final completion.
- 5.5. The Construction Manager shall consult with the District, the Architect(s), the Design Team and Inspector and shall determine when the Project and the contractor's work are finally completed. The Construction Manager shall assist with the issuance of a Certificate of Final Completion, and shall provide to the District a written recommendation regarding payment to the contractors.

6. FINAL DOCUMENTS

- 6.1. The Construction Manager shall review, monitor and approve all as built drawings, maintenance and operations manuals, warranty/guarantee certificates, and other closeout documents to be sure all required documents meeting contract requirements are provided, and shall secure and transmit to the District those documents and all required guarantees, keys, manuals, record drawings, and daily logs. The Construction Manager shall also forward all documents and plans to the District upon completion of the project and ensure all such plans and documents are well organized for any appropriate audit or review of the Project.
- 6.2. The Construction Manager shall use its best efforts and all due diligence to ensure all Project participants provide all required closeout documents and information on a timely basis and to not cause a delay in Project completion or DSA's approval of the Project."

7. WARRANTY

The Construction Manager shall implement a Warranty Inspection and Warranty Work procedure that all contractors are to follow. The procedure shall include a twelve (12) month call back period and a final warranty inspection eleven (11) months after Project completion to inspect the Project and identify any outstanding warranty work.

8. AUDIT

Construction Manager shall establish and maintain books, records, and systems of account, in accordance with generally accepted accounting principles, reflecting all business operations of Construction Manager transacted under this Agreement. Construction Manager shall retain these books, records, and systems of account during the Term of this Agreement and for five (5) years thereafter. Pursuant to Government Code Section 8546.7, this Agreement shall be subject to examination and audit of the State Auditor as specified in the code. Construction Manager shall permit the District, its agent, other representatives, or an independent auditor to audit, examine, and make excerpts, copies, and transcripts from all books and records, and to make audit(s) of all billing statements, invoices, records, and other data related to the Services covered by this Agreement. Audit(s) may be performed at any time, provided that the District shall give reasonable prior notice to Construction Manager and shall conduct audit(s) during Construction Manager's normal business hours, unless Construction Manager otherwise consents.

EXHIBIT "B"
CRITERIA AND BILLING FOR EXTRA SERVICES

The following Extra Services to this Agreement shall be performed by Construction Manager if needed and requested by District as indicated in the Agreement. The rates identified in the Fee Schedule attached to **Exhibit "D"** include overhead, administrative cost and profit and shall be utilized in arriving at the fee for Extra Services:

1. Providing services required because of significant documented changes in the Project initiated by the District, including but not limited to size, quality, complexity, the District's schedule, or method of bidding or negotiating and contracting for construction.
2. Providing consultation concerning replacement of work damaged by fire or other cause during construction and furnishing services required in connection with replacement of such work.
3. Providing services made necessary by the default of contractor(s), or by major defects or deficiencies in the work of the contractor, or by failure of performance of the District's consultants, or in the absence of a final Certificate of Payment, more than sixty (60) days after the date of completion of work on the Project involved.
4. The selection, layout, procurement or specification at the District's request of movable furniture, furnishings, equipment or other articles that are not included in the Contract Documents.
5. Providing surveys relative to future facilities, systems or equipment which are not intended to be constructed during the Construction Phase.
6. Preparing to serve or serving as a witness in connection with any public hearing (except for a contractor's hearing necessitated by its request to substitute a subcontractor), dispute resolution proceeding or legal proceeding, other than that necessitated by the negligent acts, errors or omissions of Construction Manager or where the Construction Manager is party thereto.
7. Performing technical inspection and testing.
8. Providing any other services not otherwise included or reasonably inferred by the terms in this Agreement or not customarily furnished in accordance with generally accepted scope of project construction management practice.

EXHIBIT "C"
SCHEDULE OF WORK

[TO BE AGREED TO BY THE PARTIES AND ATTACHED PRIOR TO EXECUTION OF THE AGREEMENT.]

EXAMPLE

1. Construction Manager shall perform the work diligently as described in **Exhibit "A"** in accordance with the "Schedule of Work" set forth herein, and shall commence work upon receipt of any applicable Notice to Proceed ("NTP") from District. Construction Manager acknowledges and agrees time is of the essence and failure of Construction Manager to perform work on time as specified in this Agreement is a material breach of this Agreement.
2. Schedule of Work:

ACTIVITY	ESTIMATED DURATION	ANTICIPATED START DATE (SUBJECT TO CHANGE)
Board Approval of Contract Award	N/A	
Mobilize Staff	x Days	
Construction Baseline Schedule Review	x Days	TBD:
Contractor's Submittals Review	X Days	TBD:
Construction Administration / Issuance of NTP	X Days from Issuance of NTP (upon commencement of Project construction)	TBD:
Punchlist Development	X Days	TBD:
DSA Close-Out	X Days	TBD:

3. The Parties acknowledge and agree that the Schedule of Work is based on estimated days of duration and anticipated start dates, which are subject to change, including without limitation any milestone schedules which may be revised to accommodate the actual NTP date. Accordingly, upon issuance of the NTP, the Parties agree to amend in writing the Schedule of Work, as necessary and appropriate, to further clarify the schedule of activities and start dates therefor.
4. No changes, amendments, or alterations to the Schedule of Work set forth herein, including without limitation those which may impact the Construction Manager's Fee hereunder this Agreement, shall be effective unless in writing and signed by both Parties.
5. **Term.** Consultant shall commence providing Services under this Agreement on **July 1, 2018**, and will diligently perform as required or requested by District as applicable. The term for these Services shall expire on **June 30, 2020**. This Agreement may be extended upon mutual approval of both Parties in writing on an annual basis to the extent

permissible under applicable law. Total cost not to exceed **\$4,118,572.**

Initial for Terms: 

f

EXHIBIT "D"
FEE SCHEDULE

1. Compensation

- 1.1. The Construction Manager's fee set forth in this Agreement shall be full compensation for all of Construction Manager's Services incurred in its performance, including, without limitation, all costs for personnel, travel within two hundred (200) miles of the Project location, offices, per diem expenses, printing, providing, or shipping of deliverables in the quantities set forth in **Exhibit "A."**
- 1.2. The Fee shall not exceed the amount set forth in the Agreement, including all billed expenses, without advance written approval of the District. The Fee shall be paid as indicated below.

PERCENTAGE OF TOTAL FEE PER PHASE	
Phase	Phase Amount
Pre- Construction Phase	as needed
Construction Phase	90%
Project Completion Phase (Close Out) - (Divided as indicated below)	10%
Sign Off On Punch List	3%
Receive and Review All M & O Documents	3%
Filing All DSA Required Close Out Documents	3%
Receiving DSA Close Out Certification	1%

- 1.3. ~~District shall retain one percent (1%) of Construction Manger's fee or _____ Dollars (\$_____), until DSA has approved the Project.~~

2. Method of Payment

- 2.1. Construction Manager shall submit monthly invoices on a form and in the format approved by the District.
- 2.2. Construction Manager shall submit these invoices in duplicate to the District via the District's authorized representative.
- 2.3. Construction Manager shall submit to District on a monthly basis documentation showing proof that payments were made to its Consultants. No markup shall be allowed for Consultant costs in the performance of the Services.
- 2.4. Upon receipt and approval of Construction Manager's invoices, the District agrees to make payments on all undisputed amounts within sixty (60) days of receipt of the invoice.

3. Hourly Rates

3.1. The following rates, which include overhead, administrative cost and profit, shall be utilized in arriving at the fee for extra Services and shall not be changed for the term of the Agreement. Construction Manager shall bill in quarter-hour increments for all Extra Services. The following rates are subject to a 3% escalation of each fiscal year, starting the beginning of FY2018/19.

Senior Construction Manager:	\$150.00
Construction Manager:	\$142.50
Assistant Construction Manager:	\$122.50
Project Engineer:	\$108.00

LBU rates:

Senior Construction Manager:	\$152.50
Construction Manager:	\$145.00
Assistant Construction Manager:	\$125.00
Project Engineer:	\$110.00

3.2 The mark-up on any approved item of Extra Services performed by Consultant(s) shall not exceed **Three percent (3%)**.

1

EXHIBIT "E"- CERTIFICATIONS

WORKERS' COMPENSATION CERTIFICATION

Labor Code section 3700 In relevant part provides:

Every employer except the State shall secure the payment of compensation in one or more of the following ways:

- a. By being insured against liability to pay compensation by one or more insurers duly authorized to write compensation insurance in this state.
- b. By securing from the Director of Industrial Relations a certificate of consent to self-insure, which may be given upon furnishing proof satisfactory to the Director of Industrial Relations of ability to self-insure and to pay any compensation that may become due to his employees.

I am aware of the provisions of section 3700 of the Labor Code which require every employer to be insured against liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that code, and I will comply with such provisions before commencing the performance of the Work of this Contract.

Date: 06/14/2018

Proper Name of Consultant: Cordoba Corporation

Signature: 

Print Name: Maria Mehranian

Title: Managing Partner and C.F.O.

(In accordance with Article 5 - commencing at section 1860, chapter 1, part 7, division 2 of the Labor Code, the above certificate must be signed and filed with the awarding body prior to performing any Work under this Contract.)

CRIMINAL BACKGROUND INVESTIGATION CERTIFICATION

The undersigned does hereby certify to the governing board of the District as follows:

That I am a representative of the Consultant currently under contract ("Contract") with the District; that I am familiar with the facts herein certified, and am authorized and qualified to execute this certificate on behalf of Consultant. Consultant has taken at least one of the following actions with respect to the construction Project that is the subject of the Contract (check all that apply):

Consultant has complied with the fingerprinting requirements of Education Code section 45125.1 with respect to all Consultant's employees and all of its subcontractors' employees who may have contact with District pupils in the course of providing services pursuant to the Contract, and the California Department of Justice has determined that none of those employees has been convicted of a felony, as that term is defined in Education Code section 45122.1. A complete and accurate list of Consultant's employees and of all of its subcontractors' employees who may come in contact with District pupils during the course and scope of the Contract is attached hereto; and/or

Pursuant to Education Code section 45125.2, Consultant has installed or will install, prior to commencement of Work, a physical barrier at the Work Site, that will limit contact between Consultant's employees and District pupils at all times; and/or

Pursuant to Education Code section 45125.2, Consultant certifies that all employees will be under the continual supervision of, and monitored by, an employee of the Consultant who the California Department of Justice has ascertained has not been convicted of a violent or serious felony. The name and title of the employee who will be supervising Consultant's employees and its subcontractors' employees is

Name: _____

Title: _____

The Work on the Contract is at an unoccupied school site and no employee and/or subcontractor or supplier of any tier of Contract shall come in contact with the District pupils.

Megan's Law (Sex Offenders). I have verified and will continue to verify that the employees of Consultant that will be on the Project site and the employees of the Subcontractor(s) that will be on the Project site are **not** listed on California's "Megan's Law" Website (<http://www.meganslaw.ca.gov/>).

Consultant's responsibility for background clearance extends to all of its employees, Subcontractors, and employees of Subcontractors coming into contact with District pupils regardless of whether they are designated as employees or acting as independent contractors of the Consultant.

Date: 06/14/2018
Proper Name of Consultant: Cordoba Corporation
Signature: 
Print Name: Maria Mehranian
Title: Managing Partner and CFO



EXHIBIT A

CORDOBA CORPORATION

SAN FRANCISCO • LOS ANGELES • SANTA ANA • SAN DIEGO

June 14, 2018

Juanita Hunter
Oakland Unified School District
Facilities Planning & Management
955 High Street
Oakland, CA 94601

Ms. Juanita,

I am pleased to provide you with Cordoba Corporation's proposed scope of work for the following:

As Needed Construction Management Services

The proposed contract extension will continue through to June 2020. The scope of work will include, but not be limited to the following:

1. Services in accordance with Cordoba's Construction Management Services Agreement (executed June 14, 2018)
2. Additional services as directed by the District

Cordoba's proposed **NTE amount for the above scope is \$4,118,572.**

All work is to be conducted on a T&M basis in accordance with Cordoba's previously approved staffing plan (rev 5) dated 5.18.18 which includes a breakdown of planned and/or expected hours by position and by month.

We look forward to continuing our work with the District. If you have any questions, please don't hesitate to contact me.

Sincerely,

Michael Boomsma, PE
Senior Vice President, Education & Facilities

Enclosures:

1. Approved Cordoba Summary Fee Schedule / Staffing Plan (Rev 5)

Cordoba Summary Fee Schedule / Staffing Plan - 5/18/2018 (Rev 5)

	Jan (2019)	Feb (2019)	March (2019)	April (2019)	May (2019)	June (2019)	July (2019)	August (2019)	Sept (2019)	Oct (2019)	Nov (2019)	December (2019)	January (2020)	February (2020)	March (2020)	April (2020)	May (2020)	June (2020)	
168	25,620.00	23,180.00	21,380.00	25,620.00	26,840.00	25,620.00	25,620.00	28,060.00	23,180.00	26,840.00	24,400.00	23,180.00	25,620.00	23,180.00	26,840.00	25,620.00	26,840.00	25,620.00	25,620.00
168	18,480.00	16,720.00	15,200.00	18,480.00	19,360.00	18,480.00	18,480.00	20,240.00	16,720.00	19,360.00	17,600.00	16,720.00	18,480.00	16,720.00	19,360.00	18,480.00	19,360.00	18,480.00	18,480.00
168	24,360.00	22,040.00	20,000.00	24,360.00	25,520.00	24,360.00	24,360.00	26,680.00	22,040.00	25,520.00	23,200.00	22,040.00	24,360.00	22,040.00	25,520.00	24,360.00	25,520.00	24,360.00	24,360.00
168	21,000.00	19,000.00	17,600.00	21,000.00	22,000.00	21,000.00	21,000.00	23,000.00	19,000.00	22,000.00	20,000.00	19,000.00	21,000.00	19,000.00	22,000.00	21,000.00	22,000.00	21,000.00	21,000.00
168	18,480.00	16,720.00	15,200.00	18,480.00	19,360.00	18,480.00	18,480.00	20,240.00	16,720.00	19,360.00	17,600.00	16,720.00	18,480.00	16,720.00	19,360.00	18,480.00	19,360.00	18,480.00	18,480.00
168	18,480.00	16,720.00	15,200.00	18,480.00	19,360.00	18,480.00	18,480.00	20,240.00	16,720.00	19,360.00	17,600.00	16,720.00	18,480.00	16,720.00	19,360.00	18,480.00	19,360.00	18,480.00	18,480.00
168	35,320.00	32,800.00	30,400.00	35,320.00	36,400.00	35,320.00	35,320.00	37,600.00	32,800.00	36,400.00	34,000.00	32,800.00	35,320.00	32,800.00	36,400.00	35,320.00	36,400.00	35,320.00	35,320.00
168	195,720.00	177,080.00	166,040.00	195,720.00	205,040.00	195,720.00	195,720.00	214,360.00	177,080.00	205,040.00	186,400.00	177,080.00	195,720.00	177,080.00	205,040.00	195,720.00	205,040.00	195,720.00	195,720.00
168	107,100.00	96,900.00	88,200.00	107,100.00	112,200.00	107,100.00	107,100.00	117,300.00	96,900.00	112,200.00	102,000.00	96,900.00	107,100.00	96,900.00	112,200.00	107,100.00	112,200.00	107,100.00	107,100.00
168	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%



CORDOBA CORPORATION
 SAN FRANCISCO • LOS ANGELES • SANTA ANA • SAN DIEGO

**Oaklands Unified School District:
Actuals / Projections thru June 2020
Cordoba Staffing Option 1**

Cordoba Summary Fee Schedule / Staffing Plan - 5/18/2018 (Rev 5)

Yearly Rate	Dec 2017 (Actual)	Jan 2018 (Actual)	Feb 2018 (Actual)	March (Actual)	April (Actual)	May (2018)	June (2018)	July (2018)	August (2018)	Sept (2018)	Oct (2018)	Nov (2018)	December (2018)
Hourly Rate	152.5	152.5	152.5	152.5	152.5	152.5	152.5	152.5	152.5	152.5	152.5	152.5	152.5
Executive Director	180	-	-	-	-	-	-	-	-	-	-	-	-
Program Director	170	-	-	-	-	-	-	-	-	-	-	-	-
Senior Construction Mgr	152.5	160	25,490.00	207	34,355.00	275	41,996.00	176	27,040.00	158	25,620.00	158	25,620.00
Senior Construction Mgr	152.5	158	26,070.00	150	26,000.00	160	26,000.00	160	26,000.00	152	23,185.00	160	24,420.00
Senior Construction Mgr	152.5	158	26,070.00	150	26,000.00	160	26,000.00	160	26,000.00	152	23,185.00	160	24,420.00
Assistant Construction Mgr	132.5	-	-	-	-	-	-	-	-	-	-	-	-
Project Engineer	110	112	12,880.00	137	18,055.00	142	18,055.00	142	18,055.00	151	18,320.00	168	18,420.00
Senior Scheduler	155	-	-	-	-	-	-	-	-	-	-	-	-
Scheduler	155	-	-	-	-	-	-	-	-	-	-	-	-
Senior Estimator	155	-	-	-	-	-	-	-	-	-	-	-	-
Estimator	155	-	-	-	-	-	-	-	-	-	-	-	-
Financial Analyst	160	-	-	-	-	-	-	-	-	-	-	-	-
Project Controls	185	-	-	-	-	-	-	-	-	-	-	-	-
Risk Manager	175	-	-	-	-	-	-	-	-	-	-	-	-
Administrative Analyst	70	-	-	-	-	-	-	-	-	-	-	-	-
LBE Subcontractor													
Senior Construction Mgr	152.5	127	18,665.00	143	22,165.00	148	22,165.00	176	27,280.00	168	24,520.00	160	22,640.00
Assistant Construction Mgr	135	110	11,570.00	146	18,790.00	153	17,495.00	96	11,940.00	176	27,280.00	176	27,280.00
Project Engineer	115	110	11,570.00	146	18,790.00	153	17,495.00	96	11,940.00	176	27,280.00	176	27,280.00
Project Engineer	115	110	11,570.00	146	18,790.00	153	17,495.00	96	11,940.00	176	27,280.00	176	27,280.00
Senior Scheduler	185	128	34,720.00	168	25,354.50	135	15,870.00	172	26,240.00	168	24,400.00	160	22,640.00
Scheduler	185	118	19,470.00	164	27,060.00	174	28,710.00	172	28,380.00	170	26,850.00	160	24,000.00
Senior Estimator	160	-	-	-	-	-	-	-	-	-	-	-	-
Estimator	155	-	-	-	-	-	-	-	-	-	-	-	-
Project Controls	185	-	-	-	-	-	-	-	-	-	-	-	-
Administrative Analyst	70	-	-	-	-	-	-	-	-	-	-	-	-
Total Billing for the Month		98,172.50	160,349.50	163,030.00	173,490.00	175,520.00	177,240.00	177,240.00	160,360.00	185,680.00	168,800.00	177,080.00	

Amendment 7/18 (Reduced Rates)

Yearly Rate	Dec 2017 (Actual)	Jan 2018 (Actual)	Feb 2018 (Actual)	March (Actual)	April (Actual)	May (2018)	June (2018)	July (2018)	August (2018)	Sept (2018)	Oct (2018)	Nov (2018)	December (2018)
Hourly Rate	152.5	152.5	152.5	152.5	152.5	152.5	152.5	152.5	152.5	152.5	152.5	152.5	152.5
Senior Construction Mgr	152.5	160	25,490.00	207	34,355.00	275	41,996.00	176	27,040.00	158	25,620.00	158	25,620.00
Senior Construction Mgr	152.5	158	26,070.00	150	26,000.00	160	26,000.00	160	26,000.00	152	23,185.00	160	24,420.00
Senior Construction Mgr	152.5	158	26,070.00	150	26,000.00	160	26,000.00	160	26,000.00	152	23,185.00	160	24,420.00
Assistant Construction Mgr	132.5	-	-	-	-	-	-	-	-	-	-	-	-
Project Engineer	110	112	12,880.00	137	18,055.00	142	18,055.00	142	18,055.00	151	18,320.00	168	18,420.00
Senior Scheduler	155	-	-	-	-	-	-	-	-	-	-	-	-
Scheduler	155	-	-	-	-	-	-	-	-	-	-	-	-
Senior Estimator	155	-	-	-	-	-	-	-	-	-	-	-	-
Estimator	155	-	-	-	-	-	-	-	-	-	-	-	-
Financial Analyst	160	-	-	-	-	-	-	-	-	-	-	-	-
Project Controls	185	-	-	-	-	-	-	-	-	-	-	-	-
Risk Manager	175	-	-	-	-	-	-	-	-	-	-	-	-
Administrative Analyst	70	-	-	-	-	-	-	-	-	-	-	-	-
LBE Subcontractor													
Senior Construction Mgr	152.5	127	18,665.00	143	22,165.00	148	22,165.00	176	27,280.00	168	24,520.00	160	22,640.00
Assistant Construction Mgr	135	110	11,570.00	146	18,790.00	153	17,495.00	96	11,940.00	176	27,280.00	176	27,280.00
Project Engineer	115	110	11,570.00	146	18,790.00	153	17,495.00	96	11,940.00	176	27,280.00	176	27,280.00
Project Engineer	115	110	11,570.00	146	18,790.00	153	17,495.00	96	11,940.00	176	27,280.00	176	27,280.00
Senior Scheduler	185	128	34,720.00	168	25,354.50	135	15,870.00	172	26,240.00	168	24,400.00	160	22,640.00
Scheduler	185	118	19,470.00	164	27,060.00	174	28,710.00	172	28,380.00	170	26,850.00	160	24,000.00
Senior Estimator	160	-	-	-	-	-	-	-	-	-	-	-	-
Estimator	155	-	-	-	-	-	-	-	-	-	-	-	-
Project Controls	185	-	-	-	-	-	-	-	-	-	-	-	-
Administrative Analyst	70	-	-	-	-	-	-	-	-	-	-	-	-
Total Billing for the Month		98,172.50	160,349.50	163,030.00	173,490.00	175,520.00	177,240.00	177,240.00	160,360.00	185,680.00	168,800.00	177,080.00	

Original Contract Utilization

Updated with rates from Amendment 11/2/17

LBE Exempt (Pct)	Monthly LBE Utilization (Report)	Original Contract + Amendment	Cordoba LBU Net
2,365,412.75	56,208.38	70,456.08	56,363.50
			92,280.00
			91,392.00
			300,096.00
			82,680.00
			93,744.00
			87,040.00
			168,800.00
			177,080.00

Total (Dec 2017 - Jun 2020) \$ 5,668,372

Category	Amount	%
Original Contract	900,000	15.9%
Billed through 1/17	945,785	16.7%
Amendment	1,550,000	27.4%
Actual Billing 12/17 - Present	748,612	13.2%
Remaining Contract	807,988	14.4%
Projected Invoices Remaining	4,919,960	86.6%
Total Amendment Required (Projected)	14,118,372	250.4%



CORDOBA CORPORATION
SAN FRANCISCO • LOS ANGELES • SANTA ANA • SAN DIEGO

1. Current Cordoba/Amend team members are in **bold** with **new** (proposed) team members in **RED**

2. We recommend an allowance be included for additional staffing requirements at the discretion of the District

3. Reduced hourly rates are included in this proposal, commencing 7/1/18 through 6/30/2020

4. Additional positions to be added at the discretion of the District.

Cordoba Summary Fee Schedule / Staffing Plan - 5/18/2018 (Rev 5)

January (2019)	February (2019)	March (2019)	April (2019)	May (2019)	June (2019)	July (2019)	August (2019)	Sept (2019)	Oct (2019)	Nov (2019)	December (2019)	January (2020)	February (2020)	March (2020)	April (2020)	May (2020)	June (2020)																				
168	152	176	168	176	168	168	184	152	176	160	152	168	152	176	168	176	168																				
-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-																				
-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-																				
168	25,620.00	152	23,180.00	176	26,840.00	168	25,620.00	176	26,840.00	168	25,620.00	184	28,060.00	152	23,180.00	176	26,840.00	168	25,620.00	176	26,840.00	168	25,620.00	176	26,840.00	168	25,620.00	176	26,840.00	168	25,620.00	176	26,840.00	168	25,620.00		
168	25,620.00	152	23,180.00	176	26,840.00	168	25,620.00	176	26,840.00	168	25,620.00	184	28,060.00	152	23,180.00	176	26,840.00	168	25,620.00	176	26,840.00	168	25,620.00	176	26,840.00	168	25,620.00	176	26,840.00	168	25,620.00	176	26,840.00	168	25,620.00		
-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-		
168	18,480.00	152	16,720.00	176	19,360.00	168	18,480.00	176	19,360.00	168	18,480.00	184	20,240.00	152	16,720.00	176	19,360.00	160	17,600.00	152	16,720.00	168	18,480.00	152	16,720.00	176	19,360.00	168	18,480.00	176	19,360.00	168	18,480.00	176	19,360.00	168	18,480.00
-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	
-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	
-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	
-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	
-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	
-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	
168	24,360.00	152	22,040.00	176	25,520.00	168	24,360.00	176	25,520.00	168	24,360.00	184	26,680.00	152	22,040.00	176	25,520.00	160	23,200.00	152	22,040.00	168	24,360.00	152	22,040.00	176	25,520.00	168	24,360.00	176	25,520.00	168	24,360.00	176	25,520.00	168	24,360.00
168	21,000.00	152	19,000.00	176	22,000.00	168	21,000.00	176	22,000.00	168	21,000.00	184	23,000.00	152	19,000.00	176	22,000.00	160	20,000.00	152	19,000.00	168	21,000.00	152	19,000.00	176	22,000.00	168	21,000.00	176	22,000.00	168	21,000.00	176	22,000.00	168	21,000.00
168	18,480.00	152	16,720.00	176	19,360.00	168	18,480.00	176	19,360.00	168	18,480.00	184	20,240.00	152	16,720.00	176	19,360.00	160	17,600.00	152	16,720.00	168	18,480.00	152	16,720.00	176	19,360.00	168	18,480.00	176	19,360.00	168	18,480.00	176	19,360.00	168	18,480.00
168	18,480.00	152	16,720.00	176	19,360.00	168	18,480.00	176	19,360.00	168	18,480.00	184	20,240.00	152	16,720.00	176	19,360.00	160	17,600.00	152	16,720.00	168	18,480.00	152	16,720.00	176	19,360.00	168	18,480.00	176	19,360.00	168	18,480.00	176	19,360.00	168	18,480.00
168	18,480.00	152	16,720.00	176	19,360.00	168	18,480.00	176	19,360.00	168	18,480.00	184	20,240.00	152	16,720.00	176	19,360.00	160	17,600.00	152	16,720.00	168	18,480.00	152	16,720.00	176	19,360.00	168	18,480.00	176	19,360.00	168	18,480.00	176	19,360.00	168	18,480.00
-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	
168	25,200.00	152	22,800.00	176	26,400.00	168	25,200.00	176	26,400.00	168	25,200.00	184	27,600.00	152	22,800.00	176	26,400.00	160	24,000.00	152	22,800.00	168	25,200.00	152	22,800.00	176	26,400.00	168	25,200.00	176	26,400.00	168	25,200.00	176	26,400.00	168	25,200.00
-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
195,720.00	177,080.00	205,040.00	195,720.00	205,040.00	195,720.00	195,720.00	214,360.00	177,080.00	205,040.00	186,400.00	177,080.00	195,720.00	177,080.00	205,040.00	195,720.00	205,040.00	195,720.00	205,040.00	177,080.00	177,080.00	205,040.00	195,720.00	177,080.00	205,040.00	195,720.00	205,040.00	195,720.00	205,040.00	195,720.00	205,040.00	195,720.00	205,040.00	195,720.00	205,040.00	195,720.00	205,040.00	
107,100.00	96,900.00	112,200.00	107,100.00	112,200.00	107,100.00	107,100.00	117,300.00	96,900.00	112,200.00	102,000.00	96,900.00	107,100.00	96,900.00	112,200.00	107,100.00	112,200.00	107,100.00	112,200.00	102,000.00	96,900.00	112,200.00	107,100.00	96,900.00	112,200.00	107,100.00	112,200.00	107,100.00	112,200.00	107,100.00	112,200.00	107,100.00	112,200.00	107,100.00	112,200.00	107,100.00	112,200.00	
55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	55%	

Oakland Unified School District
 Actuals / Projections thru June 2020
 Cordoba Staffing Option 1

Cordoba Summary Fee Schedule / Staffing Plan - 5/18/2018 (Rev 5)

		December (Actual)	January (Actual)	February (Actual)	March (Actual)	April (Actual)	May (2018)	June (2018)	July (2018)	August (2018)	Sept (2018)	Oct (2018)	Nov (2018)	December (2018)																	
		152	168	152	176	168	176	168	168	184	152	176	160	152																	
Old Hourly Rate	New Hourly Rate																														
Executive Director	Michael Boomsma, PE	190	None	19	3,325.00	37	6,935.00	10	1,805.00	0	-	0	-	0	-	0	-	-	-	-	-	-	-	-	-						
Program Director		180																													
Deputy Program Director		170																													
Senior Construction Mgr		165	152.5																												
Senior Construction Mgr	Paul Orr	165	152.5																												
Senior Construction Mgr	John Howell	165	152.5	96	15,840.00	158	26,070.00	160	26,400.00	168	27,720.00	160	26,400.00	168	26,400.00	176	29,040.00	168	25,620.00	168	25,620.00	184	28,060.00	152	23,180.00	176	26,840.00	160	24,400.00	152	23,180.00
Construction Manager		155	145																												
Assistant Construction Mgr		135	125																												
Project Engineer	Christina Stone	115	110	112	12,880.00	157	18,055.00	142	16,330.00	161	18,515.00	168	19,320.00	176	20,240.00	168	18,480.00	168	18,480.00	184	20,240.00	152	16,720.00	176	19,360.00	160	17,600.00	152	16,720.00		
Senior Scheduler		165																													
Scheduler		155																													
Senior Estimator		165																													
Estimator		155																													
Financial Analyst		160																													
Project Controls		165																													
Risk Manager		175																													
Administrative Analyst		70																													
LBE Subcontractors																															
Senior Construction Mgr		165	152.5																												
Construction Manager	Jean-Luc Keita (formerly Jasmin)	155	145	118.5	18,367.50	127	19,685.00	143	22,165.00	94.5	14,647.50	48	7,440.00	176	27,280.00	168	24,360.00	168	24,360.00	184	26,680.00	152	22,040.00	176	25,520.00	160	23,200.00	152	22,040.00		
Assistant Construction Mgr	Dexter Meadows (PROPOSED)	135	125																												
Project Engineer	JaQuan Cornish (BGI)	115	110	118	13,570.00	146	16,790.00	153	17,595.00	171	19,665.00	96	11,040.00	176	20,240.00	168	18,480.00	168	18,480.00	184	20,240.00	152	16,720.00	176	19,360.00	160	17,600.00	152	16,720.00		
Project Engineer	TBD (PROPOSED)	115	110																												
Project Engineer	Fanny Hu (BGI)	115	110	128	14,720.00	168	19,354.50	138	15,870.00	166.5	19,147.50	172	19,780.00	176	20,240.00	168	18,480.00	168	18,480.00	184	20,240.00	152	16,720.00	176	19,360.00	160	17,600.00	152	16,720.00		
Senior Scheduler		165																													
Scheduler		160																													
Senior Estimator	Amy Haedt (BGI)	165	150	118	19,470.00	164	27,060.00	174	28,710.00	172	28,380.00	170	28,050.00	176	29,040.00	168	25,200.00	168	25,200.00	184	27,600.00	152	22,800.00	176	26,400.00	160	24,000.00	152	22,800.00		
Estimator		155																													
Project Controls		165																													
Administrative Analyst		70																													
Total Billing for the Month					98,172.50		160,349.50		163,030.00		173,450.00		153,610.00		175,120.00		177,240.00		177,240.00		194,120.00		160,360.00		185,680.00		168,800.00		177,080.00		
LBE Subtotal (Paid)					56,208.38		70,456.08		71,689.00		69,564.00		56,363.50		82,280.00		91,392.00		91,392.00		100,096.00		82,688.00		95,744.00		87,040.00		96,900.00		
Monthly LBE Utilization (Report)					57%		44%		44%		40%		37%		47%		52%		52%		52%		52%		52%		52%		55%		

Amendment 7/1/18 (Reduced Rates)

Total (Dec 2017-Jun 2020) \$ 5,668,572

Total LBE Utilization 52%

Updated with rates from Amendment 11/21/17



Cordoba Contract Notes	
Original Contract	\$ 900,000
Billed through 11/17	\$ 945,785
Amendment	\$ 1,550,000
Actual Billing 12/17 - Present	\$ 748,612
Remaining Contract	\$ 801,388
Projected Invoices Remaining	\$ 4,919,960
Total Amendment Required (projected)	\$ (4,118,572)

Cordoba LBU Notes	
Original Contract + Amendment	\$ 2,450,000
Required Amendment to Cover	\$ (4,118,572)
CBMG Amount (Deleted)	\$ 131,445
Current Cumulative LBE \$ Amount	\$ 612,083
Current Cumulative LBE % Amount	36%
Current Cumulative LBE % (incl CBMG)	44%
Proposed Remaining LBE Billings	\$ 2,645,132
Proposed LBE % through Contract (no new LBU positions)	48%
Proposed LBE % through Contract (w/ proposed positions)	50%
Proposed LBE % through Contract (includes CBMG)	52%

Proposal Notes	
1.	Current Cordoba/Baines team members are in black with new (proposed) team members in RED.
2.	We recommend an allowance be included for additional staffing requirements at the discretion of the District.
3.	Reduced hourly rates are included in this proposal, commencing 7/1/18 through 6/30/2020.
4.	Additional positions to be added at the discretion of the District.

2,969,412.95

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
1/24/2018

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).


PRODUCER BB&T Insurance Services of Orange County 2400 E Katella Ave. Suite 1100 Anaheim, CA 92806	CONTACT NAME: Christy Mata		
	PHONE (A/C, No, Ext): 714 941-2870	FAX (A/C, No):	
E-MAIL ADDRESS: CMata@bbandt.com			
INSURED Cordoba Corporation 1401 N. Broadway Los Angeles, CA 90012	INSURER(S) AFFORDING COVERAGE		NAIC #
	INSURER A : Travelers Property Casualty Co of Amer		25674
	INSURER B :		
	INSURER C :		
	INSURER D :		
	INSURER E :		

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS	
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input checked="" type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:			6306C828151TIL18	01/20/2018	01/20/2019	EACH OCCURRENCE	\$ 1,000,000
							DAMAGE TO RENTED PREMISES (Ea occurrence)	\$ 300,000
							MED EXP (Any one person)	\$ 10,000
							PERSONAL & ADV INJURY	\$ 1,000,000
							GENERAL AGGREGATE	\$ 2,000,000
							PRODUCTS - COMP/OP AGG	\$ 2,000,000
								\$
A	<input checked="" type="checkbox"/> AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO OWNED AUTOS ONLY <input checked="" type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS NON-OWNED AUTOS ONLY			8100E22643318CAG	01/20/2018	01/20/2019	COMBINED SINGLE LIMIT (Ea accident)	\$ 1,000,000
							BODILY INJURY (Per person)	\$
							BODILY INJURY (Per accident)	\$
							PROPERTY DAMAGE (Per accident)	\$
								\$
A	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$			CUP4K5888051843	01/20/2018	01/20/2019	EACH OCCURRENCE	\$ 10,000,000
							AGGREGATE	\$ 10,000,000
								\$
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? <input checked="" type="checkbox"/> Y <input checked="" type="checkbox"/> N (Mandatory In NH) If yes, describe under DESCRIPTION OF OPERATIONS below			UB6C87099218	01/20/2018	01/20/2019	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTHER	
							E.L. EACH ACCIDENT	\$ 1,000,000
							E.L. DISEASE - EA EMPLOYEE	\$ 1,000,000
							E.L. DISEASE - POLICY LIMIT	\$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
 Re: 2012 Measure J Bond Program
 Additional Insured to include per specifications: Oakland Unified School District and their representatives, consultants, trustees, officers, officials, employees, agents and volunteers.
 Certificate Holder is named as Additional Insured, as respects General Liability, as required by written (See Attached Descriptions)

CERTIFICATE HOLDER Oakland Unified School District Attn Tadashi Nakadegawa 955 High Street Oakland, CA 94601	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE 
---	--

DESCRIPTIONS (Continued from Page 1)

contract per the attached form CGD4140408 pg 1 and 2 of 2.

Primary Wording applies, as respects General Liability, as required by written contract per attached form CGD4140408 pg 1 and 2 of 2.

Additional Insured applies, as respects Auto Liability, as required by written contract per attached forms CAT3530609 pgs 1 of 4.

Primary Wording applies, as respects Auto Liability, as required by written contract per attached form CA00010310 pg 9 of 12.

Separation of Insureds form CG00011001 pg 12 of 16 applies, as respects General Liability, as required by written contract.

In the event of cancellation notification will be provided as outlined within the terms/conditions of the attached forms: ILT3180707 & WC040601.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

BLANKET ADDITIONAL INSURED – WRITTEN CONTRACTS (ARCHITECTS, ENGINEERS AND SURVEYORS)

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

1. The following is added to SECTION II – WHO IS AN INSURED:

Any person or organization that you agree in a "written contract requiring insurance" to include as an additional insured on this Coverage Part, but:

- a. Only with respect to liability for "bodily injury", "property damage" or "personal injury"; and
- b. If, and only to the extent that, the injury or damage is caused by acts or omissions of you or your subcontractor in the performance of "your work" to which the "written contract requiring insurance" applies. The person or organization does not qualify as an additional insured with respect to the independent acts or omissions of such person or organization.

The insurance provided to such additional insured is limited as follows:

- c. In the event that the Limits of Insurance of this Coverage Part shown in the Declarations exceed the limits of liability required by the "written contract requiring insurance", the insurance provided to the additional insured shall be limited to the limits of liability required by that "written contract requiring insurance". This endorsement shall not increase the limits of insurance described in Section III – Limits Of Insurance.
- d. This insurance does not apply to the rendering of or failure to render any "professional services" or construction management errors or omissions.
- e. This insurance does not apply to "bodily injury" or "property damage" caused by "your work" and included in the "products-completed operations hazard" unless the "written contract requiring insurance" specifically requires you to provide such coverage for that additional insured and then the insurance provided to the additional insured ap-

plies only to such "bodily injury" or "property damage" that occurs before the end of the period of time for which the "written contract requiring insurance" requires you to provide such coverage or the end of the policy period, whichever is earlier.

2. The following is added to Paragraph 4.a. of SECTION IV – COMMERCIAL GENERAL LIABILITY CONDITIONS:

The insurance provided to the additional insured is excess over any valid and collectible "other insurance", whether primary, excess, contingent or on any other basis, that is available to the additional insured for a loss to cover. However, if you specifically agree in the "written contract requiring insurance" that this insurance provided to the additional insured under this Coverage Part must apply on a primary basis or a primary and non-contributory basis, this insurance is primary to "other insurance" available to the additional insured which covers that person or organization as a named insured for such loss, and we will not share with that "other insurance". But this insurance provided to the additional insured will be excess over any valid and collectible "other insurance", whether primary, excess, contingent or on any other basis, that is available to the additional insured when that person or organization is an additional insured under any "other insurance".

3. The following is added to SECTION IV – COMMERCIAL GENERAL LIABILITY CONDITIONS:

Duties Of An Additional Insured

As a condition of coverage provided to the additional insured:

- a. The Additional insured must give us written notice as soon as practicable of an "occurrence" or an offense which may result in a claim. To the extent possible, such notice should include:

COMMERCIAL GENERAL LIABILITY

- i. How, when and where the "occurrence" or offense took place;
 - ii. The names and addresses of any injured persons and witnesses; and
 - iii. The nature and location of any injury or damage arising out of the "occurrence" or offense.
- b. If a claim is made or "suit" is brought against the additional insured, the additional insured must:
- i. Immediately record the specifics of the claim or "suit" and the date received, and
 - ii. Notify us as soon as practicable.
- The additional insured must see to it that we receive written notice of the claim or "suit" as soon as practicable.
- c. The additional insured must immediately send us copies of all legal papers received in connection with the claim or "suit", cooperate with us in the investigation or settlement of the claim or defense against the "suit", and otherwise comply with all policy conditions.
- d. The additional insured must tender the defense and indemnity of any claim or "suit" to

any provider of other insurance which would cover the additional insured for a loss we cover. However, this condition does not affect whether this insurance provided to the additional insured is primary to that other insurance available to the additional insured which covers that person or organization as a named insured.

4. The following is added to the DEFINITIONS Section:

"Written contract requiring insurance" means that part of any written contract or agreement under which you are required to include a person or organization as an additional insured on this Coverage Part, provided that the "bodily injury" and "property damage" occurs and the "personal injury" is caused by an offense committed:

- a. After the signing and execution of the contract or agreement by you;
- b. While that part of the contract or agreement is in effect; and
- c. Before the end of the policy period.

- (2) The total of all deductible and self-insured amounts under that "other insurance".

We will share the remaining loss, if any, with any "other insurance" that is not described in this Excess Insurance provision.

c. Method Of Sharing

If all of the "other insurance" permits contribution by equal shares, we will follow this method also. Under this approach each provider of insurance contributes equal amounts until it has paid its applicable limit of insurance or none of the loss remains, whichever comes first.

If any of the "other insurance" does not permit contribution by equal shares, we will contribute by limits. Under this method, the share of each provider of insurance is based on the ratio of its applicable limit of insurance to the total applicable limits of insurance of all providers of insurance.

2. The following definition is added to SECTION V – DEFINITIONS:

"Other insurance":

- a. Means insurance, or the funding of losses, that is provided by, through or on behalf of:

- (1) Another insurance company;
- (2) Us or any of our affiliated insurance companies, except when the Non cumulation of Each Occurrence Limit section of Paragraph 5. of **LIMITS OF INSURANCE** (Section III) or the Non cumulation of Personal and Advertising Injury limit sections of Paragraph 4. of **LIMITS OF INSURANCE** (Section III) applies;
- (3) Any risk retention group;
- (4) Any self-insurance method or program, other than any funded by you and over which this Coverage Part applies; or
- (5) Any similar risk transfer or risk management method.

- b. Does not include umbrella insurance, or excess insurance, that you bought specifically to apply in excess of the Limits of

Insurance shown on the Declarations of this Coverage Part.

R. UNINTENTIONAL OMISSION

1. The following is added to Paragraph 6. **Representations of SECTION IV – COMMERCIAL GENERAL LIABILITY CONDITIONS:**

The unintentional omission of, or unintentional error in, any information provided by you which we relied upon in issuing this policy shall not prejudice your rights under this insurance.

2. This Provision R. does not affect our right to collect additional premium or to exercise our right of cancellation or nonrenewal in accordance with applicable insurance laws or regulations.

S. WAIVER OF TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US WHEN REQUIRED BY CONTRACT

The following is added to Paragraph 8. **Transfer of Rights of Recovery Against Others to Us of SECTION IV – COMMERCIAL GENERAL LIABILITY CONDITIONS:**

We waive any rights of recovery we may have against any person or organization because of payments we make for "bodily injury", "property damage", "personal injury" or "advertising injury" arising out of:

- 1. Premises owned by you, temporarily occupied by you with permission of the owner, or leased or rented to you;
- 2. Ongoing operations performed by you, or on your behalf, under a contract or agreement with that person or organization;
- 3. "Your work"; or
- 4. "Your products".

We waive these rights only where you have agreed to do so as part of a "written contract requiring insurance" entered into by you before, and in effect when, the "bodily injury" or "property damage" occurs, or the "personal injury" offense or "advertising injury" offense is committed.

T. AMENDED BODILY INJURY DEFINITION

The following replaces the definition of "bodily injury" in the **DEFINITIONS** Section:

"Bodily injury" means bodily injury, mental anguish, mental injury, shock, fright, disability, humiliation, sickness or disease sustained by a per-

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

BUSINESS AUTO EXTENSION ENDORSEMENT

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply, unless modified by the endorsement.

GENERAL DESCRIPTION OF COVERAGE – This endorsement broadens coverage. However, coverage for any injury, damage or medical expenses described in any of the provisions of this endorsement may be excluded or limited by another endorsement to the Coverage Part, and these coverage broadening provisions do not apply to the extent that coverage is excluded or limited by such an endorsement. The following listing is a general coverage description only. Limitations and exclusions may apply to these coverages. Read all the provisions of this endorsement and the rest of your policy carefully to determine rights, duties, and what is and is not covered.

- | | |
|---|---|
| A. BROAD FORM NAMED INSURED | H. HIRED AUTO PHYSICAL DAMAGE – LOSS OF USE – INCREASED LIMIT |
| B. BLANKET ADDITIONAL INSURED | I. PHYSICAL DAMAGE – TRANSPORTATION EXPENSES – INCREASED LIMIT |
| C. EMPLOYEE HIRED AUTO | J. PERSONAL EFFECTS |
| D. EMPLOYEES AS INSURED | K. AIRBAGS |
| E. SUPPLEMENTARY PAYMENTS – INCREASED LIMITS | L. NOTICE AND KNOWLEDGE OF ACCIDENT OR LOSS |
| F. HIRED AUTO – LIMITED WORLDWIDE COVERAGE – INDEMNITY BASIS | M. BLANKET WAIVER OF SUBROGATION |
| G. WAIVER OF DEDUCTIBLE – GLASS | N. UNINTENTIONAL ERRORS OR OMISSIONS |

PROVISIONS

A. BROAD FORM NAMED INSURED

The following is added to Paragraph A.1., **Who Is An Insured**, of SECTION II – LIABILITY COVERAGE:

Any organization you newly acquire or form during the policy period over which you maintain 50% or more ownership interest and that is not separately insured for Business Auto Coverage. Coverage under this provision is afforded only until the 180th day after you acquire or form the organization or the end of the policy period, whichever is earlier.

B. BLANKET ADDITIONAL INSURED

The following is added to Paragraph c. in A.1., **Who Is An Insured**, of SECTION II – LIABILITY COVERAGE:

Any person or organization who is required under a written contract or agreement between you and that person or organization, that is signed and

executed by you before the "bodily injury" or "property damage" occurs and that is in effect during the policy period, to be named as an additional insured is an "insured" for Liability Coverage, but only for damages to which this insurance applies and only to the extent that person or organization qualifies as an "insured" under the Who Is An Insured provision contained in Section II.

C. EMPLOYEE HIRED AUTO

1. The following is added to Paragraph A.1., **Who Is An Insured**, of SECTION II – LIABILITY COVERAGE:

An "employee" of yours is an "insured" while operating an "auto" hired or rented under a contract or agreement in that "employee's" name, with your permission, while performing duties related to the conduct of your business.

- b. Return the stolen property, at our expense. We will pay for any damage that results to the "auto" from the theft; or
- c. Take all or any part of the damaged or stolen property at an agreed or appraised value.

If we pay for the "loss", our payment will include the applicable sales tax for the damaged or stolen property.

5. Transfer Of Rights Of Recovery Against Others To Us

If any person or organization to or for whom we make payment under this coverage form has rights to recover damages from another, those rights are transferred to us. That person or organization must do everything necessary to secure our rights and must do nothing after "accident" or "loss" to impair them.

B. General Conditions

1. Bankruptcy

Bankruptcy or insolvency of the "insured" or the "insured's" estate will not relieve us of any obligations under this coverage form.

2. Concealment, Misrepresentation Or Fraud

This coverage form is void in any case of fraud by you at any time as it relates to this coverage form. It is also void if you or any other "insured", at any time, intentionally conceal or misrepresent a material fact concerning:

- a. This coverage form;
- b. The covered "auto";
- c. Your interest in the covered "auto"; or
- d. A claim under this coverage form.

3. Liberalization

If we revise this coverage form to provide more coverage without additional premium charge, your policy will automatically provide the additional coverage as of the day the revision is effective in your state.

4. No Benefit To Bailee – Physical Damage Coverages

We will not recognize any assignment or grant any coverage for the benefit of any person or organization holding, storing or transporting property for a fee regardless of any other provision of this coverage form.

5. Other Insurance

- a. For any covered "auto" you own, this coverage form provides primary insurance. For any covered "auto" you don't own, the insurance provided by this coverage form is excess over any other collectible insurance. However, while a covered "auto" which is a "trailer" is connected to another vehicle, the Liability Coverage this coverage form provides for the "trailer" is:
 - (1) Excess while it is connected to a motor vehicle you do not own.
 - (2) Primary while it is connected to a covered "auto" you own.

- b. For Hired Auto Physical Damage Coverage, any covered "auto" you lease, hire, rent or borrow is deemed to be a covered "auto" you own. However, any "auto" that is leased, hired, rented or borrowed with a driver is not a covered "auto".

- c. Regardless of the provisions of Paragraph a. above, this coverage form's Liability Coverage is primary for any liability assumed under an "insured contract".

- d. When this coverage form and any other coverage form or policy covers on the same basis, either excess or primary, we will pay only our share. Our share is the proportion that the Limit of Insurance of our coverage form bears to the total of the limits of all the coverage forms and policies covering on the same basis.

6. Premium Audit

- a. The estimated premium for this coverage form is based on the exposures you told us you would have when this policy began. We will compute the final premium due when we determine your actual exposures. The estimated total premium will be credited against the final premium due and the first Named Insured will be billed for the balance, if any. The due date for the final premium or retrospective premium is the date shown as the due date on the bill. If the estimated total premium exceeds the final premium due, the first Named Insured will get a refund.

- b. If this policy is issued for more than one year, the premium for this coverage form will be computed annually based on our rates or premiums in effect at the beginning of each year of the policy.

uto by limits. Under this method, each insurer's share is based on the ratio of its applicable limit of insurance to the total applicable limits of insurance of all insurers.

5. Premium Audit

- a. We will compute all premiums for this Coverage Part in accordance with our rules and rates.
- b. Premium shown in this Coverage Part as advance premium is a deposit premium only. At the close of each audit period we will compute the earned premium for that period and send notice to the first Named Insured. The due date for audit and retrospective premiums is the date shown as the due date on the bill. If the sum of the advance and audit premiums paid for the policy period is greater than the earned premium, we will return the excess to the first Named Insured.
- c. The first Named Insured must keep records of the information we need for premium computation, and send us copies at such times as we may request.

6. Representations

By accepting this policy, you agree:

- a. The statements in the Declarations are accurate and complete;
- b. Those statements are based upon representations you made to us; and
- c. We have issued this policy in reliance upon your representations.

7. Separation Of Insureds

Except with respect to the Limits of Insurance, and any rights or duties specifically assigned in this Coverage Part to the first Named Insured, this Insurance applies:

- a. As if each Named Insured were the only Named Insured; and
- b. Separately to each insured against whom claim is made or "suit" is brought.

8. Transfer Of Rights Of Recovery Against Others To Us

If the insured has rights to recover all or part of any payment we have made under this Coverage Part, those rights are transferred to us. The insured must do nothing after loss to impair them. At our request, the insured will bring "suit" or transfer those rights to us and help us enforce them.

9. When We Do Not Renew

If we decide not to renew this Coverage Part, we will mail or deliver to the first Named Insured shown in the Declarations written notice of the nonrenewal not less than 30 days before the expiration date.

If notice is mailed, proof of mailing will be sufficient proof of notice.

SECTION V - DEFINITIONS

1. "Advertisement" means a notice that is broadcast or published to the general public or specific market segments about your goods, products or services for the purpose of attracting customers or supporters. For the purposes of this definition:
 - a. Notices that are published include material placed on the Internet or on similar electronic means of communication; and
 - b. Regarding web-sites, only that part of a web-site that is about your goods, products or services for the purposes of attracting customers or supporters is considered an advertisement.
2. "Auto" means a land motor vehicle, trailer or semitrailer designed for travel on public roads, including any attached machinery or equipment. But "auto" does not include "mobile equipment".
3. "Bodily injury" means bodily injury, sickness or disease sustained by a person, including death resulting from any of these at any time.
4. "Coverage territory" means:
 - a. The United States of America (including its territories and possessions), Puerto Rico and Canada;
 - b. International waters or airspace, but only if the injury or damage occurs in the course of travel or transportation between any places included in a. above; or
 - c. All other parts of the world if the injury or damage arises out of:
 - (1) Goods or products made or sold by you in the territory described in a. above;
 - (2) The activities of a person whose home is in the territory described in a. above, but is away for a short time on your business, or
 - (3) "Personal and advertising injury" offenses that take place through the Internet or similar electronic means of communication

COMMON POLICY CONDITIONS – DELUXE

All Coverage Parts included in this policy are subject to the following conditions.

A. CANCELLATION

1. The first Named Insured shown in the Declarations may cancel this policy by mailing or delivering to us advance written notice of cancellation.
2. We may cancel this policy by mailing or delivering to the first Named Insured written notice of cancellation at least:
 - a. 10 days before the effective date of cancellation if we cancel for nonpayment of premium; or
 - b. 60 days before the effective date of cancellation if we cancel for any other reason.
3. We will mail or deliver our notice to the first Named Insured's last mailing address known to us.
4. Notice of cancellation will state the effective date of cancellation. If the policy is cancelled, that date will become the end of the policy period. If a Coverage Part is cancelled, that date will become the end of the policy period as respects that Coverage Part only.

Cancellation will not affect coverage on any shipment in transit on the date of the cancellation. Coverage will continue in full force until such property is delivered and accepted.

5. If this policy or any Coverage Part is cancelled, we will send the first Named Insured any premium refund due. If we cancel, the refund will be pro rata. If the first Named Insured cancels, the refund may be less than pro rata. The cancellation will be effective even if we have not made or offered a refund.
6. If notice is mailed, proof of mailing will be sufficient proof of notice.

B. CHANGES

This policy contains all the agreements between you and us concerning the insurance afforded. The first Named Insured shown in the Declarations is authorized to make changes in the terms of this policy with our consent. This policy's terms can be amended or waived only by endorsement issued by us and made a part of this policy.

C. EXAMINATION OF YOUR BOOKS AND RECORDS

We may examine and audit your books and records as they relate to this policy at any time during the policy period and up to three years afterward.

D. INSPECTIONS AND SURVEYS

1. We have the right but not obligated to:
 - a. Make inspections and surveys at any time;
 - b. Give you reports on the conditions we find; and
 - c. Recommend changes.
2. We are not obligated to make any inspections, surveys, reports or recommendations and any such actions we do undertake related only to insurability and the premiums to be charged. We do not make safety inspections. We do not undertake to perform the duty of any person or organization to provide for the health or safety of workers or the public. And we do not warrant that conditions:
 - a. Are safe or healthful; or
 - b. Comply with laws, regulations, codes or standards.
3. Paragraphs 1. and 2. of this condition apply not only to us, but also to any rating, advisory, rate service or similar organization which makes insurance inspections, surveys, reports or recommendations.
4. Paragraph 2. of this condition does not apply to any inspections, surveys, reports or recommendations we may make relative to certification under state or municipal statutes, ordinances or regulations, of boilers, pressure vessels or elevators.

E. PREMIUMS

1. The first Named Insured shown in the Declarations:
 - a. Is responsible for the payment of all premiums; and
 - b. Will be the payee for any return premiums we pay.
2. We compute all premiums for this policy in accordance with our rules, rates, rating plans,

COMMON POLICY CONDITIONS

All Coverage Parts included in this policy are subject to the following conditions:

A. Cancellation

1. The first Named Insured shown in the Declarations may cancel this policy by mailing or delivering to us advance written notice of cancellation.
2. We may cancel this policy or any Coverage Part by mailing or delivering to the first Named Insured written notice of cancellation at least
 - a. 10 days before the effective date of cancellation if we cancel for nonpayment of premium; or
 - b. 30 days before the effective date of cancellation if we cancel for any other reason.
3. We will mail or deliver our notice to the first Named Insured's last mailing address known to us.
4. Notice of cancellation will state the effective date of cancellation. If the policy is cancelled, that date will become the end of the policy period. If a Coverage Part is cancelled, that date will become the end of the policy period as respects that Coverage Part only.
5. If this policy or any Coverage Part is cancelled, we will send the first Named Insured any premium refund due. If we cancel, the refund will be pro rata. If the first Named Insured cancels, the refund may be less than pro rata. The cancellation will be effective even if we have not made or offered a refund.
6. If notice is mailed, proof of mailing will be sufficient proof of notice.

B. Changes

This policy contains all the agreements between you and us concerning the insurance afforded. The first Named Insured shown in the Declarations is authorized to make changes in the terms of this policy with our consent. This policy's terms can be amended or waived only by endorsement issued by us as part of this policy.

C. Examination Of Your Books And Records

We may examine and audit your books and records as they relate to this policy at any time

during the policy period and up to three years afterward.

D. Inspections And Surveys

1. We have the right to
 - a. Make inspections and surveys at any time;
 - b. Give you reports on the conditions we find; and
 - c. Recommend changes.
2. We are not obligated to make any inspections, surveys, reports or recommendations and any such actions we do undertake relate only to insurability and the premiums to be charged. We do not make safety inspections. We do not undertake to perform the duty of any person or organization to provide for the health or safety of workers or the public. And we do not warrant that conditions
 - a. Are safe or healthful; or
 - b. Comply with laws, regulations, codes or standards.
3. Paragraphs 1. and 2. of this condition apply not only to us, but also to any rating, advisory, rate service or similar organization which makes insurance inspections, surveys, reports or recommendations.
4. Paragraph 2. of this condition does not apply to any inspections, surveys, reports or recommendations we may make relative to certification, under state or municipal statutes, ordinances or regulations, of boilers, pressure vessels or elevators.

E. Premiums

1. The first Named Insured shown in the Declarations:
 - a. Is responsible for the payment of all premiums; and
 - b. Will be the payor for any return premiums we pay.
2. We compute all premiums for this policy in accordance with our rules, rates, rating plans, premiums and minimum premiums. The premium shown in the Declarations was computed based on rates and rules in effect at



WORKERS COMPENSATION
AND
EMPLOYERS LIABILITY POLICY
ENDORSEMENT WC 04 06 01 (A)

POLICY NUMBER UB6C87099218

CALIFORNIA CANCELATION ENDORSEMENT

This endorsement applies only to the insurance provided by the policy because California is shown in Item 3.A. of the information page.

The cancellation condition in Part Six (Conditions) of the policy is replaced by these conditions:

CANCELATION

1. You may cancel this policy. You must mail or deliver advance written notice to us stating when the cancellation is to take effect.
2. We may cancel this policy for one or more of the following reasons:
 - a. Non-payment of premium;
 - b. Failure to report payroll;
 - c. Failure to permit us to audit payroll as required by the terms of this policy or of a previous policy issued by us;
 - d. Failure to pay any additional premium resulting from an audit of payroll required by the terms of this policy or any previous policy issued by us;
 - e. Material misrepresentation made by you or your agent;
 - f. Failure to cooperate with us in the investigation of a claim;
 - g. Failure to comply with Federal or State safety orders;
 - h. Failure to comply with written recommendations of our designated loss control representatives;
 - i. The occurrence of a material change in the ownership of your business;
 - j. The occurrence of any change in your business or operations that materially increases the hazard for frequency or severity of loss;
 - k. The occurrence of any change in your business or operation that requires additional or different classification for premium calculation;
 - l. The occurrence of any change in your business or operation which contemplates an activity excluded by our reinsurance treaties.
3. If we cancel your policy for any of the reasons listed in (a) through (f), we will give you 10 days advance written notice, stating when the cancellation is to take effect. Mailing that notice to you at your mailing address shown in Item 1 of the Information Page will be sufficient to prove notice. If we cancel your policy for any of the reasons listed in items (g) through (l), we will give you 30 days advance written notice; however, we agree that in the event of cancellation and reissuance of a policy effective upon a material change in ownership or operations, notice will not be provided.
4. The policy period will end on the day and hour stated in the cancellation notice.



DATE OF ISSUE: 01/20/18

ST ASSIGN:

Page 1 of 1



DIVISION OF FACILITIES PLANNING & MANAGEMENT ROUTING FORM

Project Information

Project Name	Facilities Planning and Management	Site	918
---------------------	------------------------------------	-------------	-----

Basic Directions

Services cannot be provided until the contract is fully approved and a Purchase Order has been issued.

Attachment Checklist	<input type="checkbox"/> Proof of general liability insurance, including certificates and endorsements, if contract is over \$15,000 <input type="checkbox"/> Workers compensation insurance certification, unless vendor is a sole provider
-----------------------------	---

Contractor Information

Contractor Name	Cordoba Corporation	Agency's Contact	Michael Boomsma		
OUSD Vendor ID #	V071274	Title	Construction Manager		
Street Address	461 Second Street, Suite 454T	City	San Francisco	State	CA
Telephone	415-930-9987	Policy Expires			
Contractor History	Previously been an OUSD contractor? <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No		Worked as an OUSD employee? <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No		
OUSD Project #	00918				

Term

Date Work Will Begin	7-1-2018	Date Work Will End By <small>(not more than 5 years from start date)</small>	6-30-2020
-----------------------------	----------	--	-----------

Compensation

Total Contract Amount	\$	Total Contract Not To Exceed	\$4,118,572.00
Pay Rate Per Hour (If Hourly)	\$	If Amendment, Changed Amount	\$
Other Expenses		Requisition Number	

Budget Information

If you are planning to multi-fund a contract using LEP funds, please contact the State and Federal Office before completing requisition.

Resource #	Funding Source	Org Key	Object Code	Amount
9450	Fund 21, Measure J	9189905809	5825	\$4,118,572.00

Approval and Routing (in order of approval steps)

Services cannot be provided before the contract is fully approved and a Purchase Order is issued. Signing this document affirms that to your knowledge services were not provided before a PO was issued.

	Division Head	Phone	510-535-7038	Fax	510-535-7082
1.	Director, Facilities Planning and Management				
	Signature	Date Approved			
2.	General Counsel, Department of Facilities Planning and Management				
	Signature	Date Approved	6/19/18		
3.	Deputy Chief, Facilities Planning and Management				
	Signature	Date Approved			
4.	Senior Business Officer, Board of Education				
	Signature	Date Approved			
5.	President, Board of Education				
	Signature	Date Approved			