








Amendment to Professional Services Contract Page 2 ¢f 7

EXHIBIT “A” Scope of Work

Contractor Name: Murakami Nelson

Billing Rate: Twenty-one tho~~- 4, six hundred sixty dollar~ ~1d no ~~ts {($21,6°~ "0}

1. Description of Services to be Provided
The scope of the project is to amend pay for Applied Materials and Engineering fees. Scope includes determining
the construction of the footing under the south Muilti-purpose Room (MPR) concrete wall, determining the
construction of the south wall of the MPR room, determining the construction of the roof, and providing a report
with the findings.

2. Specific Outcomes:

Create equitable opportunities for learning; and provide accountability for quality.

3. Alignment with District Strategic Plan: Indicate the goals and visions supported by the services of this
contract:
0 Ensute a g qu~" insuuction™! ~are 0 Prepare students for success m college and caieers
| 0 Dey~ter ~meial giguor~! ~nd pnysic™ »zalth 0Safe, healthy and sugp~~~*""~ ~<hools
X Creaie euuundable opporiuinues for learine x Accountable for quality
| 0 High quanty and effective mstruction 0 Full service community district

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion: The District certifies to the best of
its knowledge and belief, that it and its officials: Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any Federal department or agency according to Federal
Acauisition Reqgulation Subpart 9.4, and by signing this contract, certifies that this vendor does not appear on the
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OAKLAND UNIFIED
SCHOOL DISTRICT

Nel.o
Board of Education

Antwan Wilson, Superintendent and Secretary, Board of Education
By: Mia Settles-Tidwellj Chief Operations Officer  AAST
Timothy White, Dgputy Chief, Facilities Planning and
Management é\

October 22, 2014

Small Architecturatl Design Contract - Murakami Nelson Architectural
Corporation - Laurel ES Finishing Kitchen Upgrade Project

Action Requested

Background

Local Business
Participation
Percentage

Strategic Alignment

Approval by the Board of Education of an Small Design Contract with Murakami
Nelson Architectural Corporation for Design Services on behalf of the District at
the Laurel ES Finishing Kitchen Upgrade Project, in an amount not-to exceed
$80,812.00. The term of this Agreement shall commence on October 23, 2014
and shall conclude no later than December 31, 2015.

The finishing kitchen is in need of upgrade and Murakami Nelson has been
retained by the District to provide design services.

100.00%

Among the key purposes of the District’s Facilities Master Plan is to provide an
academic environment for the Oakland community that will give every student,
educator, and community member using our facilities the best possible
opportunity for learning.

Through implementation of the Facilities Master Plan, the District intends to
improve the District’s facilities in terms of structural integrity, safety,
reliability of operating (mechanical) systems, access to modern resources,
number and type of appropriate laboratories and specialized instruction rooms,
opportunities for physical education, and attractiveness, such that the Oakland
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Padashi Nakadegawa
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3.

0.

. Cost estimating servi

¢ Structural engimeer is included for the two Additions. R.P. Gallagher would be our structural engineer. His
gualifications and experience is included within our Request for Proposal response.

d.  landscaping is not anticipated at this time.

MASTERPLANNING SERVICE

Not included.

PRE-DESIGN SERVICES

Develop Project Schedule in conjunction with OUSD.

bh.  Develop Architectural Program

¢.  Develop preliminary CHPS scorecard
Develop Existing Conditions Site Plan from QUSD existing topographical survey information from past
projects

e. Review DUSD's In-House Cost Budget and comment

f.  Meet with QUSD representative and Nutritionist

g. Visitsite

1. Provide Deliverables as per 3.4

o

. SCHEMATIC DESIGN PHASE

a.  Prepare Work Plan

b, Architectural drawings with maximum two alternative approaches
c.  MEP drawings with fixture locations only

d. Food service drawings {may be within the Architectural drawings)
e.  Meeting with OUSD and Nutritionist

f.  OQutline specs

g. Schematic level cost estimate

h. Updated program document

i.  Notes of substantive meetings

j.  Updated CHPS scorecard

k. Surmmary of changes to Program and Schedule

I, Whole Building Energy Analysis and Daylighting Analysis not included or required by CHPS for minor
renovations and mminor modernizations.

m. Provide Deliverables as per 4.12

DESIGN DEVELOPMENT PHASE

Architectural drawings with select approach

b.  MEP drawings

c. Food service drawings

d. Updated outline specs

e Review and comments on District's Division "0" & "1" documents

o3}

f. Construction cost estimate

2. Updated program document

h. Notes of substantive meetings

. Copy of DSA information file

i, Updated CHPS scorecard

k. Summary of changes to Program and Schedule
| Site verification visit

m. Provide Deliverables as per 5.9

CONSTRUCTION DOCUMENTS PHASE (50%, 90%, & Final)

a  Arce tectural drawimgs with select approach



























