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Passed by the following vote:

AYES: Jody London, Aimee Eng, Jumoke Hinton Hodge, Roseann Torres,
Shanthi Gonzales, Vice President Nina Senn and President James Harris

NOES: None

ABSTAINED: None
ABSENT: None

I hereby certify that the foregoing is a full, true and correct copy of a Resolution
adopted, at a Special Meeting I of the Goveming Board of the Oakland Unified

School District held on June 22, 2016.
W

Afitwan Wilson, Superintendent and
Secretary, Board of Education

File ID Number: Jo-/58L

Introduction Date: &-22~/&
Enactment Number: /b-/0 %5,

Enactment Date: _&-2.27/{ e




DOCUMENT 00 52 13
(FORMERLY DOCUMENT 00330)

A D OF BID AGREI

THIS AGREEMENT IS MADE AND ENTERED INTO THIS 2nd day of June, 2016. by and between the Oakland
Unified School District ("District” or "Owner™) and_Redgwick : ** (Contractor™) (Agreement™).

WIT!  SSETH: That the parties hereto have mutually covenanted and agreed. and by these presents do covenant
and agree with cach other. as follows:

1. The Wo Contractor agrees to furnish all tools. cquipment. apparatus. tacilities. labor. and material
necessary (o perform and complete in a good and workmanlike manner. the work of the following project:
PROIECT:  dna Brewe chool Field
PROJECT NO.:15129
RESOLUTION NUMBLER: _1516-"*°%

It is understood and agreed that the Work shall be performed and completed as required in the Contract

Documents including. without limitation. the Drawings and Specifications, under the direction and supervision

of. and subject to. the approval of the District or its authorized representative.

2. z Contract Docu  nts:

a.  The complete Contract consists of all Contract Documents as defined in the General Conditions and
incorporated herein by this reference. Any and all obligations of the District and Contractor are tully set
forth and described in the Contract Documents. All Contract Documents are intended to cooperate so that
any Work called (or in onc and not mentioned in the other or vice versa is to be executed the same as if
mentioned in all Contract Documents.

b. Interpretation of Contract Documents: Should any question arise concerning the intent. precedence. or
meaning of Contract Documents. including the Drawings or Specifications, the question shall be submitted
to the District for interpretation. Ifa conflict exists in the Contract Documents. the following order of
precedence shall prevail:

(1) District-approved modifications. beginning with the most recent (ifany )
(i) The Agreement;

(ii1) The Special Conditions (if any):

(iv) Any Supplemental Conditions (if any):

(v) ‘The General Conditions;

(vi) The remaining Division 0 documents:

(vil) The Division 1 Documents (Specifications — General Conditions):

(viil) The Division 2 through Division 32 documents ( Technical Specifications):
(ix) Figured dimensions:

(x) Large-scale drawings:

(xi) Small-scale drawings.

In no case shall a document calling for lower quality and/or quantity material or workmanship control. The
decision of the District in the matter shall be final.

3. T &For Completion: [tis hereby understood and agreed that the work under this contract shalt be completed
within Sixty (60) consccutive calendar days (“Contract Time™) from the date specitied in the District’s Notice to
Proceed. The District shall not entertain an carly completion schedule by Contractor. A schedule showing the
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4. Completion xtension Of Time: Should the Contractor fail to complete this Contract. and the Work provided
herein. within the time fixed for completion. due aliowance being made for the contingencies provided for
herein. the Contractor shall become liable to the District for all loss and damagc that the District may sutfer on
account thereol. The Contractor shall coordinate its work with the Work of all other contractors. The District
shall not be liable for delays resulting from Contractor's failure to coordinate its Work with other contractors in
a manner that will allow timcly completion of Contractor's Work. Contractor shall be liablc for delays to other
contractors causcd by Contractor's failure to coordinate its Work with the work of other contractors.

5. L i ed amages: Timcisof the essence for all work under this Agreement. It is hereby understood and
agreed that itis and will be difficult and/or impossible to ascertain and determine the actual damage that the
District will sustain in the event of and by reason of Contractor's delay: theretore. Contractor shall forfeit to the
District the following sum(s) (“T.iquidated Damages™):

. roject Completion: O /e hundred dollars and no cents ($1.500 """ per day
as Liquidated Damages for eacn ana every day's delay beyond the time hercin prescrived in
finishing the Work of the Project.

a. Cach portion of the Liquidated Damages shall be calculated cumulatively. For example. if the Contractor is
late in completing two milestones and the entire Project. it will be forfciting three separate Liquidated
Damages amounts.

b. Itis hereby understood and agreed that neither the total cumulative Liquidate Damages amount nor any
portion of the Liquidated Damage amount arc penalties.

¢.  The District may deduet any portion of these liquidated damages from any money due or that may become
duc the Contractor under this Agreement. The Contractor’s forfeit of liquidated damages to the District,
and the District's right to retain those liquidated damages. are as indicated in Government Code section
33069.85 and as indicated herein and in the General Conditions.

d.  Any amount of the Liquidated Damage(s) are automatically and without notice of any kind forfeited by
Contractor upon the accrual of cach day of delay. Neither the District’s failure or delay in deducting
Liquidated Damages from payments otherwise due the Contractor, nor the District’s faifure or delay in
notifying Contractor of the forteiture ot Liguidated Damages. shall be deemed a waiver of the Distriet’s
right to Liquidated Damages.

¢.  The Contractor and the Surety shall be liable for and pay to the District the entire amount of Liquidated
Damages including any portion that exceeds the amount of the Contract Price then held. retained or
controlled by the District.

. The Liquidated IDamages shall be in addition. and not in licu of. the District's right to charge Contractor
with the cost of completing or correcting such items of the Work.

g.  The time during which the Contract is delayed for cause as hereinafier specificd may extend the time of
completion for a reasonable time as the District may grant. This provision does not exclude the recovery of
damages for delay by cither party under other provisions in the Contract Documents.

6.  o0ss Or Damage: The District and its authorized representatives shall not in any way or manner be answerable
or suffer loss. damage. expense. or liability for any loss or damage that may happen to the Work. or any part
thereof. or in or about the same during its construction and before acceptance. and the Contractor shall assume
all liabilities ot every kind or nature arising {rom the Work. either by accident. negligence. theft. vandalism, or
any cause whatever: and shall hold the District and its authorized representatives harmless trom all liability of
cvery kind and nature arising from accident. negligence. or any cause whatever.
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Project Float.
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10.

11.

13.

Insurance an  onds: Contractor shall provide all required certificates of insurance. and payment and
performance bonds as evidence thereof.

rosecution O o I the Contractor should neglect to prosecute the Work properly or fail to perform any
provisions of this contract. the District. may. pursuant to the General Conditions and without prejudice to any
other remedy it may have. make good such deficiencies and may deduct the cost thereol from the payment then
or thereafter due the Contractor.

Au ority Archite Project Inspector, and DSA: Contractor hereby acknowledges that the Architect(s),
the Project Inspector(s). and the Division of the State Architect have authority to approve and/or stop Work if
the Contractor’'s Work does not comply with the requirements of the Contract Documents. Title 24 of the
California Code of Regulations. and all applicable laws. The Contractor shall be liable for any delay caused by
its non-compliant Work.

Assignme  Of Contract: Ncither the Contract. nor any part thereot. nor any moneys due or to become due
thereunder. may be assigned by the Contractor without the written approval of the District. nor without the
written consent of the Surcty on the Contractor's Performance Bond (the “Surety™). unless the Surety has
waived in writing its right to notice ot assignment.

Classification Of Contractor’s License: Contractor herebyv acknowledges that it currently holds valid Type
Cle ‘-Gen "7 eri 1SS Bt __Contractor's license(s) issued by the
State ot Calitornia. Contractors staie 1icensing poara. in accoraance with division 3. chapter 9, of the Business
and Professions Code and in the classification called for in the Contract Documents.

ayment of Prevailing Wages: The Contractor and all Subcontractors under the Contractor shall pay all
workers on all Work performed pursuant to this Contract not less than the general prevailing rate of per diem
wages and the general prevailing rate for holiday and overtime work as determined by the Director of the
Department of Industrial Relations. State of Calitornia. for the type of work performed and the locality in which
the work is to be performed within the boundaries of the District. pursuant to sections 1770 et seq. of the
California Labor Code.

Labor Compliance rogram: If a labor compliance program is implemented for the Project., Contractor
specifically acknowledges and understands that it shall perform the Work of this Agreement while complying
with all the applicable provisions of the labor compliance program administered by the District. the District’s
designee and/or the California Department of Industrial Relations. Compliance shall include, without
limitation. the requircment that the Contractor and all of'its Subcontractors shall timely submit completc and
accurate certified payroll records with cach application for payment. or the District cannot issue payment.
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