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. OAKLAND UNIFIED
}: SCHOOL DISTRICT

Community Schools. Thrvng Sadeats

CONTRACT JUSTIFICATION FORM
This Form Shall Be Submitted to the Board Office
With Every Consent Agenda Contract.

Legislative File ID No.

Department: OUSD Facilities

Vendor Name: Byrens Kim Design Works

Project Name: Laurel Finishing Kitchen Project No.: 13179

Contract Term: Upon issuance of the Notice to Proceed and/or Board Approval and concluding no
later than December 31, 2018.

Annual (if annual contract) or Total (if multi-year agreement) Cost: $ 263, 190.00

Approved by: Roland Broach & Cesar Monterrosa

Is Vendor a local Oakland Business or have they meet the requirements of the Local

Business Policy? Yes No D
_Why was this Vendor selected?

This vendor provided a best value proposal after evaluation of several firms. Vendor is an Oakland-based company. Vendor's Local
Business Participation high at 62%.

Summarize the services this Vendor will be providing.

Scope includes programming, schematic design, design development, construction documents, DSA submittal, bidding, construction
administration & close-out services for a new Kitchen Addition housing a fully equipped kitchen with a service line of hot food wells,
salad bar and milk coolers.

A new Kitchen Addition will provide space to serve students whom currently eat pre-packaged food in a makeshift kitchen inside the
Multi-Purpose Room.

Was this contract competitively bid? Yes No l:]

If No, answer the following:

1) How did you determine the price is competitive?

Request for Proposals were solicited from several firms already listed in the pool of Pre-Qualified Architectural Firms. Comparison of
services & fees were used to determine best fit and best value.
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Agreement for Architectural Services

BY AND BETWEEN
OAKLAND UNIFIED SCHOOL DISTRICT
AND

Byrens Kim Design Works

This Agreement for Architectural Services is made as of the 10th day of March, 2016,
between the Oakland Unified School District, a California public school district (“District”), and
Byrens Kim Design Works (“Architect”) (individually a “Party” and collectively the “Parties”), for the
following project (“Project”):

Laurel Finishing Kitchen Upgrade, located at 3750 Brown Avenue, Oakland, CA 94619.

WITNESSETH, that for and in consideration of the mutual covenants herein contained, the Parties
hereto agree as follows:

Definitions

1.1. In addition to the definitions above, the following definitions for words and phrases shall
apply when used in this Agreement, including all Exhibits:

131,

1.1.2,

1.1.3.

1.1.4.

1.1.5.

1.1.6.

1.1.7.
1.1.8.

1.1.9.

1.1.10.

Agreement: The Agreement consists exclusively of this document and all identified
exhibits attached and incorporated by reference.

Architect: The architect listed in the first paragraph of this Agreement, including all
Consultants to the Architect.

As-Built Drawings (“As-Builts”): Any document prepared and submitted by
District’s contractor(s) that details on a Conforming Set, the actual construction
performed during the Project, including changes necessitated by change orders.

Bid Set: The plans, drawings, and specifications at the end of the Construction
Documents Phase that DSA has approved and that the District can use to go out to
bid for construction of the Project.

Conforming Set: The plans, drawings, and specifications at the end of the Bidding
Phase that incorporate all addenda, if any, issued during the Bidding Phase. The
Architect shall ensure that DSA has approved all revisions to the Bid Set that are
incorporated onto the Conforming Set and for which DSA approval is required.

Consultant(s): Any and all consultant(s), sub-consultant(s), subcontractor(s), or
agent(s) to the Architect.

District: The Oakland Unified School District.

DSA: The Division of the State Architect.

Project Budget: The total amount indicated by the District for the entire Project
plus all other costs, including design, construction, administration, financing, and all

other costs.

Record Drawings: A final set of drawings prepared by the Architect based upon
marked-up prints, drawings, and other data furnished to Architect by Contractor that
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Article 2.

2. 1

2.2.

2:38.

2.4.

Article 3.

3.1.

3.2.

3.3.

3.4.

incorporates all changes from all As-Builts, sketches, details, and clarifications.

1.1.11. Service(s): All labor, materials, supervision, services, tasks, and work that the
Architect is required to perform and that are required by, or reasonably inferred
from, the Agreement, and that are necessary for the design and completion of the
Project.

1.1.12. Visually Verify: To verify to the fullest extent possible by physical inspection
and reasonable investigation and without any destructive action.

Scope, Responsibilities, and Services of Architect

Architect shall provide the Services as described in Exhibit “A,” commencing with receipt of
a written Notice to Proceed or authorization from District to perform Services requested
hereunder.

Architect represents that the Architect has no existing interest and will not acquire any
interest, direct or indirect, which could conflict in any manner or degree with the
performance of Services required under this Agreement and that no person having any such
interest shall be employed by Architect.

Architect shall comply with Education Code section 17302(a) and agrees that any plans
and/or specifications included in the Services shall be prepared under the supervision of
licensed personnel, and that licensed personnel shall be in “responsible charge” of persons
who observe the construction.

Completion of Services

The Architect shall commence Services under this Agreement upon receipt of a Notice to
Proceed and shall prosecute the Services diligently as described in Exhibit “A”, so as to
proceed with and complete the Services in compliance with the time as specified in the
notice, if any. Upon issuance of Notice to Proceed and/or Board Approval and
concluding no later than December 31, 2018.

Compensation and Value of Agreement

District shall pay Architect for all Services contracted for under this Agreement on a time
and materials basis. The total compensation paid Architect pursuant to this Agreement may
not exceed Two hundred sixty three thousand, one hundred ninety dollars and no
cents ($263,190.00).

Architect shall notify District if District requested services or reimbursables will exceed the

NA Dollars ($_0.00 ) limit of this Agreement. If any work is performed
by Architect without the prior written authorization of District, District shall not be obligated
to pay for such work. The Parties may, by written agreement, increase the monetary limit
of this Agreement.

Payment for the Work shall be made for all undisputed amounts in monthly installment
payments within thirty (30) days after the Architect submits an invoice to the District for
Work actually completed and after the District’s written approval of the Work, or the portion
of the Work for which payment is to be made.

Expenses. District shall not be liable to Architect for any costs or expenses paid or incurred
by Architect in performing Services for District.
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the date(s) indicated
below.

AC( D ) on the date indicated below:

P e T

Antwan wiison, Superintendent & Secretary, Board or taucation N

RuUldilu DIudlll, CAELULIVE viTewlul, punuings, Lustoalal & pvate
Grounds, Facilities Planning and Management

ANV 7-107-(6
UUbSD Facilities Legal counsel Date
File ID Number:

Introduction Dat
Enactment Num

tary School
Finishing Kitchen Upgrade Project Page 14









Proposal for Laurel Elementary Finishing Kitchen Page 2 of 5
12/23/15

- Potential collector improvement at north and south walls, including connections to the
foundation.

The email provided by Mark Moore of ZFA, dated 6/25/15, notes that the there is a potential for
mandatory retrofit in addition the voluntary retrofit. The requirem: : that may arise from the
mandatory retrofit is not completely understood, and there may be Iditional structural improvement
considerations in addition to the scope listed above.

Based on this information, our structural scope will include the followi

- Pre-Design site visits and review

- Complete ASCE Tier 1 and 2 assessment

- Coordination with DSA to confirm finding and to define  rofit scope.
- Construction Documents

- Construction Administration and Close out services.

We do not have information on the anticipated construction cost for the s iral improvement of the
existing building at this point. We will generate estima  as required to ir the District of complete
work scope.

We will also include acoustical assessment of the Multipurpose Room and final acoustics verification as
a part of this project.

We understand that the project will involve community outreach pro s. In addition, we believe the
following potential design considerations may be applicable for this project.

- Provide site path of travel improvement

The project will be delivered under the DSA project delivery. In additic it will require the Oakland Fire
Prevention Bureau and the County of Alame¢ | Environmental Health review.

Our service will include a review of existing conditions. We understand that : project program is well
defined and our service is to confirm the p  sided program and start the schematic design.

We note that there are site and program related uncertaii 2s. V  understand the following
requirement.

- District to provide site survey

- Fire sprinkler requirement as well as the service main informatic is unknown at this point.
We will provide a separate fee oposalto  Iress the sprinkler design upon investigation

- District to engage commissioning agent for CBC commissioning and the sustainability/CHPS
commissioning requirer it

- Utility company coordination by the District. We will provide the necessary documents.

- CGS approval may not be required. We will need to confirm upon review.

The following is the list of team members based on the preliminary information.



































