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Memo (Bid Award) 

To Board of Education 

From Kyla Johnson-Trammell, Superintendent  
Tadashi Nakadegawa, Interim Deputy Chief, Facilities Planning & Management 
Department 

Board Meeting Date September 9, 2020 

Subject Award of Agreement Between Owner and Contractor - Competitively Bid – Mar Con 
Builders – Acorn Woodland Elementary School Playmatting Installation Project – 
Division of Facilities Planning & Management 

Action Requested 

Discussion 

LBP (Local Business
Participation Percentage)

Recommendation 

Fiscal Impact 

Approval by the Board of Education of Award of Agreement Between Owner and 
Contractor – Competitively bid – on behalf of the District to Mar Con Builders 
(“Contractor”), Oakland, California, for the latter to remove existing playmatting and 
play structure and install new SofSurfaces playmatting tiles and play structure for the 
Acorn Woodland Elementary School Playmatting Installation Project, in the amount of 
$113,200.00, which includes a contingency of $7,000.00, as the lowest responsive and 
responsible bidder, and rejecting all other bids if any, and authorizing the President 
and Secretary of the Board to sign the Agreement for same with said bidder with work 
scheduled to commence on September 16, 2020, and scheduled to last for Forty-five 
(45) Calendar days pursuant to the contract.

The scope of work of the contract consists of removal of existing playmatting and play 
structure and installation of new SofSurfaces playmatting tiles and play structure for 
the playmatting tiles & playstructure project.   Contractor was selected through 
competitive bidding. (Public Contract Code 22037).  

0.00%  

Approval by the Board of Education of Award of Agreement Between Owner and 
Contractor – Competitively bid – on behalf of the District to Mar Con Builders 
(“Contractor”), Oakland, California, for the latter to remove existing playmatting and 
play structure and install new SofSurfaces playmatting tiles and play structure for the 
Acorn Woodland Elementary School Playmatting Installation Project, in the amount of 
$113,200.00, which includes a contingency of $7,000.00, as the lowest responsive and 
responsible bidder, and rejecting all other bids if any, and authorizing the President 
and Secretary of the Board to sign the Agreement for same with said bidder with work 
scheduled to commence on September 16, 2020, and scheduled to last for Forty-five 
(45) Calendar days pursuant to the contract.
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CONTRACT JUSTIFICATION FORM 
This Form Shall Be Submitted to the Board Office With Every 

Agenda Contract. 
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 Project No.:19130 

Legislative File ID No. 20- 1590

Department:                    Facilities Planning & Management 

Vendor Name:  Mar Con Builders 

Project Name: Acorn Woodland ES Playmatting Installation 

Contract Term: Intended Start: 9-16-2020 Intended End: 10-31-2020

Amended End: 

Annual (if annual contract) or Total (if multi-year agreement) Cost: $113,200.00 

Approved by: Tadashi Nakadegawa 

Is Vendor a local Oakland Business or have they meet the requirements of the 

Local Business Policy? ☐  Yes (No if Unchecked) 

How was this contractor or vendor selected? 

Mar Con Builders was selected by the District as the lowest responsive and responsible bid.

Summarize the services or supplies this contractor or vendor will be providing. 

Contractor will remove existing playmatting and play structure and install new SofSurfaces playmatting tiles and play

structure for the Acorn Woodland Elementary School Playmatting Installation Project. 

Was this contract competitively bid? ☒ Check box for “Yes”  (If “No,” leave box unchecked)

If “No,” please answer the following questions: 

1) How did you determine the price is competitive?



-2-

{SR359920} 

. 

2) Please check the competitive bidding exception relied upon:

Construction Contract: 

☐ Price is at or under UPCCAA threshold of $60,000 (as of 1/1/19)

☐ CMAS contract [may only include “incidental work or service”] (Public Contract Code §§10101(a) and

10298(a)) – contact legal counsel to discuss if applicable

☐ Emergency contract (Public Contract Code §§22035 and 22050) – contact legal counsel to discuss if

applicable

☐ No advantage to bidding – contact legal counsel to discuss if applicable

☐ Sole source contractor – contact legal counsel to discuss if applicable

☐ Completion contract – contact legal counsel to discuss if applicable

☐ Lease-leaseback contract RFP process – contact legal counsel to discuss if applicable

☐ Design-build contract RFP process – contact legal counsel to discuss if applicable

☐ Energy service contract – contact legal counsel to discuss if applicable

☐ Other:  ______________________ – contact legal counsel to discuss if applicable

Consultant Contract: 

☐ Construction project manager, land surveyor, or environmental services – selected based on demonstrated 
competence and professional qualifications (Government Code §4526)

☐ Architect or engineer – use of a fair, competitive RFP selection process (Government Code §§4529.10 et 
seq.)

☐ Architect or engineer when state funds being used – use of competitive process consistent with 
Government Code §§4526-4528 (Education Code §17070.50)

☐ Other professional or specially trained services or advice – no bidding or RFP required (Public Contract 
Code §20111(d) and Government Code §53060) – contact legal counsel to discuss if applicable

☐ For services other than above, the cost of services is $95,200 or less (as of 1/1/19)

☐ No advantage to bidding (including sole source) – contact legal counsel to discuss if applicable

Purchasing Contract: 

☐ Price is at or under bid threshold of $95,600 (as of 1/1/19)

☐ Certain instructional materials (Public Contract Code §20118.3)



-3-

{SR359920} 

☐ Data processing systems and supporting software – choose one of three lowest bidders (Public Contract

Code §20118.1)

☐ Electronic equipment – competitive negotiation (Public Contract Code §20118.2) – contact legal counsel

to discuss if applicable

☐ CMAS contract [may only include “incidental work or service”] (Public Contract Code §§10101(a) and

10298(a)) – contact legal counsel to discuss if applicable

☐ Piggyback contract for purchase of personal property (Public Contract Code §20118) – contact legal

counsel to discuss if applicable

☐ Supplies for emergency construction contract (Public Contract Code §§22035 and 22050) – contact legal

counsel to discuss if applicable

☐ No advantage to bidding (including sole source) – contact legal counsel to discuss if applicable

☐ Other:  __________________________

Maintenance Contract: 

☐ Price is at or under bid threshold of $95,200 (as of 1/1/19)

☐ No advantage to bidding (including sole source) – contact legal counsel to

discuss

☐ Other:  __________________________

3) Explain in detail the facts that support the applicability of the exception marked above:

 

 



 



AGREEMENT BETWEEN OWNER AND CONTRACTOR 

This Agreement, effective September 16, 2020, is by and between the Oakland 
Unified School District, in Alameda County, California, hereinafter called the "Owner," 
and MAR CON BUILDERS hereinafter called the "Contractor."  

WITNESSETH:  That the Contractor and the Owner for the consideration 
hereinafter named agree as follows:  

ARTICLE I.  SCOPE OF WORK.  The Contractor agrees to furnish all labor, 
equipment and materials, including tools, implements, and appliances required, and to 
perform all the work required, by the Contract (the “Work”) in a good and workmanlike 
manner, free from any and all liens and claims from mechanics, material suppliers, 
subcontractors, artisans, machinists, teamsters, freight carriers, and laborers, and as 
specified in  

the Acord Woodland Elementary School Playmatting Installation Project, located at 1025 
81st Street,  Oakland, California, 94621, 

all in strict compliance with the plans, drawings and specifications therefore prepared by 

OUSD – 955 High Street, Oakland, CA, 94601, 

and other Contract Documents relating thereto. 

The Contract as awarded includes the base scope of work only as specified in Bid Form. 

ARTICLE II.  CONTRACT DOCUMENTS.  The Contractor and the Owner 
agree that all of the documents listed in Article 1.1.1 of the General Conditions form the 
“Contract Documents” which form the “Contract.”  

ARTICLE III.  TIME TO COMPLETE AND LIQUIDATED DAMAGES.  

 Time is of the essence in this Contract, and the time of Completion for the Work 
(“the Contract Time”) shall be Forty-five (45) calendar days, which shall start to run either 
on (a) the date of commencement of the Work as established in the Owner’s Notice to 
Proceed or (b) if no date of commencement is established in a Notice to Proceed from 
Owner, the date of Contractor’s actual commencement of the Work (including 
mobilization).  The Owner anticipates that the Contract Time will start to run 
on September 16, 2020, in which case the deadline for completion would be October 
31, 2020   

Construction Agreement – Mar Con Builders – Acorn Woodland Elementary School 
Installation Project - $113,200.00 
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Failure to Complete the Work within the Contract Time and in the manner provided 
for by the Contract Documents, or failure to complete any specified portion of the Work 
by a milestone deadline, shall subject the Contractor to liquidated damages.  The actual 
occurrence of damages and the actual amount of the damages which the Owner would 
suffer if the Work were not Completed within the Contract Time, or if any specified portion 
of the Work were not completed by a milestone deadline, are dependent upon many 
circumstances and conditions which could prevail in various combinations and, from the 
nature of the case, it is impracticable and extremely difficult to fix the actual damages. 
Damages which the Owner would suffer in the event of such delay include, but are not 
limited to, loss of the use of the Work, disruption of activities, costs of administration and 
supervision, third party claims, and the incalculable inconvenience and loss suffered by the 
public. 

Accordingly, the parties agree that the amount herein set forth shall be the amount 
of damages which the Owner shall directly incur upon failure of the Contractor to Complete 
the Work within the Contract Time or complete any specified portion of the Work by a 
milestone deadline: Five Hundred $500.00 for each calendar day. 

In addition, Contractor shall be subject to liquidated damages, or actual damages if 
liquidated damages are not recoverable under law, for causing another contractor on the 
Project to fail to timely complete its work under its contract or for causing delayed 
completion of the Project.  The actual occurrence of damages and the actual amount of the 
damages which the Owner would suffer if another contractor on the Project were to fail to 
timely complete its work under its contract or delay completion of the Project are dependent 
upon many circumstances and conditions which could prevail in various combinations and, 
from the nature of the case, it is impracticable and extremely difficult to fix the actual 
damages.  Damages which the Owner would suffer in the event of such delay include, but 
are not limited to, loss of the use of the Work, loss of use of the other contractor’s work, 
loss of use of the Project, disruption of activities, costs of administration and supervision, 
third party claims, the incalculable inconvenience and loss suffered by the public, and an 
Owner’s inability to recover its delay damages from the contractors whose work was 
delayed by Contractor. 

Accordingly, the parties agree that the amount herein set forth shall be the amount 
of damages which the Owner shall directly incur upon Contractor causing another 
contractor on the Project to fail to timely complete its work under its contract or causing 
delayed completion of the Project:  Five Hundred $500.00 for each calendar day.  

For Contractor’s obligations regarding claims against Owner from other contractors 
on the Project alleging that Contractor caused delays to their work, see General Conditions 
sections 3.7.4, 3.16 and 6.2.3.   

If liquidated damages accrue as described above, the Owner, in addition to all other 
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remedies provided by law, shall have the right to assess the liquidated damages at any time, 
and to withhold liquidated damages (and any interest thereon) at any time from any and all 
retention or progress payments, which would otherwise be or become due the Contractor.  
In addition, if it is reasonably apparent to the Owner before liquidated damages begin to 
accrue that they will accrue, Owner may assess and withhold, from retention or progress 
payments, the estimated amount of liquidated damages that will accrue in the future.  If the 
retained percentage or withheld progress payments are not sufficient to discharge all 
liabilities of the Contractor incurred under this Article, the Contractor and its sureties shall 
continue to remain liable to the Owner until all such liabilities are satisfied in full.    

If Owner accepts any work or makes any payment under the Contract Documents 
after a default by reason of delays, the payment or payments shall in no respect constitute 
a waiver or modification of any provision in the Contract Documents regarding time of 
Completion, milestone deadlines, or liquidated damages. 

ARTICLE IV.  PAYMENT AND RETENTION.  The Owner agrees to pay the 
Contractor in current funds ONE HUNDRED THIRTEEN THOUSAND, TWO 
HUNDRED  DOLLARS NO/100 ($113,200.00) for work satisfactorily performed after 
receipt of properly documented and submitted Applications for Payment and to make 
payments on account thereof, as provided in the General Conditions.  

The above contract price includes a general allowance (also known as a contingency 
allowance) of SEVEN THOUSAND DOLLARS ($7,000.00) to pay any additional 
amounts to which the Contractor may be entitled under the Contract Documents other 
than specific allowances.  Any payment from a contractual allowance is entirely at the 
discretion, and only with the advanced written approval, of the Owner.  To request 
payment from a contractual allowance, the Contractor must fully comply with the 
Contract Documents’ requirements related to Notice to Potential Changes, Change Order 
Requests, and Claims, including but not limited to Articles 4 and 7 of the General 
Conditions and its provisions regarding waiver of rights for failure to comply.  If the 
Owner approves in writing a payment from a contractual allowance, no change order 
approved by Owner’s governing body shall be required and the Contractor may include a 
request for such payment in its next progress payment application or request for release 
of retention.  Contractor’s inclusion of a request for such payment in a progress payment 
application or release of retention, or Contractor’s acceptance of a progress payment or 
release of retention that includes such payment, shall act as a full and complete waiver by 
Contractor of all rights to recover additional amounts, or to receive a time extension or 
other consideration, related to the underlying basis of such payment; and such waiver 
shall be in addition to any other waiver that applies under the Contract Documents 
(including Article 4 of the General Conditions).  If Contractor requests a time extension 
or other consideration in connection with or related to a requested payment from a 
contractual allowance, Contractor must comply with the Contract Documents’ 
requirements related to Notice to Potential Changes, Change Order Requests, and Claims, 
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including but not limited to Articles 4, 7, and 8 of the General Conditions and their 
provisions regarding waiver of rights for failure to comply, and no such time extension or 
other consideration may be issued until a change order is approved by the Owner’s 
governing body pursuant to the Contract Documents.   The amount of any contractual 
allowance may only be increased by a change order approved by Owner’s governing 
body.  Once a contractual allowance is fully spent, the Contractor must request any 
additional compensation pursuant to the procedures in the Contract Documents for 
Notices of Potential Claim, Change Order Requests, and Claims, and payment must be 
made by a change order approved by the Owner’s governing body pursuant to the 
General Conditions.  Upon Completion of the Work, all amounts in a contractual 
allowance that remain unspent and unencumbered shall remain the property of the 
Owner, Contractor shall have no claim to such funds, the Owner shall be entitled to a 
credit for such unused amounts against the above contract price, and the Owner may 
withhold such credit from any progress payment or release of retention.  

ARTICLE V.  CHANGES.  Changes in this Agreement or in the Work to be 
done under this Agreement shall be made as provided in the General Conditions.   

ARTICLE VI.  TERMINATION.  The Owner or Contractor may terminate the 
Contract as provided in the General Conditions. 

ARTICLE VII.  PREVAILING WAGES.  The Project is a public work, the 
Work shall be performed as a public work and pursuant to the provisions of Section 1770 
et seq. of the Labor Code of the State of California, which are hereby incorporated by 
reference and made a part hereof, the Director of Industrial Relations has determined the 
general prevailing rate of per diem wages and the general prevailing rate for holiday and 
overtime work in the locality in which the Work is to be performed, for each craft, 
classification or type of worker needed to execute this Contract.  Per diem wages shall be 
deemed to include employer payments for health and welfare, pension, vacation, 
apprenticeship or other training programs, and similar purposes.  Copies of the rates are 
on file at the Owner's principal office.  The rate of prevailing wage for any craft, 
classification or type of workmanship to be employed on this Project is the rate 
established by the applicable collective bargaining agreement which rate so provided is 
hereby adopted by reference and shall be effective for the life of this Agreement or until 
the Director of the Department of Industrial Relations determines that another rate be 
adopted.  It shall be mandatory upon the Contractor and on any subcontractor to pay not 
less than the said specified rates to all workers employed in the execution of this 
Agreement. 

The Contractor and any subcontractor under the Contractor as a penalty to the 
Owner shall forfeit not more than Two Hundred Dollars ($200.00) for each calendar day 
or portion thereof for each worker paid less than the stipulated prevailing rates for such 
work or craft in which such worker is employed.  The difference between such stipulated 
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prevailing wage rates and the amount paid to each worker for each calendar day or 
portion thereof for which each worker was paid less than the stipulated prevailing wage 
rate shall be paid to each worker by the Contractor.  

The Contractor and each Subcontractor shall keep or cause to be kept an accurate 
record for Work on this Contract and Project showing the names, addresses, social security 
numbers, work classification, straight time and overtime hours worked and occupations of 
all laborers, workers and mechanics employed by them in connection with the performance 
of this Contract or any subcontract thereunder, and showing also the actual per diem wage 
paid to each of such workers, which records shall be open at all reasonable hours to 
inspection by the Owner, its officers and agents and to the representatives of the Division 
of Labor Standards Enforcement of the State Department of Industrial Relations.  The 
Contractor and each subcontractor shall furnish a certified copy of all payroll records 
directly to the Labor Commissioner.    

Public works projects shall be subject to compliance monitoring and enforcement 
by the Department of Industrial Relations.  For all projects over Twenty-Five Thousand 
Dollars ($25,000), a contractor or subcontractor shall not be qualified to submit a bid or 
to be listed in a bid proposal subject to the requirements of Public Contract Code section 
4104 unless currently registered and qualified under Labor Code section 1725.5 to 
perform public work as defined by Division 2, Part 7, Chapter 1 (§§1720 et seq.) of the 
Labor Code.  For all projects over Twenty-Five Thousand Dollars ($25,000), a contractor 
or subcontractor shall not be qualified to enter into, or engage in the performance of, any 
contract of public work (as defined by Division 2, Part 7, Chapter 1 (§§1720 et seq.) of 
the Labor Code) unless currently registered and qualified under Labor Code section 
1725.5 to perform public work.   

ARTICLE VIII.  WORKING HOURS.  In accordance with the provisions of 
Sections 1810 to 1815, inclusive, of the Labor Code of the State of California, which are 
hereby incorporated and made a part hereof, the time of service of any worker employed 
by the Contractor or a Subcontractor doing or contracting to do any part of the Work 
contemplated by this Agreement is limited and restricted to eight hours during any one 
calendar day and forty hours during any one calendar week, provided, that work may be 
performed by such employee in excess of said eight hours per day or forty hours per 
week provided that compensation for all hours worked in excess of eight hours per day, 
and forty hours per week, is paid at a rate not less than one and one-half (1½) times the 
basic rate of pay.  The Contractor and every Subcontractor shall keep an accurate record 
showing the name of and the actual hours worked each calendar day and each calendar 
week by each worker employed by them in connection with the Work.  The records shall 
be kept open at all reasonable hours to inspection by representatives of the Owner and the 
Division of Labor Law Enforcement.  The Contractor shall as a penalty to the Owner 
forfeit Twenty-five Dollars ($25.00) for each worker employed in the execution of this 
Agreement by the Contractor or by any subcontractor for each calendar day during which 
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such worker is required or permitted to work more than eight hours in any one calendar 
day, and forty hours in any one calendar week, except as herein provided. 

ARTICLE IX.  APPRENTICES.  The Contractor agrees to comply with 
Chapter 1, Part 7, Division 2, Sections 1777.5 and 1777.6 of the California Labor Code, 
which are hereby incorporated and made a part hereof.  These sections require that 
contractors and subcontractors employ apprentices in apprenticeable occupations in a 
ratio of not less than one hour of apprentice's work for each five hours of work performed 
by a journeyman (unless an exemption is granted in accordance with Section 1777.5) and 
that contractors and subcontractors shall not discriminate among otherwise qualified 
employees as indentured apprentices on any public works solely on the ground of sex, 
race, religious creed, national origin, ancestry or color.  Only apprentices as defined in 
Labor Code Section 3077, who are in training under apprenticeship standards and who 
have signed written apprentice agreements, will be employed on public works in 
apprenticeable occupations.  The responsibility for compliance with these provisions is 
fixed with the Contractor for all apprenticeable occupations. 

ARTICLE X.  DSA OVERSIGHT PROCESS.  The Contractor must comply 
with the applicable requirements of the Division of State Architect (“DSA”) Construction 
Oversight Process (“DSA Oversight Process”), including but not limited to (a) notifying 
the Owner’s Inspector of Record/Project Inspector (“IOR”) upon commencement and 
completion of each aspect of the Work as required under DSA Form 156; (b) 
coordinating the Work with the IOR’s inspection duties and requirements; (c) submitting 
verified reports under DSA Form 6-C; and (d) coordinating with the Owner, Owner’s 
Architect, any Construction Manager, any laboratories, and the IOR to meet the DSA 
Oversight Process requirements without delay or added costs to the Work or Project.  

Contractor shall be responsible for any additional DSA fees related to review of 
proposed changes to the DSA-approved construction documents, to the extent the 
proposed changes were caused by Contractor’s wrongful act or omissions.  If inspected 
Work is found to be in non-compliance with the DSA-approved construction documents 
or the DSA-approved testing and inspection program, then it must be removed and 
corrected.  Any construction that covers unapproved or uninspected Work is subject to 
removal and correction, at Contractor’s expense, in order to permit inspection and 
approval of the covered work in accordance with the DSA Oversight Process.   

ARTICLE XI.  INDEMNIFICATION AND INSURANCE.  The Contractor 
will defend, indemnify and hold harmless the Owner, its governing board, officers, 
agents, trustees, employees and others as provided in the General Conditions. 

By this statement the Contractor represents that it has secured the payment of 
Workers' Compensation in compliance with the provisions of the Labor Code of the State 
of California and during the performance of the work contemplated herein will continue 



Construction Agreement – Mar Con Builders – Acorn Woodland Elementary School 
Installation Project - $113,200.00 

7 

so to comply with said provisions of said Code.  The Contractor shall supply the Owner 
with certificates of insurance evidencing that Workers' Compensation Insurance is in 
effect and providing that the Owner will receive thirty (30) days' notice of cancellation. 

Contractor shall provide the insurance set forth in the General Conditions.  The 
amount of general liability insurance shall be One Million $1,000,000 per occurrence for 
bodily injury, personal injury and property damage and the amount of automobile 
liability insurance shall be Two Million $2,000,000 per accident for bodily injury and 
property damage combined single limit. 

ARTICLE XII.  ENTIRE AGREEMENT.  The Contract constitutes the entire 
agreement between the parties relating to the Work, and supersedes any prior or 
contemporaneous agreement between the parties, oral or written, including the Owner's 
award of the Contract to Contractor, unless such agreement is expressly incorporated 
herein.  The Owner makes no representations or warranties, express or implied, not 
specified in the Contract.  The Contract is intended as the complete and exclusive 
statement of the parties’ agreement pursuant to Code of Civil Procedure section 1856. 

ARTICLE XIII.  EXECUTION OF OTHER DOCUMENTS.  The parties to 
this Agreement shall cooperate fully in the execution of any and all other documents and 
in the completion of any additional actions that may be necessary or appropriate to give 
full force and effect to the terms and intent of the Contract. 

ARTICLE XIV.  EXECUTION IN COUNTERPARTS.  This Agreement may 
be executed in counterparts such that the signatures may appear on separate signature 
pages.  A copy, or an original, with all signatures appended together, shall be deemed a 
fully executed Agreement. 

ARTICLE XV.  BINDING EFFECT.  Contractor, by execution of this 
Agreement, acknowledges that Contractor has read this Agreement and the other Contract 
Documents, understands them, and agrees to be bound by their terms and conditions.  
The Contract shall inure to the benefit of and shall be binding upon the Contractor and 
the Owner and their respective successors and assigns. 

ARTICLE XVI.  SEVERABILITY; GOVERNING LAW; CHOICE OF 
FORUM.  If any provision of the Contract shall be held invalid or unenforceable by a court 
of competent jurisdiction, such holding shall not invalidate or render unenforceable any 
other provision hereof.  The Contract shall be governed by the laws of the State of 
California.  Any action or proceeding seeking any relief under or with respect to this 
Agreement shall be brought solely in the Superior Court of the State of California for the 
County of Alameda, subject to transfer of venue under applicable State law, provided that 
nothing in this Agreement shall constitute a waiver of immunity to suit by Owner.  



ARTICLE XVII. AMENDMENTS. The terms of the Contract shall not be 
waived, altered, modified, supplemented or amended in any manner whatsoever except by 
written agreement, which includes change orders signed by the patties and approved or 
ratified by the Governing Board. 

ARTICLE XVIll. ASSIGNMENT OF CONTRACT. The Contractor shall 
not assign or transfer by operation of law or otherwise any or all of its rights, burdens, 
duties or obligations without the prior written consent of the surety on the payment bond 
the surety on the performance bond and the Owner. 

ARTICLE XIX. WRITTEN NOTICE. Written notice shall be deemed to have 
been duly served if delivered in person to the individual or member of the finn or to an 
officer of the corporation for whom it was intended, or if delivered at or sent by 
registered or certified or overnight mail to the last business address known to the person 
who gives the notice. 

OAKLAND UNIFIED SCHOOL DISTRICT 

Jody London, President, Board of Education 

Kyla Johnson-Trammell, Superintendent Board of Education 

Tadashi Nakadegawa, Interim Deputy Chief, 
Facilities Planning and Management 

CONTRACTOR 

Si��� 

$��� Print Name 

£ms� 
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Date 

Date 

Date 
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9/10/2020

9/10/2020

edgar.rakestraw
Jody London

edgar.rakestraw
Kyla Johnson
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Approved As To Form: 

_______________________________________________________ 
OUSD Facilities Legal Counsel  Date 

___________________________ 
CALIFORNIA CONTRACTOR'S 
LICENSE NO. 

___________________________ 
LICENSE EXPIRATION DATE 

NOTE: Contractor must give the full business address of the Contractor and sign 
with Contractor’s usual signature.  Partnerships must furnish the full name 
of all partners and the Agreement must be signed in the partnership name 
by a general partner with authority to bind the partnership in such matters, 
followed by the signature and designation of the person signing.  The 
name of the person signing shall also be typed or printed below the 
signature.  Corporations must sign with the legal name of the corporation, 
followed by the name of the state of incorporation and by the signature 
and designation of the chairman of the board, president or any vice 
president, and then followed by a second signature by the secretary, 
assistant secretary, the chief financial officer or assistant treasurer. All 
persons signing must be authorized to bind the corporation in the matter.  
The name of each person signing shall also be typed or printed below the 
signature.  Satisfactory evidence of the authority of the officer signing on 
behalf of a corporation shall be furnished. 

8293636

3/31/2021





















































DOCUMENT 00 61 00 
PERFORMANCE BOND 

Bond No. CA3470534 

KNOW ALL MEN BY THESE PRESENTS that we, Mar Con Builders, Inc. 

as Principal, and Great American Insurance Company as Surety, are held and firmly 
bound unto the Oakland Unified School District, in the County of Alameda, State of 
California, hereinafter called the "Owner," in the sum of One Hundred Thirteen 
Thousand, Two Hundred Dollars and No/100 ($113,200.00) for the payment of which 
sum well and truly made, we bind ourselves, our heirs, executors, administrators, and 
successors, jointly and severally, to the Owner for the full performance of a certain 
contract with the Owner, the terms of which are incorporated herein by reference, dated 
September 10, 2020, for construction of 

the ("Contract") Acorn Woodland Elementary School Playmatting Installation 
Project, located at 1025 81 st Street, Oakland, California 

Contractor will remove existing play matting and play structure and installation of new 
SojSurfaces playmatting tiles and play structure.  

The condition of this obligation is such that, if the Principal shall well and truly 
perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of 
said Contract during the original term of said Contract and any extensions thereof that 
may be granted by the Owner, with or without notice to the Surety, and for the period of 
time specified in the Contract after completion for correction of faulty or improper 
materials and workmanship and during the life of any guaranty or warranty required 
under the Contract, and shall also well and truly perform and fulfill all the undertakings, 
covenants, terms, conditions and agreement of any and all duly authorized modifications 
of said Contract that may hereafter be made, then this obligation is to be void, otherwise 
to remain in full force and virtue. 

And the said Surety, for value received, hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the Contract or to the 
Wark to be performed thereunder or the specifications accompanying the same, shall in 
any way affect its obligation on this bond, and it does hereby waive notice of any such 
change, extension of time, alteration or addition to the terms of the Contract, or to the 
Work, or to the specifications. 

No further agreement between Surety and Owner shall be required as a 
prerequisite to the Surety performing its obligations under this bond. In the event that the 
Surety elects to complete the Work of the Contract after termination of the Contract by 
Owner, the Surety may not hire Principal, or any of Principal's owners, employees, or 
subcontractors, to perform the Work without the written consent of Owner, and the 
Owner may grant or withhold such consent within its sole discretion. 

OAKLAND UNIFIED SCHOOL DISTRICT 

Acorn Woodland ES Playmatting Installation 
Project No 19130 
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DOCUMENT 00 61 01 
PAYMENT BOND 

(Labor and Material) 

Bond No. CA34 70534 
Prem. Included in Perf. bond 

KNOW ALL MEN BY THESE PRESENTS: 

That WHEREAS, the Oakland Unified School District (the "Owner" of the public works 
contract described below) and Mar Con Builders., lnc. ________ ----'L.ahereinafter 
designated as the "Principal," have entered into a Contract for the furnishing of all 
materials and labor, services and transportation, necessary, convenient, and proper to 
construct 

the ("Contract") Acorn Woodland Elementary School Playmatting Installation 
Project Contract, located at 1025 81 st Street, Oakland, California 

which consists of Contractor will remove existing playmatting and play structure 
and installation of new SofSurfaces playmatting tiles and play structure. 

which said agreement dated September 10, 2020, and all of the Contract Documents are 
hereby referred to and made a part hereof; 

and 

WHEREAS, the Principal is required, before entering upon the performance of the work, 
to file a good and sufficient bond with the body by whom the Contract is awarded to 
secure the claims arising under said agreement. 

NOW, THEREFORE, THESE PRESENTS WITNESSETH: 

That the said Principal and the undersigned Great American Insurance Company 

("Surety") are held and firmly bound unto all laborers, material men, and other persons, 
and bound for all amounts due, referred to in Civil Code section 9554, subdivision (b), in 
the sum of One Hundred Thirteen Thousand, Two Hundred Dollars and No/100 
($113,200.00) which sum well and truly be made, we bind ourselves, our heirs, 
executors, administrators, successors, or assigns, jointly and severally, by these presents. 

The condition of this obligation is that if the said Principal or any of its subcontractors, 
or the heirs, executors, administrators, successors, or assigns of any, all, or either of 
them, shall fail to pay any of the persons named in Civil Code section 9100, or any of 
the amounts due, as specified in Civil Code section 9554, subdivision (b ), that said 
Surety will pay the same in an amount not exceeding the amount hereinabove set forth, 
and also in case suit is brought upon this bond, will pay costs and reasonable attorney's 
fees to be 

OAKLAND UNIFIED SCHOOL DISTRICT PAYMENT BOND 

Acord Woodland Elementary Playatting Installation DOCUMENT 00 61 01 

Project No. 19130 











{SR359921}A999069.P001  Rev. 8/7/2020 THIS FORM IS NOT A CONTRACT

DIVISION OF FACILITIES PLANNING & MANAGEMENT ROUTING FORM
Project Information 

Project 
Name    

 Acorn Woodland ES PlayMatting Installation Project  Site 165 

Basic Directions 
Services cannot be provided until the contract is awarded by the Board or is entered by the Superintendent pursuant to 

authority delegated by the Board. 
Attachment 
Checklist 

x  Proof of general liability insurance, including certificates and endorsements, if contract is over $15,000 
x  Workers compensation insurance certification, unless vendor is a sole provider 

Contractor Information 
Contractor Name  Mar Con Builders Agency’s Contact Marco Manriquez     
OUSD Vendor ID # 002712 Title President 
Street Address 8108A Capwell Drive City Oakland State CA Zip 94621 
Telephone 310-639-1914 Policy Expires 
Contractor History Previously been an OUSD contractor? X Yes  No Worked as an OUSD employee?  Yes X  No 
OUSD Project # 19130 

Term of Original/Amended Contract 

Date Work Will Begin (i.e., 
effective date of contract) 9-16-2020

Date Work Will End By (not more than 5 years from start 
date; for construction contracts, enter planned completion date) 10-31-2020
New Date of Contract End (If Any) 

Compensation/Revised Compensation 

If New Contract, Total 
Contract Price (Lump Sum) $113,200.00 

If New Contract, Total Contract 
Price (Not To Exceed) $ 

Pay Rate Per Hour (If Hourly) $ If Amendment, Change in Price $ 
Other Expenses Requisition Number 

Budget Information 
If you are planning to multi-fund a contract using LEP funds, please contact the State and Federal Office before completing requisition.

Resource # Funding Source Org Key Object 
Code 

Amount 

9816/9650 Fund 21 Msr J 210-9650-0-9816-8500-6271-165-9180-9905-9999-99999 6271 $113,200.00 

Approval and Routing (in order of approval steps) 
Services cannot be provided before the contract is fully approved and a Purchase Order is issued.  Signing this document affirms that to your 
knowledge services were not provided before a PO was issued. 

1. 

Division Head Phone 510-535-7038 Fax 510-535-7082
Acting Director, Facilities Planning & Management 

Signature Date Approved 

2. 
General Counsel, Department of Facilities Planning and Management 

Signature  Date Approved 

Interim Deputy Chief, Facilities Planning & Management 

3. Signature Date Approved 

Chief Financial Officer 

4. Signature Date Approved 

President, Board of Education 

5. Signature Date Approved 
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