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Memo (Bid Award)
To Board of Education 

From Kyla Johnson-Trammell, Superintendent;
Preston Thomas, Chief Systems and Services Officer, 
Marc White, Director of Buildings and Grounds Department

Board Meeting Date April 23, 2025

Subject Agreement Between Owner and Contractor - George E. Masker, Inc. – Emerson 
Elementary Exterior Painting Project – Buildings and Grounds Department

Action Requested Approval by the Board of Education of Agreement Between Owner and Contractor 
by and between the District and George E. Masker, Inc., Oakland, CA, for the 
latter to provide prepping, priming, and painting of the entire site in accordance with 
the District’s specifications and standards, for the Emerson Elementary Exterior 
Painting Project, in the amount of $137,000.00, which includes a contingency 
allowance of $25,000.00, as the lowest responsive bidder, with the work anticipated 
to commence on June 6, 2025, and required to be completed within sixty days (60), 
with an anticipated ending date of August 5, 2025.

Discussion Contractor was selected through competitive bidding. (Public Contract Code § 
22037).

LBP (Local Business 
Participation Percentage)

00.00%  

Recommendation Approval by the Board of Education of Agreement Between Owner and Contractor 
by and between the District and George E. Masker, Inc., Oakland, CA, for the latter 
to provide prepping, priming, and painting of the entire site in accordance with the 
District’s specifications and standards, for the Emerson Elementary Exterior Painting 
Project, in the amount of $137,000.00, which includes a contingency allowance of 
$25,000.00, as the lowest responsive bidder, with the work anticipated to commence 
on June 6, 2025, and required to be completed within sixty days (60), with an 
anticipated ending date of August 5, 2025.

Fiscal Impact Fund 140 Deferred Maintenance

Attachments Contract Justification
Agreement, Bonds, and Other Contract Documents
Certificate of Insurance
Routing Form 

Board Office Use: Legislative File Info.
File ID Number 25-0850
Introduction Date 04-23-2025
Enactment Number
Enactment Date



CONTRACT JUSTIFICATION FORM 
This Form Shall Be Submitted to the Board Office With Every 

Agenda Contract. 
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Legislative File ID No.  25-0850 

Department:                  Buildings and Grounds  

Vendor Name:              George E. Masker, Inc. 

Project Name:      Emerson Elementary School Exterior Painting        Project No.: 70057 
     
Contract Term:            Intended Start: 6-6-2025                            Intended End: 8-5-2025 

Total Cost Over Contract Term: $137,000.00 

Approved by:  Marc White 

Is Vendor a local Oakland Business or has it met the requirements of the  

Local Business Policy?   Yes (No if Unchecked) 

How was this contractor or vendor selected? 

George E. Masker, Inc., was selected by the District as the lowest responsible and responsive bid. 
 
 

 

Summarize the services or supplies this contractor or vendor will be providing. 

 
George E. Masker, Inc., to provide exterior painting services to pressure wash, prep, prime, and paint the entire 
site for the Emerson Elementary School Exterior Painting Project. 
 

 

Was this contract competitively bid?  Check box for “Yes” (If “No,” leave box unchecked)  

If “No,” please answer the following questions: 

1) How did you determine the price is competitive?   

 

 

 

 

 

 

 

  



-2- 
 
{SR675030} 

2) Please check the competitive bidding exception relied upon: 

Construction Contract: 

  Price is at or under UPCCAA threshold of $75,000 (as of 1/1/25) 

  CMAS contract [may only include “incidental work or service”] (Public Contract Code §§10101(a) and 
10298(a)) – contact legal counsel to discuss if applicable 

  Emergency contract (Public Contract Code §§22035 and 22050) – contact legal counsel to discuss if 
applicable 

  No advantage to bidding (including sole source) – contact legal counsel to discuss if applicable 

  Completion contract – contact legal counsel to discuss if applicable 

  Lease-leaseback contract RFP process – contact legal counsel to discuss if applicable 

  Design-build contract RFQ/RFP process – contact legal counsel to discuss if applicable 

  Energy service contract – contact legal counsel to discuss if applicable 

  Other:  ______________________ – contact legal counsel to discuss if applicable 

Consultant Contract: 

  Architect, engineer, construction project manager, land surveyor, or environmental services – selected (a) 
based on demonstrated competence and professional qualifications (Government Code §4526), and (b) 
using a fair, competitive RFP selection process (Government Code §§4529.10 et seq.)  

  Architect or engineer when state funds being used – selected (a) based on demonstrated competence and 
professional qualifications (Government Code §4526), (b) using a fair, competitive RFP selection process 
(Government Code §§4529.10 et seq.), and (c) using a competitive process consistent with Government 
Code §§4526-4528 (Education Code §17070.50) 

  Other professional or specially trained services or advice – no bidding or RFP required (Public Contract 
Code §20111(d) and Government Code §53060) – contact legal counsel to discuss if applicable 

  For services other than above, the cost of services is $99,100 or less (as of 1/1/22) 

  No advantage to bidding (including sole source) – contact legal counsel to discuss if applicable 

Purchasing Contract: 

  Price is at or under bid threshold of $114,800 (as of 1/1/25) 

  Certain instructional materials (Public Contract Code §20118.3) 

  Data processing systems and supporting software – choose one of three lowest bidders (Public Contract 
Code §20118.1) 
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  Electronic equipment – competitive negotiation (Public Contract Code §20118.2) – contact legal counsel 
to discuss if applicable 

  CMAS contract [may only include “incidental work or service”] (Public Contract Code §§10101(a) and 
10298(a)) – contact legal counsel to discuss if applicable 

  Piggyback contract for purchase of personal property (Public Contract Code §20118) – contact legal 
counsel to discuss if applicable 

  Supplies for emergency construction contract (Public Contract Code §§22035 and 22050) – contact legal 
counsel to discuss if applicable 

  No advantage to bidding (including sole source) – contact legal counsel to discuss if applicable 

  Other:  __________________________ 

Maintenance Contract: 

  Price is at or under bid threshold of $114,800 (as of 1/1/25) 

  No advantage to bidding (including sole source) – contact legal counsel to discuss 

  Other:  __________________________ 

 

 3)   Explain in detail the facts that support the applicability of the exception marked above: 
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AGREEMENT BETWEEN OWNER AND CONTRACTOR  

This Agreement, effective June 6, 2025, is by and between the Oakland Unified 
School District, in Alameda County, California, hereinafter called the “Owner,” and
George E. Masker, Inc., hereinafter called the “Contractor.”  

WITNESSETH:  That the Contractor and the Owner for the consideration 
hereinafter named agree as follows: 
 
 ARTICLE I.   SCOPE OF WORK.   
 

The Contractor agrees to furnish all labor, equipment and materials, including 
tools, implements, and appliances required, and to perform all the work required, by the 
Contract (the “Work”) in a good and workmanlike manner, free from any and all liens 
and claims from mechanics, material suppliers, subcontractors, artisans, machinists, 
teamsters, freight carriers, and laborers, and as specified in  
 

The Emerson Elementary Exterior Painting Project at 4803 Lawton Avenue, Oakland, 
CA, 

 
all in strict compliance with the plans, drawings and specifications therefore prepared by 
 

OUSD, 955 High Street, Oakland, California, 94601, 510-535-7044 
 
and other Contract Documents relating thereto. 
 

During the Work, the Contractor shall ensure that all Work, including but not 
limited to Work performed by Subcontractors, is performed in compliance with all 
applicable legal, contractual, and local government requirements related to COVID-19 
and other public health emergencies, including “social distancing,” masks, and hygiene as 
may be ordered by the State or local authorities and as may be directed in the Contract 
Documents.   
 
This contract is not subject to the District’s Project Labor Agreement, dated June 30, 
2021, which is available to upload found by going to the OUSD home page:  ousd.org > 
Offices and Departs > Facilities Planning & Management Department > Click 
Opportunities drop-down > Project Labor Agreement(PLA) is at the bottom. 
 
 ARTICLE II.   CONTRACT DOCUMENTS.   
 

The Contractor and the Owner agree that all of the documents listed in Article 
1.1.1 of the General Conditions form the “Contract Documents” which form the 
“Contract.” The Contractor and its subcontractors must use the Owner’s program 
software (KAUHA, INC.) for projects. 
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ARTICLE III. TIME TO COMPLETE AND LIQUIDATED DAMAGES.   

Time is of the essence in this Contract, and the time of Completion for the Work 
(“the Contract Time”) shall be sixty (60) calendar days which shall start to run on (a) the 
date of commencement of the Work as established in the Owner’s Notice to Proceed, or 
(b) if no date of commencement is established in a Notice to Proceed from Owner, the date 
of Contractor’s actual commencement of the Work (including mobilization).  The Owner 
anticipates that the Contract Time will start to run on June 6, 2025, in which case the 
deadline for Completion would be August 5, 2025.  

 The site for the Contract will not be available to the Contractor for construction on 
the following dates:  N/A.   The Contractor shall not be entitled to time extensions for lack 
of access to the site on these dates.

Failure to Complete the Work within the Contract Time and in the manner provided 
for by the Contract Documents, or failure to complete any specified portion of the Work 
by a milestone deadline, shall subject the Contractor to liquidated damages.  The actual 
occurrence of damages and the actual amount of the damages which the Owner would 
suffer if the Work were not Completed within the Contract Time, or if any specified portion 
of the Work were not completed by a milestone deadline, are dependent upon many 
circumstances and conditions which could prevail in various combinations and, from the 
nature of the case, it is impracticable and extremely difficult to fix the actual damages.  
Damages which the Owner would suffer in the event of such delay include, but are not 
limited to, loss of the use of the Work, disruption of activities, costs of administration and
supervision, third party claims, and the incalculable inconvenience and loss suffered by the 
public. 

Accordingly, the parties agree that $1,000.00 per calendar day of delay shall be the 
damages which the Owner shall directly incur upon failure of the Contractor to Complete 
the Work within the Contract Time or Complete any specified portion of the Work by a 
milestone deadline, as described above.  Liquidated damages will accrue for failure to meet 
milestone deadlines even if the Contractor Completes the Work within the Contract Time.

In addition, Contractor shall be subject to liquidated damages, or actual damages if 
liquidated damages are not recoverable under law, for causing another contractor on the 
Project to fail to timely complete its work under its contract or for causing delayed 
completion of the Project.  The actual occurrence of damages and the actual amount of the 
damages which the Owner would suffer if another contractor on the Project were to fail to 
timely complete its work under its contract or delay completion of the Project are dependent 
upon many circumstances and conditions which could prevail in various combinations and, 
from the nature of the case, it is impracticable and extremely difficult to fix the actual 
damages.  Damages which the Owner would suffer in the event of such delay include, but 
are not limited to, loss of the use of the Work, loss of use of the other contractor’s work, 
loss of use of the Project, disruption of activities, costs of administration and supervision, 
third party claims, the incalculable inconvenience and loss suffered by the public, and an 



Owner’s inability to recover its delay damages from the contractors whose work was 
delayed by Contractor. 

Accordingly, the parties agree that $1,000.00 for each calendar day of delay shall 
be the amount of damages which the Owner shall directly incur upon Contractor causing 
another contractor on the Project to fail to timely complete its work under its contract or 
causing delayed completion of the Project.  

For Contractor’s obligations regarding claims against Owner from other contractors 
on the Project alleging that Contractor caused delays to their work, see General Conditions 
sections 3.7.4, 3.16 and 6.2.3.   

If liquidated damages accrue as described above, the Owner, in addition to all other 
remedies provided by law, shall have the right to assess the liquidated damages at any time, 
and to withhold liquidated damages (and any interest thereon) at any time from any and all 
retention or progress payments, which would otherwise be or become due the Contractor.
In addition, if it is reasonably apparent to the Owner before liquidated damages begin to 
accrue that they will accrue, Owner may assess and withhold, from retention or progress 
payments, the estimated amount of liquidated damages that will accrue in the future.  If the 
retained percentage or withheld progress payments are not sufficient to discharge all 
liabilities of the Contractor incurred under this Article, the Contractor and its sureties shall 
continue to remain liable to the Owner until all such liabilities are satisfied in full.    

If Owner accepts any work or makes any payment under the Contract Documents 
after a default by reason of delays, the payment or payments shall in no respect constitute 
a waiver or modification of any provision in the Contract Documents regarding time of 
Completion, milestone deadlines, or liquidated damages. 

ARTICLE IV.   PAYMENT AND RETENTION.   

The Owner agrees to pay the Contractor in current funds ONE HUNDRED 
THIRTY-SEVEN THOUSAND DOLLARS AND  ($137,000.00) for work 
satisfactorily performed after receipt of properly documented and submitted Applications 
for Payment and to make payments on account thereof, as provided in the General 
Conditions.  

The above contract price includes a general contingency allowance of TWENTY-
FIVE THOUSAND DOLLARS ($25,000.00) to pay any additional 
amounts to which the Contractor may be entitled under the Contract Documents other 
than special allowances.   

Any payment from a special allowance or general contingency allowance 
(“Allowance”) is entirely at the discretion, and only with the advanced written approval, 
of the Owner.  To request payment from an Allowance, the Contractor must fully comply 
with the Contract Documents’ requirements related to Notice to Potential Changes, 
Change Order Requests, and Claims, including but not limited to Articles 4 and 7 of the 
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General Conditions and its provisions regarding waiver of rights for failure to comply.  If 
the Owner approves in writing a payment from an Allowance, no change order approved 
by Owner’s governing body shall be required, but Contractor must sign an Allowance 
expenditure form, after which the Contractor may include a request for such payment in 
its next progress payment application.  Contractor’s inclusion of a request for such 
payment in a progress payment application, or Contractor’s acceptance of a progress 
payment that includes such payment, shall act as a full and complete waiver by 
Contractor of all rights to recover additional money related to the underlying basis of 
such payment; and such waiver shall be in addition to any other waiver that applies under 
the Contract Documents (including Article 4 of the General Conditions).  If Contractor 
requests a time extension or other consideration in connection with or related to a 
requested payment from an Allowance, Contractor must comply with the Contract 
Documents’ requirements related to Notice to Potential Changes, Change Order Requests, 
and Claims, including but not limited to Articles 4, 7, and 8 of the General Conditions 
and their provisions regarding waiver of rights for failure to comply, and no such time 
extension or other consideration may be issued until a change order is approved by the 
Owner’s governing body pursuant to the Contract Documents.   The amount of an 
Allowance may only be increased by a change order approved by Owner’s governing 
body.  Once an Allowance is fully spent, the Contractor must request any additional 
compensation pursuant to the procedures in the Contract Documents for Notices of 
Potential Claim, Change Order Requests, and Claims, and payment must be made by a 
change order approved by the Owner’s governing body pursuant to the General 
Conditions.  Upon Completion of the Work, all amounts in an Allowance that remain 
unspent and unencumbered shall remain the property of the Owner, Contractor shall have 
no claim to such funds, the Owner shall be entitled to a credit for such unused amounts 
against the above contract price, and the Owner may withhold such credit from any 
progress payment or release of retention.  

 
 ARTICLE V.   CHANGES.   
 

Changes in this Agreement or in the Work to be done under this Agreement shall 
be made as provided in the General Conditions.   
 
 ARTICLE VI.   TERMINATION.   
 

The Owner or Contractor may terminate the Contract as provided in the General 
Conditions. 
 
 ARTICLE VII.   PREVAILING WAGES.   
 

The Project is a public work, the Work shall be performed as a public work and 
pursuant to the provisions of Section 1770 et seq. of the Labor Code of the State of 
California, which are hereby incorporated by reference and made a part hereof, the 
Director of Industrial Relations has determined the general prevailing rate of per diem 
wages and the general prevailing rate for holiday and overtime work in the locality in 
which the Work is to be performed, for each craft, classification or type of worker needed 
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to execute this Contract.  Per diem wages shall be deemed to include employer payments 
for health and welfare, pension, vacation, apprenticeship or other training programs, and 
similar purposes.  Copies of the rates are on file at the Owner's principal office.  The rate 
of prevailing wage for any craft, classification or type of workmanship to be employed on 
this Project is the rate established by the applicable collective bargaining agreement 
which rate so provided is hereby adopted by reference and shall be effective for the life of 
this Agreement or until the Director of the Department of Industrial Relations determines 
that another rate be adopted.  It shall be mandatory upon the Contractor and on any 
subcontractor to pay not less than the said specified rates to all workers employed in the 
execution of this Agreement. 

The Contractor and any subcontractor under the Contractor as a penalty to the 
Owner shall forfeit not more than Two Hundred Dollars ($200.00) for each calendar day 
or portion thereof for each worker paid less than the stipulated prevailing rates for such 
work or craft in which such worker is employed.  The difference between such stipulated 
prevailing wage rates and the amount paid to each worker for each calendar day or 
portion thereof for which each worker was paid less than the stipulated prevailing wage 
rate shall be paid to each worker by the Contractor.

The Contractor and each Subcontractor shall keep or cause to be kept an accurate 
record for Work on this Contract and Project showing the names, addresses, social security 
numbers, work classification, straight time and overtime hours worked and occupations of 
all laborers, workers and mechanics employed by them in connection with the performance 
of this Contract or any subcontract thereunder, and showing also the actual per diem wage 
paid to each of such workers, which records shall be open at all reasonable hours to 
inspection by the Owner, its officers and agents and to the representatives of the Division 
of Labor Standards Enforcement of the State Department of Industrial Relations. The 
Contractor and each subcontractor shall furnish a certified copy of all payroll records 
directly to the Labor Commissioner.  
 

Public works projects shall be subject to compliance monitoring and enforcement 
by the Department of Industrial Relations.  For all projects over Twenty-Five Thousand 
Dollars ($25,000), a contractor or subcontractor shall not be qualified to submit a bid or 
to be listed in a bid proposal subject to the requirements of Public Contract Code section 
4104 unless currently registered and qualified under Labor Code section 1725.5 to 
perform public work as defined by Division 2, Part 7, Chapter 1 (§§1720 et seq.) of the 
Labor Code.  For all projects over Twenty-Five Thousand Dollars ($25,000), a contractor 
or subcontractor shall not be qualified to enter into, or engage in the performance of, any 
contract of public work (as defined by Division 2, Part 7, Chapter 1 (§§1720 et seq.) of 
the Labor Code) unless currently registered and qualified under Labor Code section 
1725.5 to perform public work.   

 
ARTICLE VIII.   WORKING HOURS.   
 
In accordance with the provisions of Sections 1810 to 1815, inclusive, of the 

Labor Code of the State of California, which are hereby incorporated and made a part 
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hereof, the time of service of any worker employed by the Contractor or a Subcontractor 
doing or contracting to do any part of the Work contemplated by this Agreement is 
limited and restricted to eight hours during any one calendar day and forty hours during 
any one calendar week, provided, that work may be performed by such employee in 
excess of said eight hours per day or forty hours per week provided that compensation for 
all hours worked in excess of eight hours per day, and forty hours per week, is paid at a 
rate not less than one and one-half (1½) times the basic rate of pay.  The Contractor and 
every Subcontractor shall keep an accurate record showing the name of and the actual 
hours worked each calendar day and each calendar week by each worker employed by 
them in connection with the Work.  The records shall be kept open at all reasonable hours 
to inspection by representatives of the Owner and the Division of Labor Law 
Enforcement.  The Contractor shall as a penalty to the Owner forfeit Twenty-five Dollars 
($25.00) for each worker employed in the execution of this Agreement by the Contractor 
or by any subcontractor for each calendar day during which such worker is required or 
permitted to work more than eight hours in any one calendar day, and forty hours in any 
one calendar week, except as herein provided.

ARTICLE IX.   APPRENTICES.
 

The Contractor agrees to comply with Chapter 1, Part 7, Division 2, Sections 
1777.5 and 1777.6 of the California Labor Code, which are hereby incorporated and 
made a part hereof.  These sections require that contractors and subcontractors employ 
apprentices in apprenticeable occupations in a ratio of not less than one hour of 
apprentice's work for each five hours of work performed by a journeyman (unless an 
exemption is granted in accordance with Section 1777.5) and that contractors and 
subcontractors shall not discriminate among otherwise qualified employees as indentured 
apprentices on any public works solely on the ground of sex, race, religious creed, 
national origin, ancestry or color.  Only apprentices as defined in Labor Code Section 
3077, who are in training under apprenticeship standards and who have signed written 
apprentice agreements, will be employed on public works in apprenticeable occupations.  
The responsibility for compliance with these provisions is fixed with the Contractor for 
all apprenticeable occupations. 
 

ARTICLE X.   DSA OVERSIGHT PROCESS.
 
The Contractor must comply with the applicable requirements of the Division of 

State Architect (“DSA”) Construction Oversight Process (“DSA Oversight Process”), 
including but not limited to (a) notifying the Owner’s Inspector of Record/Project 
Inspector (“IOR”) upon commencement and completion of each aspect of the Work as 
required under DSA Form 156; (b) coordinating the Work with the IOR’s inspection 
duties and requirements; (c) submitting verified reports under DSA Form 6-C; and (d) 
coordinating with the Owner, Owner’s Architect, any Construction Manager, any 
laboratories, and the IOR to meet the DSA Oversight Process requirements without delay 
or added costs to the Work or Project.  

 
Contractor shall be responsible for any additional DSA fees related to review of 
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proposed changes to the DSA-approved construction documents, to the extent the 
proposed changes were caused by Contractor’s wrongful act or omissions.  If inspected 
Work is found to be in non-compliance with the DSA-approved construction documents 
or the DSA-approved testing and inspection program, then it must be removed and 
corrected.  Any construction that covers unapproved or uninspected Work is subject to 
removal and correction, at Contractor’s expense, in order to permit inspection and 
approval of the covered work in accordance with the DSA Oversight Process.   
 
 ARTICLE XI.   INDEMNIFICATION AND INSURANCE.   
 

The Contractor will defend, indemnify and hold harmless the Owner, its 
governing board, officers, agents, trustees, employees and others as provided in the 
General Conditions. 
 
 By this statement the Contractor represents that it has secured the payment of 
Workers' Compensation in compliance with the provisions of the Labor Code of the State 
of California and during the performance of the work contemplated herein will continue 
so to comply with said provisions of said Code.  The Contractor shall supply the Owner 
with certificates of insurance evidencing that Workers' Compensation Insurance is in 
effect and providing that the Owner will receive thirty (30) days' notice of cancellation. 
 
 Contractor shall provide the insurance set forth in the General Conditions.  The 
amount of general liability insurance shall be $2,000,000 per occurrence for bodily 
injury, personal injury and property damage and the amount of automobile liability 
insurance shall be $1,000,000 per accident for bodily injury and property damage 
combined single limit. 
 
 
 ARTICLE XII.   ENTIRE AGREEMENT.   
 

The Contract constitutes the entire agreement between the parties relating to the 
Work, and supersedes any prior or contemporaneous agreement between the parties, oral 
or written, including the Owner's award of the Contract to Contractor, unless such 
agreement is expressly incorporated herein.  The Owner makes no representations or 
warranties, express or implied, not specified in the Contract.  The Contract is intended as 
the complete and exclusive statement of the parties’ agreement pursuant to Code of Civil 
Procedure section 1856. 
 
 ARTICLE XIII.   EXECUTION OF OTHER DOCUMENTS.
 

The parties to this Agreement shall cooperate fully in the execution of any and all 
other documents and in the completion of any additional actions that may be necessary or 
appropriate to give full force and effect to the terms and intent of the Contract.
 
 ARTICLE XIV.   EXECUTION IN COUNTERPARTS.   
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This Agreement may be executed in counterparts such that the signatures may 
appear on separate signature pages.  A copy, or an original, with all signatures appended 
together, shall be deemed a fully executed Agreement. 

ARTICLE XV.   BINDING EFFECT.   
 

Contractor, by execution of this Agreement, acknowledges that Contractor has 
read this Agreement and the other Contract Documents, understands them, and agrees to 
be bound by their terms and conditions.  The Contract shall inure to the benefit of and 
shall be binding upon the Contractor and the Owner and their respective successors and 
assigns. 
 
 ARTICLE XVI.   SEVERABILITY; GOVERNING LAW; CHOICE OF 
FORUM.   
 

If any provision of the Contract shall be held invalid or unenforceable by a court of 
competent jurisdiction, such holding shall not invalidate or render unenforceable any other 
provision hereof.  The Contract shall be governed by the laws of the State of California.  
Any action or proceeding seeking any relief under or with respect to this Agreement shall 
be brought solely in the Superior Court of the State of California for the County of 
Alameda, subject to transfer of venue under applicable State law, provided that nothing in 
this Agreement shall constitute a waiver of immunity to suit by Owner.  

ARTICLE XVII.   AMENDMENTS.

The terms of the Contract shall not be waived, altered, modified, supplemented or 
amended in any manner whatsoever except by written agreement, including a change order,
signed by the parties and approved or ratified by the Governing Board. 

ARTICLE XVIII.   ASSIGNMENT OF CONTRACT.   

The Contractor shall not assign or transfer by operation of law or otherwise any or 
all of its rights, burdens, duties or obligations without the prior written consent of the 
surety on the payment bond, the surety on the performance bond and the Owner. 

ARTICLE XIX.   WRITTEN NOTICE.   
 

Written notice shall be deemed to have been duly served if delivered in person to 
the individual or member of the firm or to an officer of the corporation for whom it was 
intended, or if delivered at or sent by registered or certified or overnight mail to the last 
business address known to the person who gives the notice. 
 

ARTICLE XX.   SANCTIONS IN RESPONSE TO RUSSIAN 
AGGRESSION.   
 
The Owner is using State of California funds for this Contract, and therefore Contractor 





Oakland Unified School District
Division of Facilities Planning and Management

BID OPENING TABULATION SHEET

1

School: Emerson Elementary Date:
Project: Exterior Paint Time:
Project #: 70057 Project Mgr:
Estimate: $250,000 Architect:

Signature of Witness to Bid   Signature of Bid Opener  

Company: Base Bid: $81,000.00 Required Day of Bid:

Address: Allowance: $25,000.00 Signed Bid Form X
City/State: TOTAL:  Addendum Acknow.
Phone: Alternates: Bid Bond X
Fax: Non-Collusion X

Iran Contracting Certification NA
Time Submitted Date Submitted Site Visit Certification X

1:59 PM 3/6/2025 Contractor's Sub List X
Debarment Suspension & Schd Z X
Local Business Participation Form WA

Time Opened Date Opened DVBE Forms NA
2:06 PM 3/6/2025

Company: Base Bid: $112,000.00 Required Day of Bid:
Address: Allowance: $25,000.00 Signed Bid Form X
City/State: TOTAL: $137,000.00 Addendum Acknow.
Phone: Alternates: Bid Bond X
Fax: Non-Collusion X

 Iran Contracting Certification NA
Time Submitted Date Submitted Site Visit Certification X

1:58 PM 3/6/2025 Contractor's Sub List X
Debarment Suspension & Schd Z X
Local Business Participation Form WA

Time Opened Date Opened DVBE Forms NA
2:06 PM 3/6/2025

Company: Anchor Singh Painting Base Bid: $119,000.00 Required Day of Bid:
Address: 4761 Pell Dr #4 Allowance: $25,000.00  Signed Bid Form X
City/State: Sacramento, CA  95838 TOTAL: $144,000.00  Addendum Acknow.  
Phone: Alternates:  Bid Bond X
Fax:  Non-Collusion X

 Iran Contracting Certification NA
Time Submitted Date Submitted Site Visit Certification X

11:44 AM 3/6/2025 Contractor's Sub List X
Debarment Suspension & Schd Z  
Local Business Participation Form WA

Time Opened Date Opened DVBE Forms NA
2:06 PM 3/6/2025

Company: Base Bid: $124,950.00 Required Day of Bid:
Address: 148 Berryessa Drive Allowance: $25,000.00 Signed Bid Form X
City/State: Napa CA,  94558 TOTAL: $149,950.00 Addendum Acknow.  
Phone: 415-565-5111 Alternates:  Bid Bond X
Fax:  Non-Collusion X

 Iran Contracting Certification  
Time Submitted Date Submitted Site Visit Certification X

1:59 PM 3/6/2025 Contractor's Sub List X
Debarment Suspension & Schd Z X
Local Business Participation Form WA

Time Opened Date Opened DVBE Forms NA
2:06 PM 3/6/2025

Nissim Painting, Inc.

415-566-5534

Thursday, March 6, 2025

George E. Masker

2:00 PM
Marcus Board

7699 Edgewater Dr
Oakland, CA  94321

408-264-0300

N/A

Staellite Painting, Inc.

San Jose, CA  95138
5655 Silver Creek Valley Rd #449

916-595-1837

510-568-1206

408-264-1600



Oakland Unified School District
Division of Facilities Planning and Management

BID OPENING TABULATION SHEET

3

Company: Base Bid: 137,000.00$        Required Day of Bid:
Address: Allowance: $25,000.00  Signed Bid Form X
City/State: TOTAL: 162,000.00$         Addendum Acknow.  
Phone: Alternates:  Bid Bond X
Fax:  Non-Collusion X

 Iran Contracting Certification NA
Time Submitted Date Submitted Site Visit Certification X

1:48 PM 3/6/2025 Contractor's Sub List X
Debarment Suspension & Schd Z X
Local Business Participation Form WA

Time Opened Date Opened DVBE Forms NA
2:06 PM 3/6/2025

Company: Base Bid: 138,000.00$        Required Day of Bid:
Address: Allowance: $25,000.00  Signed Bid Form X
City/State: TOTAL: 163,000.00$         Addendum Acknow.  
Phone: Alternates: Bid Bond X
Fax:  Non-Collusion X

 Iran Contracting Certification NA
Time Submitted Date Submitted Site Visit Certification X

1:46 PM 3/6/2025 Contractor's Sub List X
Debarment Suspension & Schd Z X
Local Business Participation Form WA

Time Opened Date Opened DVBE Forms NA
2:06 PM 3/6/2025

Company: Base Bid: 150,000.00$        Required Day of Bid:
Address: Allowance: $25,000.00  Signed Bid Form X
City/State: TOTAL: 175,000.00$         Addendum Acknow.  
Phone: Alternates: Bid Bond X
Fax:  Non-Collusion X

 Iran Contracting Certification NA
Time Submitted Date Submitted Site Visit Certification X

1:57 PM 3/6/2025 Contractor's Sub List X
Debarment Suspension & Schd Z X
Local Business Participation Form WA

Time Opened Date Opened DVBE Forms NA
2:06 PM 3/6/2025

Company: Base Bid: 146,000.00$        Required Day of Bid:
Address: Allowance: $25,000.00  Signed Bid Form X
City/State: TOTAL: 171,000.00$         Addendum Acknow.  
Phone: Alternates: Bid Bond X
Fax:  Non-Collusion X

 Iran Contracting Certification  
Time Submitted Date Submitted Site Visit Certification  

11:24 AM 3/6/2025 Contractor's Sub List X
Debarment Suspension & Schd Z X
Local Business Participation Form WA
DVBE Forms NA

Time Opened Date Opened

2:06 PM 3/6/2025

Written By: Read By: Juanita Hunter

Mark Lee & Yong Kay, Inc.

Antioch, CA  94509
415-601-6907

D&D Painting Co

818-884-0856
818-884-0217

510-658-4890
510-658-7225

Color New Corp
22855 Califa St
Woodland Hills, CA 91367

Primal Paint, Inc.

San Jose, CA  95119
408-462-7590

Oakland, CA  94609
4026 MLK Jr. Way

44 Worrell Rd

117 Bernal Rd #70-625



Oakland Unified School District
Division of Facilities Planning and Management

BID OPENING TABULATION SHEET

1

School: Emerson Elementary Date:
Project: Exterior Paint Time:
Project #: 70057 Project Mgr:
Estimate: $250,000 Architect:

Signature of Witness to Bid   Signature of Bid Opener  

Company: Base Bid: $162,000.00 Required Day of Bid:

Address: Allowance: $25,000.00 Signed Bid Form X
City/State: TOTAL: $187,000.00  Addendum Acknow.
Phone: Alternates: Bid Bond X
Fax: Non-Collusion X

Iran Contracting Certification NA
Time Submitted Date Submitted Site Visit Certification X

12:31 PM 3/6/2025 Contractor's Sub List X
Debarment Suspension & Schd Z X
Local Business Participation Form WA

Time Opened Date Opened DVBE Forms NA
2:06 PM 3/6/2025

Company: Base Bid: $185,000.00 Required Day of Bid:
Address: Allowance: $25,000.00 Signed Bid Form X
City/State: TOTAL: $210,000.00 Addendum Acknow.
Phone: Alternates: Bid Bond X
Fax: Non-Collusion X

 Iran Contracting Certification NA
Time Submitted Date Submitted Site Visit Certification X

9:33 AM 3/6/2025 Contractor's Sub List X
Debarment Suspension & Schd Z X
Local Business Participation Form WA

Time Opened Date Opened DVBE Forms NA
2:06 PM 3/6/2025

Company: Base Bid: Required Day of Bid:
Address: Allowance: $25,000.00  Signed Bid Form
City/State: TOTAL:  Addendum Acknow.
Phone: Alternates:  Bid Bond
Fax:  Non-Collusion

 Iran Contracting Certification
Time Submitted Date Submitted Site Visit Certification

Contractor's Sub List
Debarment Suspension & Schd Z
Local Business Participation Form

Time Opened Date Opened DVBE Forms

Company: Base Bid: Required Day of Bid:
Address: Allowance: $25,000.00 Signed Bid Form
City/State: TOTAL: Addendum Acknow.
Phone: Alternates:  Bid Bond
Fax:  Non-Collusion

 Iran Contracting Certification
Time Submitted Date Submitted Site Visit Certification

Contractor's Sub List
Debarment Suspension & Schd Z
Local Business Participation Form

Time Opened Date Opened DVBE Forms

Thursday, March 6, 2025

Fresh Start Painting, Co

2:00 PM

650-222-7766

Marcus Board

8 Seville Court
Millbrae, CA  94030

925-526-4620

N/A

Athens Painting & Commercial 

Pittsburg, CA  94565
4291 Suzanne Dr

650-222-5329

925-232-4446
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DIVISION OF FACILITIES PLANNING AND MANAGEMENT ROUTING FORM
Project Information

Project Name             Emerson Elementary Exterior Painting Project Site 115
Basic Directions

Services cannot be provided until the contract is awarded by the Board or is entered by the Superintendent pursuant to 
authority delegated by the Board. 

Attachment 
Checklist

x Proof of general liability insurance, including certificates and endorsements, if contract is over $15,000.
x Workers compensation insurance certification, unless vendor is a sole provider

Contractor Information
Contractor Name George E. Masker, Inc. Agency’s Contact Matthew Johnson
OUSD Vendor ID # 001819 Title Owner
Street Address 7699 Edgewater Drive City Oakland State CA Zip 94621

Telephone 510-760-2123 Policy Expires

Contractor History Previously been an OUSD contractor? Yes No Worked as an OUSD employee? Yes, No

OUSD Project # 70057

Term of Original/Amended Contract

Date Work Will Begin (i.e., 
effective date of contract) 06-06-2025

Date Work Will End By (not more than 5 years from start 
date; for construction contracts, enter planned completion date) 08-05-2025
New Date of Contract End (If Any)

Compensation/Revised Compensation

If New Contract, Total 
Contract Price (Lump Sum) $137,000.00

If New Contract, Total Contract Price (Not 
To Exceed) $

Pay Rate Per Hour (If Hourly) $ If Amendment, Change in Price $ 
Other Expenses Requisition Number

Budget Information
If you are planning to multi-fund a contract using LEP funds, please contact the State and Federal Office before completing requisition.

Resource # Funding Source Org Key Object Code Amount

9914/9074 Fund 140 Deferred 
Maintenance

140-9914-0-9074-8500-6273-115-9880-9000-9999-99999 6273 $137,000.00

Approval and Routing (in order of approval steps)

Services cannot be provided before the contract is fully approved and a Purchase Order is issued.  Signing this document affirms that to your 
knowledge services were not provided before a PO was issued.

1.

Division Head Phone 510-535-7038 Fax 510-535-7082

Director, Buildings and Grounds 

Signature Date Approved

2. 
General Counsel,  Facilities 

Signature  Date Approved

Chief Systems & Services Officer

3. Signature Date Approved

Chief Financial Officer

4. Signature Date Approved

President, Board of Education 

5. Signature Date Approved


