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CONTRACT JUSTIFICATION FORM
% SCHOOL DISTRICT This Form Shall Be Submitted to the Board Office With Every
Agenda Contract.

Legislative File ID No. 26-1045
Department: Facilities Planning and Management

Vendor Name: Terraphase Engineering, Inc.
Project Name: 1025 2nd Avenue Demolition Project (Paul Robeson Building) Project No: 26008

Contract Term: Intended Start: 05-28-2026 Intended End: 12-31-2027

Total Cost Over Contract Term: $256,762.00

Approved by: Preston Thomas

Is Vendor a local Oakland Business or has it met the requirements of the
Local Business Policy? [ Yes (No if Unchecked)

How was this contractor or vendor selected?

Vendor was selected through the formal RFP/RFQ process. The proposal submitted by Terraphase Engineering Inc. was
selected by the District based on scores, demonstrated competence, and professional qualifications.

Summarize the services or supplies this contractor or vendor will be providing.

Terraphase Engineering Inc. will provide Geotechnical and Geohazard site assessment and consulting services.

Was this contract competitively bid? [J Check box for “Yes” (If “No,” leave box unchecked)

If “No,” please answer the following questions:

1) How did you determine the price is competitive?

Revised 1/20/2023
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2) Please check the competitive bidding exception relied upon:

Construction Contract:

O

O

o o o o d

O

Price is at or under UPCCAA threshold of $60,000 (as of 1/1/19)

CMAS contract [may only include “incidental work or service”] (Public Contract Code §§10101(a) and
10298(a)) — contact legal counsel to discuss if applicable

Emergency contract (Public Contract Code §§22035 and 22050) — contact legal counsel to discuss if
applicable

No advantage to bidding (including sole source) — contact legal counsel to discuss if applicable
Completion contract — contact legal counsel to discuss if applicable

Lease-leaseback contract RFP process — contact legal counsel to discuss if applicable
Design-build contract RFQ/RFP process — contact legal counsel to discuss if applicable
Energy service contract — contact legal counsel to discuss if applicable

Other: — contact legal counsel to discuss if applicable

Consultant Contract:

O

Architect, engineer, construction project manager, land surveyor, or environmental services — selected (a)

based on demonstrated competence and professional qualifications (Government Code §4526), and (b)
using a fair, competitive RFP selection process (Government Code §§4529.10 et seq.)

X Architect or engineer when state funds being used — selected (a) based on demonstrated competence and

professional qualifications (Government Code §4526), (b) using a fair, competitive RFP selection process

(Government Code §§4529.10 et seq.), and (c) using a competitive process consistent with Government
Code §§4526-4528 (Education Code §17070.50)

1 Other professional or specially trained services or advice — no bidding or RFP required (Public Contract

O

O

Code §20111(d) and Government Code §53060) — contact legal counsel to discuss if applicable
For services other than above, the cost of services is $109,300 or less (as of 1/1/23)

No advantage to bidding (including sole source) — contact legal counsel to discuss if applicable

Purchasing Contract:

O

O

O
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Price is at or under bid threshold of $109,300 (as of 1/1/23)
Certain instructional materials (Public Contract Code §20118.3)

Data processing systems and supporting software — choose one of three lowest bidders (Public Contract
Code §20118.1)



O Electronic equipment — competitive negotiation (Public Contract Code §20118.2) — contact legal counsel
to discuss if applicable

O CMAS contract [may only include “incidental work or service”] (Public Contract Code §§10101(a) and
10298(a)) — contact legal counsel to discuss if applicable

[0 Piggyback contract for purchase of personal property (Public Contract Code §20118) — contact legal
counsel to discuss if applicable

O Supplies for emergency construction contract (Public Contract Code §§22035 and 22050) — contact legal
counsel to discuss if applicable

[ No advantage to bidding (including sole source) — contact legal counsel to discuss if applicable

O Other:

Maintenance Contract:

O Price is at or under bid threshold of $109,300 (as of 1/1/23)
[ No advantage to bidding (including sole source) — contact legal counsel to discuss

O Other:

3) Explain in detail the facts that support the applicability of the exception marked above:

Consultant was selected through an RFP process, using a competitive process consistent with Government Code
§§4526-4528 (Education Code §17070.50).
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OAKLAND UNIFIED SCHOOL DISTRICT
GENERAL SERVICES AGREEMENT

This general services agreement (““Agreement”™) is made and entered into effective May 28, 2026 (the
“Effective Date™). by and between the Oakland Unified School District (*District™) and Terraphase
Engineering Inc. (“Contractor” and together with District, the “Parties™).

1. Contractor Services. Contractor agrees to provide the following services to District (collectively,
the “Basic Services”): Geotechnical and Geo-hazard site assessment and consulting services for the
1025 2nd Avenue Demolition (Paul Robeson Building) Project (“Project™), (as further described in
Exhibit A to this Agreement). Contractor shall provide services related to the Project other than Basic
Services (i.c., “Additional Services™) if directed in writing by District to perform specific Additional
Services and if sufficient contract funds for Additional Services remain to pay for the directed Additional
Services (sce Section 5, below). “Services™ shall mean Basic and Additional Services. Contractor agrees
to perform such Services as expeditiously as is consistent with professional skill and care and the orderly
progress of the Services and the Project. All services performed by the Contractor under this Agreement
shall be conducted in a manner consistent with the level of care and skill ordinarily exercised by
Terraphase Engineering Inc. consultants are specially qualified to provide the services required by the
District.

2. Contractor Qualifications. Contractor represents and warrants to District that Contractor, and all

of Contractor’s employees, agents or volunteers (the “Contractor Parties™), have in effect and shall
maintain in full force throughout the Term of this Agreement all licenses, credentials, permits and any
other qualifications required by law to perform the Services and to fully and faithfully satisfy all of the
terms set forth in this Agreement. Contractor and any Contractor Parties performing Services shall be
competent to perform those Services.

3. Term. The term for performance of the Services shall begin on May 28, 2026, and shall end on

December 31, 2027 (“Term™), except as otherwise stated in Section 4 below, and Contractor shall
complete the Services within the Term. There shall be no extension of the Term without an amendment

signed by all Parties and approved by the District’s governing board. Written notice by the District
Superintendent or designee shall be sufficient to stop further performance of the Services by Contractor
or the Contractor Parties. In the event of early termination, Contractor shall be paid for satisfactory
Services performed to the date of termination. Upon payment by District, District shall be under no
further obligation to Contractor, monetarily or otherwise, and District may proceed with the work in any
manner District deems proper.

4. Termination. District may terminate this Agreement at any time by giving thirty (30) days
advance written notice to Contractor. Notwithstanding the foregoing, District may terminate this
Agreement at any time by giving written notice to Contractor if (1) Contractor materially breaches any
of the terms of this Agreement; (2) any act or omission of Contractor or the Contractor Parties exposes
District to potential liability or may cause an increase in District’s insurance premiums; (3) Contractor
is adjudged a bankrupt; (4) Contractor makes a general assignment for the benefit of creditors; (5) a
receiver is appointed because of Contractor’s insolvency: or (6) Contractor or Contractor Parties fail to
comply with or make material representations as to the fingerprinting, criminal background check, and/or

{SR801406}
General Services Agreement — Terraphase Engineering Inc- 1025 2nd Avenue Demolition (Paul Robeson Building)Project - $256,762.00



tuberculosis certification sections of this Agreement. Such termination shall be effective immediately
upon Contractor’s receipt of the notice.

5. Payment of Fees for Services. District agrees to pay Contractor based on the hourly rates listed
in Exhibit B for Services satisfactorily performed. Contractor shall not increase these hourly rates over
the course of this Agreement. Total fees paid by District to Contractor for Services under the Agreement
shall not exceed Two Hundred Fifty-Six Thousand Seven Hundred Sixty-Two Dollars
($256,762.00), which consists of a not-to-exceed amount of Two Hundred Thirty-Three Thousand
Four Hundred Twenty Dollars ($233,420.00) for performance of the Basic Services, and a not-to-
exceed contingency amount of Twenty-Three Thousand Three Hundred Forty-Two Dollars
($23,342.00) for performance of any Additional Services. Contractor acknowledges that the not-to-
exceed fee for Basic Services, above, includes contingency compensation in the foreseeable event that
more time and costs may be necessary to complete the Basic Services. Contractor shall perform all Basic
Services required by the Agreement even if the not-to-exceed amount for performance of the Services
has already been paid and no more payments will be forthcoming. District agrees to make payment
within sixty (60) days of receipt of a detailed invoice from Contractor based on hours worked and hourly
rates, including any additional supporting documentation that District reasonably requests. Contractor
shall not submit its invoices to District more frequently than monthly. Contractor will not be
compensated for any Basic or Additional Services required as a result of wrongful acts or omissions.

5.1 Reimbursement for Certain Expenses. Contractor’s total reimbursement for Reimbursable
Expenses shall not exceed eight-thousand one-hundred fifty eight dollars ($8,158) which is Contractor’s estimate
of the maximum total cost of Reimbursable Expenses for performance of the Services. Any expenses incurred by
Contractor in excess of the Reimbursable Expenses amount set forth above shall not be compensated. District
agrees to pay Reimbursable Expenses, up to the maximum amount provided herein, within sixty (60) days of
receipt of a detailed invoice from Contractor, including any additional supporting documentation District
reasonably requests. ‘“Reimbursable Expenses” means Contractor’s actual out-of-pocket expenses, without
markup, incurred in performance of the Services, including fax, reproduction expense (excluding expense for
reproduction for Contractor’s office use), postage, messenger, transportation, living expenses in connection with
out-of-town travel, and long distance communications. “Reimbursable Expenses” do not include indirect costs,
such as general overhead (for example, home office overhead, including technology hardware and software, or
insurance premiums); nor do they include expenses incurred in connection with services that result from
Contractor’s wrongful acts or omissions. Reimbursable Expenses does not include subcontractor fees, which are
presented in the detailed cost estimate included in Consultant's proposal; District agrees to pay subcontractor fees
inclusive of a 10 percent pass-through charge.

6. Indemnity. Contractor shall defend, indemnify, and hold harmless District and its agents,
representatives, officers, consultants, employees, Board of Trustees, members of the Board of Trustees

(collectively. the *District Parties™). from and against any and all claims, demands, liabilities, damages,
losses, suits and actions, and expenses (including, but not limited to attorney fees and costs including

fees of consultants) of any kind, nature and description (collectively, the “Claims™) directly or indirectly
arising out of, connected with, or resulting from any act, error, omission, negligence, or willful
misconduct of Contractor, the Contractor Parties or their respective agents, subcontractors, employees,
material or equipment suppliers, invitees, or licensees in the performance of or failure to perform

Contractor’s obligations under this Agreement, including, but not limited to Contractor’s or the
Contractor Parties™ use of the site, Contractor’s or the Contractor Parties™ perlormance ol the Services,
Contractor’s or the Contractor Parties™ breach of any of the representations or warranties contained in
this Agreement, or for injury to or death of persons or damage to property or delay or damage to the
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District or the District Parties. Such obligation shall not be construed to negate, abridge, or reduce other
rights or obligations of indemnity, which would otherwise exist as to a party, person, or entity described
in this paragraph. The indemnification provided for in this Section 6 includes, without limitation to the
foregoing, claims that may be made against District by any taxing authority asserting that an employer-
employee relationship exists by reason of this Agreement, and any claims made against District alleging
civil rights violations by Contractor or Contractor Parties under the California Fair Employment and
Housing Act (“FEHA™).

7.  Equipment and Materials. Contractor at its sole cost and expense shall provide and furnish all
tools, labor, materials, equipment, transportation services and any other items (collectively,
“Equipment™) which are required or necessary to perform the Services in a manner which is consistent
with generally accepted standards of the profession for similar services. Notwithstanding the foregoing,
District shall not be responsible for any damages to persons or property as a result of the use, misuse or
failure of any Equipment used by Contractor or the Contractor Parties, even if such Equipment is
furnished, rented or loaned to Contractor or the Contractor Parties by District. Furthermore, District
may reject any Equipment or workmanship that does not conform to the requirements of this Agreement
and Contractor must then promptly remedy or replace it at no additional cost to District and subject to
District’s reasonable satisfaction.

8.  Imsurance. Without in any way limiting Contractor’s liability. or indemnification obligations set
forth in Section 6 above, Contractor shall secure and maintain throughout the Term of this Agreement
the following insurance: (i) comprehensive general liability insurance with limits of not less than
$1,000,000 each occurrence and $2,000,000 in the aggregate; (ii) commercial automobile liability

insurance with a combined single limit not less than $1.000.000 each occurrence; (iii) worker’s
compensation insurance as required by Labor Code section 3200, et seq.; and (iv) professional liability
insurance covering errors and omissions. Neither Contractor nor any of the Contractor Parties shall
commence performing any portion of the Services until all required insurance has been obtained and
certificates indicating the required coverages have been delivered to and approved by District. All
insurance policies shall include an endorsement stating that District and District Parties are named
additional insureds. All of the policies shall be amended to provide that the insurance shall not be

suspended, voided. canceled. reduced in coverage or in limits except after thirty (30) days™ prior written

notice has been given to District. If such a notice is not given or even if District receives a notice, District
may, at its sole option, terminate this Agreement. All insurance policies shall include an endorsement
stating that it is primary to any insurance or self-insurance maintained by District and shall waive all
rights of subrogation against District and/or the District Parties. A copy of the declarations page of
Contractor’s insurance policies shall be attached to this Agreement as proof of insurance.

9. Independent Contractor Status. The Parties agree that Contractor is free from the control and
direction of District in connection with Contractor’s performance of the Services. Contractor is hereby
retained to provide the specified Services for District, which are outside the usual ¢ ourse of District’s
business. Contractor certifies that it is customarily engaged in an independently established trade,
occupation, or business to provide the Services required by this Agreement. Contractor understands and
agrees that Contractor and the Contractor Parties shall not be considered officers, employees, agents,
partners, or joint venturers of District, and are not entitled to benefits of any kind or nature normally
provided to employees of District and/or to which District’s employees are normally entitled.

10. Taxes. All payments made by District to Contractor pursuant to this Agreement shall be reported

to the applicable federal and state taxing authorities as required. Unless required by law, District will
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not withhold any money from fees payable to Contractor, including FICA (social security), state or
federal unemployment insurance contributions, or state or federal income tax or disability insurance. If
applicable, Contractor shall assume full responsibility for payment of all federal, state and local taxes or
contributions, including unemployment insurance, social security and income taxes with respect to
Contractor and the Contractor Parties and otherwise in connection with this Agreement.

11. Fingerprinting/Criminal Background Investigation Certification. Contractor and the
Contractor Parties shall at all times comply with the fingerprinting and criminal background
investigation requirements of the California Education Code (“Education Code™) section 45125.1.
Before performing any Services, Contractor sh all execute and return the District’s Fingerprinting Notice
and Acknowledgement form and the required certification (see Exhibit C). Contractor further agrees and
acknowledges that if at any time during the Term of this Agreement Contractor learns or becomes
aware of additional information which differs in any way from the information learned or provided
pursuant to Section 45125.1, or Contractor or Contractor Parties add personnel who will provide
Services under this Agreement, Contractor shall immediately notify District and prohibit any new
personnel from interacting with District students until the fingerprinting and background check
requirements have been satisfied and District determines whether any interaction is permissible.

12. Tuberculosis Certification. Contractor and the Contractor Parties shall at all times comply with the
tuberculosis (“T'B™) certification requirements of Education Code section 49406. Accordingly, by
checking the applicable boxes below, Contractor hereby represents and warrants to District the
following:

A. Contractor and Contractor Parties will only have limited contact or no contact (as
determined by District) with District students at all times during the Term of this Agreement.

B. 1  The following Contractor and Contractor Parties will have more than limited contact
(as determined by District) with District students during the Term of this Agreement and, at no cost
to District, have received a TB test or risk assessment in full compliance with the requirements of
Education Code section 49406:

. [Attach and sign additional pages, as needed.]

Contractor shall maintain on file the certificates showing that the Contractor and Contractor Parties
were examined and found free from active TB. These forms shall be regularly maintained and
updated by Contractor and shall be available to District upon request or audit.

Contractor further agrees and acknowledges that all new personnel hired to provide Services under
this Agreement after the Effective Date of this Agreement by Contractor and Contractor Parties are
subject to the TB certification requirements of Education Code section 49406 and shall be
prohibited from having any contact with District students until the TB certification requirements
have been satisfied and District determines whether any contact is permissible.

13. Confidential Information. All District information disclosed to Contractor during the course of
performance of services under this Agreement shall be treated as confidential and shall not be disclosed
to any other persons or parties excepts as authorized by District or required by law. Contractor shall
maintain the confidentiality of, and protect from unauthorized disclosure, any and all individual student
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information received from the District, including but not limited to student names and other identifying
information. Contractor shall not use such student information for any purpose other than carrying out
the obligations under this Agreement. Upon termination of this Agreement, Contractor shall turn over
to District all educational records related to the Services provided to any District student pursuant to this
Agreement.

14. Assignment/Successors and Assigns. Contractor shall not assign or transfer by operation of law
or otherwise any or all of its rights, burdens, duties or obligations under this Agreement without the prior

written consent of District. Subject to the foregoing, this Agreement shall be binding on the heirs,
executors, administrators, successors, and assigns of the respective Parties.

15. Severability. If any provision of this Agreement shall be held invalid or unenforceable by a court
of competent jurisdiction, such holding shall not invalidate or render unenforceable any other provision
of this Agreement.

16. Amendments. The terms of this Agreement shall not be waived, altered, modified, supplemented
or amended in any manner whatsoever except by written agreement signed by both Parties and approved
by the District’s governing board.

17. Governing Law. This Agreement shall be governed by and construed in accordance with the laws
of the State of California, excluding its choice of law rules. Any action or proceeding seeking any relief
under or with respect to this Agreement shall be brought solely in the Superior Court of the State of
California for the County of Alameda, subject to transfer of venue under applicable State law, provided
that nothing in this Agreement shall constitute a waiver of immunity to suit by the District.

18. Written Notice. Written notice shall be deemed to have been duly served if delivered in person
to Contractor at the address located next to the party signatures below, or if delivered at or sent by
registered or certified or overnight mail to the last business address known to the person who sends the
notice.

19. Compliance with Law. Each and every provision of law and clause required by law to be inserted
into this Agreement shall be deemed to be inserted herein and this Agreement shall be read and enforced
as though it were included therein. Contractor shall comply with all applicable federal, state, and local
laws, rules, regulations and ordinances, including but not limited to fingerprinting under Education Code
section 45125.1 and confidentiality of records. Contractor agrees that it shall comply with all legal
requirements for the performance of duties under this Agreement and that failure to do so shall constitute
material breach.

20. Non-Discrimination. There shall be no unlawful discrimination in the contracting of persons
under this Agreement because of race, color, national origin, age, ancestry, religion, sex, or sexual
orientation of such persons.

21. Attorneys’ Fees. If a party to this Agreement commences a legal action against the other party to
enforce a provision of this Agreement or seek damages related to the services provided under this
Agreement, the prevailing party in the legal action will be entitled to recover from the other party all of
its reasonable litigation expense. costs, and fees actually incurred. including reasonable attorneys™ and
experts’” fees.
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22. Liability of District. Notwithstanding anything stated herein to the contrary, District shall not be
liable for any special, consequential, indirect or incidental damages, including but not limited to lost
profits in connection with this Agreement.

23. Time. Time is of the essence for performance of the Services under this Agreement.

24. Waiver. No delay or omission by either Party in exercising any right under this Agreement shall

operate as a waiver of that or any other right and no single or partial exercise of any right shall preclude
either Party from any or further exercise of any right or remedy.

25. Reports. Contractor shall maintain complete and accurate records with respect to the Services
rendered and the costs incurred under this Agreement, including records with respect to any payments
to employees and subcontractors. All such records shall be prepared in accordance with generally
accepted accounting procedures. Upon request, Contractor shall make such records available to District
for the purpose of auditing and copying such records for a period of five years from the date of final
payment under this Agreement.

26. Ownership of Documents. All plans, studies, drawings, calculations, reports, specifications,
estimates, and other documents or any other works of authorship fixed in any tangible medium of
expression, including but not limited to physical drawings, data magnetically or otherwise recorded on
computer disks, or other writings prepared or caused to be prepared by the Contractor under this
Agreement (“Documents™) shall be and shall remain the property of the District for all purposes. not
only as they relate or may relate to the Services but as they relate or may relate to any other project.
Contractor will provide the District with a complete set of Documents, and will retain, on the District's
behall. the originals or reproducible copies ot all Documents, however stored, in the Contractor’s tiles
for a period of no less than fifteen (15) years. Contractor shall promptly make available to District any
original documents it has retained under this Agreement upon request by the District.

27. Licensing of Intellectual Property. This Agreement creates a non-exclusive and perpetual license
for the District to copy, use, modify, reuse or sublicense any and all copyrights, designs and other
intellectual property embodied in the Documents (“Intellectual Property™) not only as they relate or may
relate to the Services but as they relate or may relate to other projects. The Contractor shall require any
and all subcontractors and subconsultants to agree in writing that the District is granted a similar non-
exclusive and perpetual license for the Intellectual Property of such subcontractors or consultants that
they provided to Contractor as part of the Services. The compensation for the Services includes
compensation not only for any such use of the Intellectual Property in connection with the Services, but
also for any re-use of the Intellectual Property by the District in relation to other projects. Contractor
represents and warrants that Contractor has the legal right to license the Intellectual Property that
Contractor, its subcontractors, or its subconsultants prepare or cause to be prepared under this
Agreement.

28. Entire Agreement. This Agreement is intended by the Parties as the final expression of their
agreement with respect to such terms as are included herein and as the complete and exclusive statement
of its terms and may not be contradicted by evidence of any prior agreement or of a contemporaneous
oral agreement, nor explained or supplemented by evidence of consistent additional terms.

29. Ambiguity. The Parties to this Agreement, and each of them, hereby represent that the language
contained herein is to be construed as jointly proposed and jointly accepted, and in the event of any
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subsequent determination of ambiguity, all Parties shall be treated as equally responsible for such
ambiguity.

30. Execution of Other Documents. The Parties to this Agreement shall cooperate fully in the
execution of any and all other documents and in the completion of any additional actions that may be
necessary or appropriate to give full force and effect to the terms and intent of this Agreement.

31. Execution in Counterparts. This Agreement may be executed in counterparts such that the
signatures may appear on separate signature pages. A copy, facsimile, or an original, with all signatures
appended together, shall be deemed a fully executed agreement.

32. Warranty of Authority. The persons who have signed this Agreement warrant that they are
legally authorized to do so on behalf of the respective parties, and by their signatures to bind the
respective parties to this Agreement.

33. Mediation. A party to this Agreement shall, as a condition precedent to initiating any litigation
against the other party, demand mediation of any dispute. The parties shall endeavor to include any
third party claimant in the mediation. The parties shall select a mediator and schedule the mediation
within thirty (30) days of the initial demand for mediation. If the parties cannot agree on a mediator,
the mediator shall be appointed by JAMS. The parties to the mediation, including the parties to this
Agreement, shall pay cqual shares of the mediator’s fees. Each party shall bear its own attorney’s fees
related to the mediation.

34. Forms. Prior to performing any Services, Contractor shall prepare, execute, and submit all forms
that may be required by law for this Agreement, including but not limited to disabled veteran business
enterprises ("DVBE™) certification (Education Code §17076.11) and an Iran Contract Act certification
(Public Contract Code §2204). If'a form is necessary, Contractor shall use the District’s versions of
these forms, which the District shall make available upon request.

35. Sanctions in Response to Russian Aggression. The District is using State of California funds
for this Contract, and therefore Contractor must comply with the Governor’s March 4, 2022, Executive
Order N-6-22 (*Order™) relating to any existing sanctions imposed by the United States government
and the State of California in response to Russia’s actions in Ukraine. including additional
requirements for contracts of $5 million or more. Failure to comply may result in the termination of
the Contract.

36. Designation of Key Personnel. The individuals specified in the attached Exhibit D shall
provide the services set forth herein, and shall be the persons primarily in charge of such work. No
other individuals may provide services for Contractor on the this project without first obtaining the
written approval of the City Manager.

37. Conflict of Interest. Contractor warrants that neither Contractor nor any of its employees,
agents, or subcontractors has an actual or potential conflict of interest with the District in respect to the
Services to be performed under this Agreement for the District. None of such individuals shall, during
this term of this Agreement, acquire any interest which conflicts, or could potentially conflict, in any
manner with the interests of the District.

38. Notice to Proceed; Progress; Completion. Upon execution of this Agreement by the parties
and approval of it by the District’s governing board, District shall give Contractor written notice to
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proceed with the Services. Such notice may authorize Contractor to render all of the Services
contemplated herein, or such portions or phases as may be directed by the District. In the latter event,
District shall, in its sole discretion, issue subsequent notices from time to time regarding further portions
or phases of the Services. Upon receipt of such notices, Contractor shall diligently proceed with the
Services authorized and complete it within the agreed time period.

39. California Residency. Contractor is a resident of the State of California.
Address for District Notices: Address for Contractor Notices:
955 High Street 1300 Clay Street, Suite 100
Oakland, CA 94601 Oakland, CA 94612

Attention: Preston Thomas Attention: Alice Hale Price

%k %k ok ok sk ok ok ook %k %k %k sk %k %k ok ok ok ok %k ok

Oakland Unified School District . .
Terraphase iEr;g:—?:eermg Ine.

A . 51172026

‘Signature Date

Jennifer Brouhard, President, Date
Board of Education

Alice Hale Price, Senior Principal Engineer
Denise Gail Saddler, Ed.D. Date Print Name, Title

Interim rintendent &
Sectet dycation

Preston Thomas (May 1, 2026 18:43:40 PDT)

Preston Thomas, Chief Systems & Services Date

Officer
Trskon 5/1/2026
James raber, Esq. Date
Counsel, OUSD
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EXHIBIT A

Scope of Services
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QUALIFICATIONS AND PROPQSAL FOR GEOTECHNICAL AND GEOHAZARD
AND ENVIRONMENTAL CONSULTING SERVICES, PAUL ROBESON AND ETHEL
MOORE BUILDINGS, OAKLAND UNIFIED SCHOOL DISTRICT

Napa Valley College Student and Professor Housing, lapa, CA_

- Role of Firm: Prime
Staff Involvement & Roles: leff Raines, PE, GE
! (Client Manager)
~ Dates of Services: 2021 — Present
pescri.ptlo'n: Terraphase performed the ge.:otechnllcal Stephen Siri (Martin Group, Developer of the
| investigation and prepared the Geotechnical Design and . !
) . s Project) 925-766-5522 i
Gechazards report for the four new housing buildings e s — e o i 1< i
~ currently under construction at Napa Valley Coliege. The
' project is being constructed on an area of the Campus formerly used as a landfill and as a dumping ground for excess
. soil excavated at other college  building sites. ;

Terraphase Budget: 535, 000 é__(__:_q_[_\_ﬁ‘_c__r_gt_:r’_qqpﬂl)ollar Value: 30 r_njllion B

RELEVANCE TO THIS PROJECT

» Geotechnical Investigation

» Geohazards and Design Report
CLIENT CONTACT

- -Chabot College”Bmlogy Complex Phasez Hayward CA

. Role of Firm: Prime ' S e e
| . . RELEVANCE TO THIS PROJECT
| Staff Involvement & Roles: Jeff Raines (Client Manager)
Dates of Services: June 2021 — Present

Description: Terraphase performed the geotechnical
investigation and prepared the Geotechnical Design and
Geohazards report for Phase 2 of the Biology Complex at
Chabot Comemunity College. Jeff Raines of Terraphase has
| been working at Chabot College since 2007 and has prepared the geotechnical design reports for six buildings on
) ‘Campus, as well as most of the athletic facilities and parki ng lots. '

 Terraphase Budget: 545 oo Constructlon Dollar Value S47 9 mllhon (both bmldlngs)

~ = Geotechnical Investigation
* » Gechazards and Design Report " j
- CLIENT CONTACT I

Eric Barger (Vanir, Project Manager) 510-876-6029 1 :

2.5 Scope of Work and Technical Approach

The scope of work described in the RFQ/P includes geotechnical investigation and geohazard assessment and
environmental site assessment. The scopes are presented in the following sections.

Task 1. Geotechnical Scope of Work

Our geotechnical investigation will consist of conducting preliminary tasks including background research and pre-
field tasks such as applying for a boring permit; geotechnical field exploration; geotechnical laboratory testing; data
review; and report preparation. The geotechnical report will contain recommendations in accordance with generally
accepted geotechnical engineering and geologic principles and practices.

Based on our preliminary research and review of available literature, the site is mapped as being underlain by fill and
terrace deposits. Based on a brief review of historic aerial photographs and topographic maps, a cut/fill transition
bisects the site, generally trending north-south. Fill thickness along the western perimeter of the property may extend
to depths up to approximately 30 feet, while the eastern portion of the property may be underlain by significantly less
fill materials. Based on the date of original grading and construction of the buildings and standard earthwork
techniques and practices of the time, we anticipate the filt underlying this portion of the campus to be
undocumented. We have incorporated this subsurface data into our scope and budget to provide a tailored fieldwork
approach based on the anticipated subsurface conditions.

Task 1.1 includes the Base Scope described in the RFQ/P and Task 1.2 includes optional tasks.
Task 1.1.1 Preliminary Work

» Reviewing readily available literature and maps to obtain background information on regional geology, site
development, seismicity, and groundwater.
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QUALIFICATIONS AND PROPOSAL FOR GEOTECHNICAL AND GEOQOHAZARD
AND ENVIRONMENTAL CONSULTING SERVICES, PAUL ROBESON AND ETHEL
MOORE BUILDINGS, OAKLAND UNIFIED SCHOQL DISTRICT

« Preparing applications for and obtaining applicable drilling permits from the Alameda County Department of

Environmental Health.

 Participating in pre-job meeting with labor union representatives and completing setup in the Elations system as

the prime contractor for sub-contractors with prevailing wage requirements.

» Performing a Site reconnaissance, marking out the Site, and contacting Underground Service Alert of Northern

California (USA)} to locate onsite public utility lines.

~ Additionally, a private geophysical utility locator will be subcontracted to provide additional subsurface
scanning to identify detectable underground utilities within the vicinity of the planned explorations. In the
event a utility conflict is found, our exploration location(s} will be adjusted accordingly to avoid damage to
the identified utility.

— Concurrently, the geophysical team will perform a seismic refraction and refraction microtremor {ReMi)
survey to characterize the shear wave velocity of the upper 100 feet of subsurface materials for seismic site
classification. The 2025 California Building Code requires that if the shear wave velocity in the top 100 feet is
not measured, the seismic design loads for the structures be increased, so this step will provide cost savings
to the District.

Task 1.1.2 Field Investigation — Preliminary Geotechnical Subsurface Explorations

*

Advancement of up to seven subsurface explorations utilizing a combination of an electronic cone penetrometer
(CPT) drilling rig, a truck-mounted drilling rig equipped with hollow stem augers, and hand tools/manual methods.
A hand auger will be utilized when feasible in the upper 5 feet to provide additional mitigation against potential
damage to existing utilities, if present.

— Three borings will be advanced to a depth of approximately 50 feet bgs or refusal.
—  One boring will be advanced to a depth of approximately 30 feet or refusal.
—  Two CPT soundings will be advanced to 100 feet bgs or refusal.

— One CPT sounding will be advanced to 50 feet bgs or refusal.

Logging of the borings by an engineer or geologist under the oversight of a California Professional Geologist for the
purpose of characterizing subsurface materials and groundwater/seepage conditions.

Collecting samples from the borings and transporting them to a subcontracted geotechnical labaratory for testing.

Borings will be backfilled in accordance with the approved permit requirements and patched to match the existing
surface. Asphaltic concrete (AC) surfaces will be patched with Aquaphalt®.

Excess sail cuttings will be placed in DOT-approved 50-gallon drums and will be removed from the site pending
analytical soil testing results.

Task 1.1.3 Geotechnical Laboratary f’esting

Laboratory testing will be conducted on selected samples from the subsurface explorations to classify and evaluate
the engineering properties of the encountered materials. Testing will be performed in accordance with the
specifications of the American Society for Testing and Materials (ASTM) and Caltrans Test Methods {CTM). The
following laboratory tests may be performed on selected soil samples encountered during the exploration.

L

(]

&

Atterberg Limits e Materials Finer than No. 200 Sieve

Direct Shear #  Particle-size distribution {gradation of soils)
Moisture Content ¢  Expansion Index

Consolidation +  R-Value

Soluble sulfate and corrosion analysis

Laboratory testing for hazardous materials and substances is provided under the ESA portion of this proposal.
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QUALIFICATIONS AND PROPOSAL FOR GECTECHNICAL AND GEOHAZARD
AND ENVIRONMENTAL CONSULTING SERVICES, PAUL ROBESON AND ETHEL
MOORE BUILDINGS, OAKLAND UNIFIED SCHOOL DISTRICT

Task 1.1.4 Engineering Review and Preliminary Report Preparation

The results of our field and laboratory programs will be evaluated and presented in a written report summarizing our
conclusions and recommendations regarding the following:

» Subsurface conditions beneath the Site, including groundwater levels, if encountered.

« Potential geologic and seismic hazards, including liquefaction potential.

v+ Site-specific seismic design parameters in accordance with 2025 CBC.

« Excavation characteristics.

» Settlement considerations.

» Site preparation and grading.

« Temporary excavations and temporary shoring recommendations.

o Lateral earth pressures,

+ Expansive soils.

e Soil corrosivity.

Our preliminary recommendations will be consistent with sound engineering and geologic practices. They shall

incorporate federal, state, and local laws, codes, ordinances, and regulations which, in our professional opinion, are
applicable at the time that our professional services are rendered.

Task 1.1.4 Design Phase Suppart

We understand the District requests basic services during design, including consultations and plan review services
supporting the design team. We have included the attendance of approximately six meetings with the design team
and two rounds of plan review services.

Task 1.1.5 Construction Phase Support

We understand the District requests hasic services during construction, includi‘ng review of contractor submittals for

compliance with design intent, observations of soil placement and compaction and providing necessary evaluation

required by the City of Oakland. Services under this option include the following:

« Response to requests for information during construction will be billed on a time-and-materials basis in accordance
with the attached fee schedule.

« Observations and testing of compacted soils associated with grading operations, if applicable. Eighty hours {two
weeks) of onsite observation have been assumed for this purpose.

+ Performance of up to (two) modified proctor test of representative backfill material following ASTM D 1557, up to
one Expansion Index test following ASTM D4829, and up to two sieve analysis tests following ASTM D6913. These
tests will be performed by a subcontracted geotechnical laboratory.

» Completion and submission of an as-graded report following City of Oakland gwdelmes for geotechnical reports.

Task 1.2 Optional As-Needed Services

In addition, to the services listed in the referenced RFP, Terraphase would be happy to provide the following
supplemental services that may be needed during the project. These services will be provided as requested by OUSD.
Our proposed scope and associated budget for the supplemental services.

Task 1.2.1 CGS Application & Fee

As stated in the REP, we understand that the prepared geotechnical investigation report may or may not be
submitted to the CGS for review. The District may request the geotechnical consultant to prepare and submit the CGS
Form 1A for assessment of the prepared geotechnical investigation report. If required, Terraphase will complete CGS
Form 1A and pay the application fee on a time-and-materials basis.

terraphase.com Page 9



QUALIFICATIONS AND PROPOSAL FOR GEQOTECHNICAL AND GEOHAZARD
AND ENVIRONMENTAL CONSULTING SERVICES, PAUL ROBESON AND ETHEL
MOORE BUILDINGS, OAKLAND UNIFIED SCHOOQL DISTRICT

Task 1.2.2: Response to Comments

If required, we propose to provide up to one round of formal review comments by a reviewing agency {California
Geological Survey), and a response to comments letter and/or revised geotechnical investigation report. Additional
rounds of comments will be charged on a time-and-material basis in accordance with the attached schedule of fees.

Task 2. Environmental Site Assessment Scope of Work

Terraphase prepared the environmental soil and groundwater characterization scope of work to support demolition
and waste profiling decisions for the Paul Robeson and Ethel Moore Buildings. A summary of the scope of wark is
provided in this section; details of the scope of work are presented in Attachment 4,

The base scope includes:
¢ Task 2.1.1 Pre-field Coordinate: Field work preparation, utility clearance, and permitting;

» Task 2.1.2 Environmental Exploration: Advancement of interior and exterior soil borings; collection and laboratory
analysis of soil samples.

¢ Task 2.1.3 Groundwater Testing (As Needed): If encountered, grab groundwater sampling and analysis.

» Task 2.1.4 Analytical Results and Reporting: Analytical results will be evaluated against state and federal
hazardous waste criteria and regional environmental screening levels, and findings will be documented in a
technical memorandum with figures, boring logs, and laboratory reports.

¢ Task 2.1.5 DTSC Voluntary Site Mitigation Program: Advisory support for potential coordination with the
California Department of Toxic Substances Control under its voluntary site mitigation programs.

Based on a preliminary review of site conditions, Terraphase identified the folIOng recommended optional tasks
which were not included in the RFQ/P:

e Optional Task 2.2.1 Additional Shallow Scil Samples: Advancement of additidnal shallow soil borings for collection
and laboratory analysis of soil samples representative of conditions further from the building footprints.

 Optional Task 2.2.2 Deeper Soil Borings Adjacent to USTs: Advancement of deeper borings near histarically
documented heating oil underground storage tanks for coliection and {aboratory analysis of soil samples.

= Optional Task 2.2.3 Soil Vapor Sampling: Installation of soil-vapor wells within the base scope bormgs advanced
adjacent to the USTs. and soil vapor sampling.

2.5.1 Assumptions

Terraphase has developed this scope of work and the cost estimate under the following assumptions:

e The District and/or facilities personnel will provide access to the Site as required. Work hours will be during normal
daylight business hours, Monday — Friday, between 7:00AM PDT and 5:00PM PDT. If after-hours or weekend work
becomes required, subcontracted costs will be subject to a 1.5x surcharge.

+ Explorations will be located in such a manner to avoid conflicts with existing underground utilities as delineated by
the Underground Service Alert of Northern California and the findings of the subcontracted private locator.

« Geotechnical fieldwork (utility clearance, drilling and sample collection) can be completed over the course of
approximately 3 8-hour days.

» Environmental fieldwork {utility clearance, drilling, and sample collection) can be completed over the course of
four 8-hour days.

o ATerraphase representative will be onsite while work is being conducted by the subcontracted private locator and
driller. A Terraphase representative will not be present during USA locate works.

a The drilling subcontractor costs are valid for up to 90 days; Terraphase labor rates are valid through the end of
2026.

» At the time of this proposal, no improvements or conceptual design plans were available for review. Therefore,
foundation and bearing capacity recommendations wilf not be included within the geotechnical report. Once
improvements are identified, please contact our office for additional recommendations.
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QUALIFICATIONS AND PROPOSAL FOR GEOTECHNICAL AND GEOHAZARD
AND ENVIRONMENTAL CONSULTING SERVICES, PAUL ROBESON AND ETHEL
MOOQORE BUILDINGS, OAKLAND UNIFIED SCHOOL DISTRICT

» The guantity and type of geotechnical laboratory tests are subject to change depending on actual subsurface
conditions encountered.

» Final geotechnical report will be reviewed and stamped by a California Geotechnical Engineer and Engineering
Geologist.

« The scope and fee presented herein includes responding to one round of formal commenis by a reviewing agency
via a response to comments letter and/or a revised geotechnical report. If needed, a scope and fee to address
additional rounds of comments by a reviewing agency may be provided upon request.

« At the time of this proposal, it is unknown whether CGS will review the geotechnical investigation report.
Therefore, response to comment services and the CGS application and associated fee have been included as as-
needed services, should these services become required.

 Our budget estimate is based on understanding the project is subject to California Prevailing Wage requirements,
however, Terraphase staff are conducting professional services which are not subject to prevailing wage
requirements. Pre-field coordination with labor groups can be completed with four hours of project manager time.

s This proposal includes the attendance of up to 6 meetings with the design team. if additional meetings are
required, a budget adjustment will be needed.

« Scheduling of work will commence upon receipt of Notice to Proceed (NTP).

e Access to and work at the Site wili not require additional personal safety measures beyond what the District will
provide. Work will be performed in Level D personal protective equipment. If site conditions require respiratory
protection, additional charges will apply to the contingency task.

+ Proposed sampling locations will be accessible to perform the work described herein, or locations will be revised ar
eliminated based on field conditions, if necessary.

» We anticipate that the geotechnical fieldwork and environmental fieldwork can be scheduled and petformed
simultaneously. If the District requests that the work is conducted during separate mohilizations or-only a portion
of the work is authorized, additional fees may apply as some costs are amortized over both tasks.

« The following assumptions were made in developing the environmental scope of work {Task 2).

—  The proposed scope of work assumes collection of two grab groundwater samples.

—  Soil and groundwater samples will be analyzed on a normal turnaround time (5 to 7 business days following
laboratory receipt).

—  Adjustments to the proposed scope of work may be recommended based on findings from the Phase | ESA,
which is reportedly being prepared by others.

—  Traffic management included in Task 2.2.1 is limited to the sidewalk; if traffic management in the roadway is
required, additional costs will apply.

— Terraphase included costs to analyze each of the three sémpIes collected per boring, however; we note that
given that the District intends to use the data to support waste characterization, cost savings may be
achieved through analysis of composite samples.

—  Unit costs for STLC and TCLP extraction and analysis are identified in Table 1B of Attachment 3, however,
total costs are not included in the base scope, as the number of required analyses is unknown at this time.

2.6 - Schedule

We are prepared to begin our services upon receiving written authorization. We have outlined an anticipated
schedule below. This schedule may need to be adjusted depending on Terraphase personnel and subcontractor
availability, Site access constraints, and geotechnical laboratory workload and timelines. All times are referenced from
the day authorization/notice to proceed is provided. Alternatively, fieldwork could be performed on the weekends for
additional cost which would be required.

» Department of Environmental Health (DEH) Permit application preparation activities will commence immediately
upon receipt of written notice-to-proceed. Based on our experience, DEH permit applications may take
approximately 10 business days to be processed; however, this is an estimate and processing times vary by county
and office.
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QUALIFICATIONS AND PROPOSAL FOR GEQTECHNICAL AND GEOHAZARD
AND ENVIRONMENTAL CONSULTING SERVICES, PALUL ROBESON AND ETHEL
MOORE BUILDINGS, OAKLAND UNIFIED SCHOOL DISTRICT

e Mark-out of the proposed subsurface exploration locations can be completed within approximately 2% weeks
following written receipt of notice-to-proceed.

= Geotechnical and envirenmental fieldwork can be scheduled within approximately 2 weeks following completion
of mark-out activities, depending on subcontractor availability, permit issuance, and site access.

= Geotechnical and environmental laboratory testing can be completed within approximately 2 weeks following the
completion of fieldwaork.,

» The final geotechnical report can be submitted within approximately 2 weeks following the completion of

laboratory testing, The final environmental report can be submitied within 4 weeks following receipt of laboratory
analytical data.

Terraphase will make every effort to provide our client with the most efficient schedule feasible and can provide
preliminary information throughout our reporting process to aid the project design.

3 Litigation History

There are no judgments against Terraphase nor any other evidence of liability of Terraphase during the past 5 years
preceding this response to the RFQ/P.

Terraphase’s 5-year summary of litigation, arbitration, and negotlated/settled history with previous clients is provided
below.

Entlty Brznglng SUIt TerraphaseEngan_eerlng Inc.

?Complalnt \Breach of contract 7 ] )
§Accu5a_t|9n___ IContract was breached chent d|d not lnform Terraphase of any issues wuth invoices and falfed to pay them '
:Outcome: Dlspute is currently actlve o

4 Professional Fees

4.1 Cost Estimate - Geotechnical Investigation {Task 1)

We propose to complete geotechnical investigation work, described herein on a not-to-exceed cost of $107,342
(proposed fee of $97,584 and contingency of $9,758) with the base fee consisting of a fixed-fee cost for Tasks 1.1.1-
1.1.4 of $71,133 and Task 1.1.5-1.1.6 services a time-and-materials basis of $36,209. As-needed services for Tasks
1.2.1 and 1.2.2 {described below), if required, will be charged on a fixed-fee basis. Qur estimate of charges for the
proposed services is presented below; optional tasks may be incorporated as noted below. If requested, additional
work outside the listed scope can be performed during a second phase of work, following receipt and review of
prellmmary conceptual 5|te plans. Our complete detalled fees are included in Attachment 3.

Task Proposed 10 Percent Not-to-
e ... Fee  Contingency . Exceed
1 11— Prellmlnary Work(NTE) B . $9595 1 %960 5 $10,555
1 1.2 — Subsurface Exploration Fleldwork & Supplles (NTE) . S34584 $3,458 438042 )
- 1.1.3-Geotechnical Laboratory Testing (NTE)  $8010  $801 58,811
114-Geotechnical Reporting (NTE) 612478 . §1248 813,725
 1.1.5— Design Support (T&M) S . ¢581 sp393 |
_1.16—Construction Support (T&M) _‘527 106 | $2711 . $29816
Geotechmcal Totals (Base Scope Only) _ $97,584 $9,758 %107, 342
| 1.2.1 - As-Needed CGS Application & Fee { T&IVI) o 56,337 1 8634 36970 '
1.2.2 - As-Needed Response to Comments (T&M) o 53,020 $302 83,321
GeotechmcalTotaIs {Base Scope and OptlonaITasks) - $106,940 i %lo694 $117,634

Subcontracted Costs include 10% Mark-Up
After hours and/or weekend subcontractor costs will be subject to o 1.5X surcharge
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QUALIFI'CATIO'N._'S AND PROPOSAL FOR GEOTECHNICAL AND GEOHAZAR_D
AND ENVIRONMENTAL CONSULTING SERVICES, PAUL ROBESON AND ETHEL
MOORE BUILDINGS, OAKLAND UNIFIED SCHOOL DISTRICT

» Mark-out of the proposed subsurface exploratlon locations can be completed within approximately 2/2 weeks
following written receipt of notice-to-proceed.
* Geotechnical and environmental fieldwork can be scheduled within approximately 2 weeks followmg completlon
of mark-out activities, depending on subcontractor availability, permit issuance, and site access.
* Geotechnical and environmental laboratory testlng can be completed W|th|n approximately 2 weeks followmg the
completion of fieldwork. RS
¢« The final geotechnical report can be submitted W|th|n approximately 2 weeks following the completion of
: ;Iaboratory testing. The final environmental report can be submitted within 4 weeks. fo!lowmg receipt of Iaboratory
“analytical data.

Terraphase will make every effort to provide our client with the.most efficient schedule_feasible and can provide
preliminary information throughout our reporting process to aid the project design.

3 Litigation History

There are no judgments against Terraphase nor any other evidence of Ilabmty of Terraphase durlng the past 5 years
preceding this response to the REQ/P.

Terraphase’s 5—year summary of [itigation, arb:tratmn and negotlated/settled h|story with previous cllents is provided
below, : ;

[Entity Bringing Suit: Ter raphase Enineering Inc,
éCompIalnt iBreach of contract i e :
. Accusation: :Contract was breached cllent did not mform Terraphase of any issues W|th invoices and falled to pay them
{Qutcome: .Dlspute is currently actxve o i

4 Professional Fees

4.1 Cost Estimate - Geotechnical investigatioh- (Task 1)

We propose to complete geotechnical investigation work,_des_cribed herein on a not-to-exceed cost.of $107,342
{(proposed fee of $97,584 and contingency of $9,758) with the base fee consisting of a fixed-fee cost forTasks 1.1.1-
1.1.4 0f $71;133 and Task 1.1.5-1.1.6 services a time-and-materials basis of $36,209. As-needed services for Tasks
1. 2 1.and 1.2.2 (described below), if required, will be charged on a fixed-fee basis. Our estimate of charges for the
proposed ser\nces is presented below optional tasks may be incorporated as noted below. if requested, additional
work outside the listed scope can be performed during a second phase of work, following receipt'and review of
prellmmary conceptual site plans. Our complete detalled fees are |ncluded in Attachment 3.

o N I Proposed 10 Percent " Not-to-
Task . _ o : ‘
o ‘ o Fee Contingency - | Exceed |
1 11— — Preliminary Work (NTE) . $9,595 $960 | $10,555
.1.1.2 - Subsurface Exploration Fieldwork & Supplies (NTE) $34,584 1$3,458 M $38,042
1.1.3 — Geotechnical Laboratory Testing (NTE) i 58,010 . s8m 1 sg811
1.1.4 - Geotechnical Reporting (NTE) $12,478 51,248 513 725
' 1.1.5 - Design Support (T&M) %5812 |- s581 $6,393
. 1.1.6 — Construction Support (T&M) C$27,106 82,711 529,816
Geotechmcal Totals (Base Scope Only) S i ~ $97,584 ) $9,758 . $107,342 %“'
iy 1 =As-Neaded CGS Annllr‘:hnn 2 r:cm IT,Q r\n\ Sc’::?r 5594 .
1.2 Ac Needed Response-to I"nr;ﬁmcxhtr (18 nn\ - - $3,020 L $302 _ _ ’ ..
_Mwamﬁmmtuommom%m#%%

Subcontracted Costs Inciude 10% Mark-Up
After hours and/or weekend subcontractor costs will be subject to a 1,5X surcharge
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QUALIFICATIONS AND PRCPOSAL FOR GEQTECHNICAL AND GEOHAZARD
AND ENVIRONMENTAL CONSULTING SERVICES, PAUL ROBESON AND ETHEL

MOORE BUILDINGS, OAKLAND UNIFIED 3CHOCL DISTRICT

4.2 Cost Estimate — Environmental (Task 2)

We propose to camplete the environmental site assessment services described herein on a time-and-materials basis
of $103,121 (proposed fee of $93,746 and contingency of $9,375). Our estimate of charges for the proposed hase
services as well as optional tasks are presented below. If requested, additional work outside the listed scope can be
performed during a second phase of work, followmg receipt and review of the Phase | ESA. Our complete detailed

fees are included in Attachment 3

4.3 Hourly Rates
2026 Standard Schedule of Charges

Labor CIaSS|f|cat|on 7

Standard Hourly Rate

T:aslg - Supplemental Services Proposed Fee szgi:;:sy z;:::ec;
2.11-Pre-Field Preparation $15,025 $1,502 | $16527
2.1.2 = Soit and. Groundwater Sampling B 554,135 585414 559,543

! 2.1.3 — Asphalt Samplmg i $2,270 $227 $2,497
2.1.4 - Reporting and PM - L 515,865 51,587 517,452
2.1.5 — Agency Coordination 56,451 5645 . 57,096
Environmental Totals (Base Scope Only) $93,746 $9,375 © | $103,121
2.2.1 — Additional Waste Characterization $Soil Assessment 517,709 S1,771." ' $19,480
2.2.2 — Additional Shallow Soil Sampling $19,089 $1,909 - $20,998 |
2.2.3 — UST Soil-Vapor Sampling $5,293 $529 $5,822
Totals (Base Scope and Optlonal Tasks) 5135,837 $13,584 ' $149,420 B
Subcontracted Costs Include 10% Mork-Up :

After hours ond/or weekend subcontractor costs will be subject to g 1.5X sun:horge L

7 Hou'rly Rate w/ 10% Discount

Senior Principal $330 <. $297.00
Principal Engineer/Scientist - 5313 - .8281.70
Senior Associate Engineer/Scientist 5293 . 5263.70
Associate Engineer/Scientist . 8275 -+ 524750
Senior Project Engineer/Scientist 8262 - 5235.80
Project Engineer/Scientist 5244 $219.60
Senior Staff 2 Engineer/Scientist ) $226 $203.40.
‘Senior Staff 1 Engineer/Scientist $205 $184.50 .
Staff 2 Enginear/Scientist 5181 516290
Staff 1 Engineer/Scientist $158 B $142.20- . N
_Environmental Analyst 2 5140 5126.00 . ‘
Environmental Analyst 1 $120 ) $108.00
 Senior Technician $165 L $148.50
Technician4 1 $144 ~ $125.60
“Technician 3 - 5121 $108.90
Technician2 i e $102 $91.80 i
‘Technician 1 i S80 872 00
Senior Ed|tor/Sen|or Project Coordlnator L $174 5156, 60
. Editor 2/Project Coordinator 2/Accountant 2 5154 $138.60
_Editor 1/Project Coordinator 1/Accountant 1 5128 ) $115.20 o
Admrn /P{p_j_et_:_t__Asswtant/BlIIlng Specialist __§108 $97 20
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FINGERPRINTING NOTICE AND ACKNOWLEDGEMENT

FOR ALL CONTRACTS EXCEPT WHEN CONSTRUCTION EXCEPTION IS MET

(Education Code Section 45125.1)

Other than business entities performing construction, reconstruction, rehabilitation, or
repair who have complied with Education Code section 45125.2, business entities entering into
contracts with the District must comply with Education Code sections 45125.1. Such entities are
responsible for ensuring full compliance with the law and should therefore review all applicable
statutes and regulations. The following information is provided simply to assist such entities
with compliance with the law:

1.

You (as a business entity) shall ensure that each of your employees who interacts
with pupils outside of the immediate supervision and control of the pupil’s parent
or guardian or a school employee has a valid criminal records summary as
described in Education Code section 44237. (Education Code §45125.1(a).) You
shall do the same for any other employees as directed by the District. (Education
Code §45125.1(c).) When you perform the criminal background check, you shall
immediately provide any subsequent arrest and conviction information it receives
to the District pursuant to the subsequent arrest service. (Education Code
§45125.1(a).)

Y ou shall not permit an employee to interact with pupils until the Department of
Justice has ascertained that the employee has not been convicted of a felony as
defined in Education Code section 45122.1. (Education Code §45125.1(e).) See
the lists of violent and serious felonies in Aftachment A to this Notice.

Prior to performing any work or services under your contract with the District,
and prior to being present on District property or being within the vicinity of
District pupils, you shall certify in writing to the District under the penalty of
perjury that neither the employer nor any of its employees who are required to
submit fingerprints, and who may interact with pupils, have been convicted of a
felony as defined in Education Code section 45122.1, and that you are in full
compliance with Education Code section 45125.1. (Education Code §45125.1(f).)
For this certification, you shall use the form in Attachment B to this Notice.

If you are providing the above services in an emergency or exceptional situation,
you are not required to comply with Education Code section 45125.1, above. An
“emergency or exceptional” situation is one in which pupil health or safety is
endangered or when repairs are needed to make a facility safe and habitable. The
District shall determine whether an emergency or exceptional situation exists.
(Education Code §45125.1(b).)

If you are an individual operating as a sole proprietor of a business entity, you are
considered an employee of that entity for purposes of Education Code section
45125.1, and the District shall prepare and submit your fingerprints to the
Department of Justice as described in Education Code section 45125.1(a).
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(Education Code §45125.1(h).)

I, as _an Officer [insert “owner” or officer title] of Terraphase Engineering. Inc.

[insert name of business entity], have read the foregoing and agree that _Terraphase Engineering. Inc.
[insert name of business entity] will comply with the requirements of Education
Code §45125.1 as applicable, including submission of the certificate mentioned above.

Dated: May 5, 2026

22
Name: Hank A. G '1'140 !

a /"
Signature: L S /A—

Title: Chief Human'Resources Officer
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ATTACHMENT A

Violent and Serious Felonies

Under Education Code sections 45122.1 and 45125.1, no employee of a contractor or
subcontractor who has been convicted of or has criminal proceedings pending for a violent or
serious felony may come into contact with any student. A violent felony is any felony listed in
subdivision (c) of Section 667.5 of the Penal Code. Those felonies are presently defined as:

(D
)
3)

(4)
©)
(6)
(7

Murder or voluntary manslaughter.
Mayhem.

Rape as defined in paragraph (2) or (6) of subdivision (a) of Section 261 or
paragraph (1) or (4) of subdivision (a) of Section 262.

Sodomy as defined in subdivision (c) or (d) of Section 286.
Oral copulation as defined in subdivision (c) or (d) of Section 288a.
Lewd or lascivious act as defined in subdivision (a) or (b) of Section 288.

Any felony punishable by death or imprisonment in the state prison for
life.

(8) Any felony in which the defendant inflicts great bodily injury on any person other

©)

(10)
(1)
(12)
(13)
(14)

(15)

than an accomplice which has been charged and proved as provided for in Section
12022.7, 12022.8, or 12022.9 on or after July 1, 1977, or as specified prior to July

1, 1977, in Sections 213, 264, and 461, or any felony in which the defendant uses
a firearm which use has been charged and proved as provided in subdivision (a) of
Section 12022.3, or Section 12022.5 or 12022.55.

Any robbery.

Arson, in violation of subdivision (a) or (b) of Section 451.

Sexual penetration as defined in subdivision (a) or (j) of Section 289.

Attempted murder.

A violation of Section 18745, 18750, or 18755.

Kidnapping.

Assault with the intent to commit a specified felony, in violation of
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Section 220.
(16)  Continuous sexual abuse of a child, in violation of Section 288.5.
(17)  Carjacking, as defined in subdivision (a) of Section 215.

(18)  Rape, spousal rape, or sexual penetration, in concert, in violation of Section
264.1.

(19)  Extortion, as defined in Section 518, which would constitute a felony violation of
Section 186.22 of the Penal Code.

(20)  Threats to victims or witnesses, as defined in Section 136.1, which would
constitute a felony violation of Section 186.22 of the Penal Code.

(21)  Any burglary of the first degree, as defined in subdivision (a) of Section 460,
wherein it is charged and proved that another person, other than an accomplice,
was present in the residence during the commission of the burglary.

(22)  Any violation of Section 12022.53.
(23) A violation of subdivision (b) or (c) of Section 11418.

A serious felony is any felony listed in subdivision (c) Section 1192.7 of the Penal Code. Those
felonies are presently defined as:

(1) Murder or voluntary manslaughter; (2) Mayhem; (3) Rape; (4) Sodomy by force,
violence, duress, menace, threat of great bodily injury, or fear of immediate and unlawful
bodily injury on the victim or another person; (5) Oral copulation by force, violence,
duress, menace, threat of great bodily injury, or fear of immediate and unlawful bodily
injury on the victim or another person; (6) Lewd or lascivious act on a child under the age
of 14 years; (7) Any felony punishable by death or imprisonment in the state prison for
life; (8) Any felony in which the defendant personally inflicts great bodily injury on any
person, other than an accomplice, or any felony in which the defendant personally uses a
firearm; (9) Attempted murder; (10) Assault with intent to commit rape, or robbery; (11)
Assault with a deadly weapon or instrument on a peace officer; (12) Assault by a life
prisoner on a non-inmate; (13) Assault with a deadly weapon by an inmate; (14) Arson;
(15) Exploding a destructive device or any explosive with intent to injure; (16) Exploding
a destructive device or any explosive causing bodily injury, great bodily injury, or
mayhem; (17) Exploding a destructive device or any explosive with intent to murder;
(18) Any burglary of the first degree; (19) Robbery or bank robbery; (20) Kidnapping;
(21) Holding of a hostage by a person confined in a state prison; (22) Attempt to commit
a felony punishable by death or imprisonment in the state prison for life; (23) Any felony
in which the defendant personally used a dangerous or deadly weapon; (24) Selling,
furnishing, administering, giving, or offering to sell, furnish, administer, or give to a
minor any heroin, cocaine, phencyclidine (PCP), or any methamphetamine-related drug,
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as described in paragraph (2) of subdivision (d) of Section 11055 of the Health and Safety
Code, or any of the precursors of methamphetamines, as described in subparagraph (A)
of paragraph (1) of subdivision (f) of Section 11055 or subdivision (a) of Section 11100
of the Health and Safety Code; (25) Any violation of subdivision (a) of Section 289
where the act is accomplished against the victim’s will by force, violence, duress,
menace, or fear of immediate and unlawful bodily injury on the victim or another person;
(26) Grand theft involving a firearm; (27)carjacking; (28) any felony offense, which
would also constitute a felony violation of Section 186.22; (29) assault with the intent to
commit mayhem, rape, sodomy, or oral copulation, in violation of Section 220; (30)
throwing acid or flammable substances, in violation of Section 244; (31) assault with a
deadly weapon, firearm, machine gun, assault weapon, or semiautomatic firearm or
assault on a peace officer or firefighter, in violation of Section 245; (32) assault with a
deadly weapon against a public transit employee, custodial officer, or school employee,
in violation of Sections 245.2, 245.3, or 245.5; (33) discharge of a firearm at an inhabited
dwelling, vehicle, or aircraft, in violation of Section 246; (34) commission of rape or
sexual penetration in concert with another person, in violation of Section 264.1; (35)
continuous sexual abuse of a child, in violation of Section 288.5; (36) shooting from a
vehicle, in violation of subdivision (¢) or (d) of Section 26100; (37) intimidation of
victims or witnesses, in violation of Section 136.1; (38) criminal threats, in violation of
Section 422; (39) any attempt to commit a crime listed in this subdivision other than an
assault; (40) any violation of Section 12022.53; (41) a violation of subdivision (b) or (c)
of Section 11418; and (42) any conspiracy to commit an offense described in this
subdivision.
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ATTACHMENT B
Form for Certification of Lack of Felony Convictions
Note: This form must be submitted by the owner, or an officer, of the contracting entity before it

may commence any work or services, and before it may be present on District property or be
within the vicinity of District pupils.

Entity Name: Terraphase Engineering Inc.

Date of Entity’s Contract with District:
Scope of Entity’s Contract with District:

1, Hank A. Galindo insert name] , am the CHRO [insert “owner” or officer
title] for Terraphase Engineering Inc.  /insert name of business entity] (“Entity”), which
entered a contract on , 20, with the District for _Oakland Unified

I certify that (1) pursuant to Education Code section 45125.1(f), neither the Entity, nor any of its
employees who are required to submit fingerprints and who may interact with pupils, have been
convicted of a felony as defined in Education Code section 45122.1; and (2) the Entity is in full
compliance with Education Code section 45125.1, including but not limited to each employee
who will interact with a pupil outside of the immediate supervision and control of the pupil’s
parent or guardian having a valid criminal background check as described in Education Code
section 44237.

I declare under penalty of perjury that the foregoing is true ?xd?grkct to the best of my
knowledge. :

/ / /
|
Date: May 5 ,2026 Signature: & %

Typed Name: HanK A. Galindo
Title: CHRO /
Entity: _ Terraphase Engineering Inc.
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CERTIFICATE OF LIABILITY INSURANCE

TERRENG-01

OFFBE

DATE (MM/DD/YYYY)
5/5/2026

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on

this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER

Digital Insurance LLC-San Francisco, CA
314 West Portal Ave

CONTACT
NAME:

NG, Exty: (415) 661-6500

| FA% oy (209) 459-3772

San Francisco, CA 94127-1412 ADBRESS:
INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A: Crum & Forster Specialty Ins 44520
INSURED INSURER B : Continental Insurance Company 35289
Terraphase Engineering Inc. INsURER c : Aspen Specialty Ins Co 10717
1300 Clay Street, Suite 1000 insurer b : National Fire Ins Co Of Hartford 20478
Oakland, CA 94612 INSURER E : AXis Surplus Ins Co 26620
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

iy TYPE OF INSURANCE NS Wb POLICY NUMBER (MBI YY) | (MIBON YY) LmITS
A | X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE s 5,000,000
cLams-mape | X | occur X EPK-160591 10/4/2025 | 10/4/2026 | BAVAGETORENTED | 50,000
MED EXP (Any one person) $ 5,000
PERSONAL & ADV INJURY | $ 5,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 5,000,000
poLicy B Loc PRODUCTS - COMP/OP AGG | $ 5,000,000
X | oTHER: Professional Liability/Pollution Prof Liab/Pol $ 5,000,000
B | automoBILE LIABILITY GOMBINED SINGLELIMIT | ¢ 1,000,000
X ANY AUTO 8035074943 10/4/2025 10/4/2026 BODILY INJURY (Per person) | $
OWNED - SCHEDULED ]
AUTOS ONLY AUTOS BODILY INJURY (Per accident) | $
i PROPERTY DAMAGE
X W ony | X | NOMRUNED PR, 5
$
c UMBRELLA LIAB X | occur EACH OCCURRENCE s 6,000,000
X | EXCESS LIAB CLAIMS-MADE EXOOUFY25 10/4/2025 | 10/4/2026 AGGREGATE s 6,000,000
DED ‘ X ‘ RETENTION $ 0 $
PER OTH-
D | WORKERS COMRENSATION YN X[ B8y | | SF
ANY PROPRIETOR/PARTNER/EXECUTIVE 8035077812 10/4/2025 | 10/4/2026 | | chcy acciDENT s 1,000,000
OFFICER/MEMBER EXCLUDED? N/A 1.000.000
(f’\"a”d:“"y L” NH; E.L. DISEASE - EA EMPLOYEE| $ IVY,
Ifyes, )
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000
D |WC All Other States 8035077793 10/4/2025 | 10/4/2026 |$1M/$1M 1,000,000
E |Excess Liability ELZ679864/01/2025 10/4/2025 | 10/4/2026 |2nd Layer -$5M XS 11,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
Project: 1025 2nd Avenue Demolition (Paul Robeson Building

All insurers above have an A.M. Best rating of A- or greater.

Oakland Unified School District is Additional Insured with respect to General Liability per form attached.

CERTIFICATE HOLDER

CANCELLATION

Oakland Unified School District

955 High Street
Oakland, CA 94601

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

THE EXPIRATION DATE THEREOF,

ACCORDANCE WITH THE POLICY PROVISIONS.

NOTICE WILL BE DELIVERED IN

AUTHORIZED REPRESENTATIVE

074

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD




Policy Number: EPK-160591

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED — OWNERS, LESSEES OR
CONTRACTORS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
CONTRACTORS POLLUTION LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) or Organization(s)
Where Required By Written Contract

SECTION Il —= WHO IS AN INSURED within the Common Provisions is amended to include as an additional
insured the person(s) or organization(s) indicated in the Schedule shown above, but only with respect to

liability caused, in whole or in part, by “your work” for that insured which is performed by you or by those acting
on your behalf.

ALL OTHER TERMS AND CONDITIONS OF THE POLICY REMAIN UNCHANGED.
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Policy Number: EPK-160591

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

PRIMARY AND NON-CONTRIBUTORY ADDITIONAL INSURED
WITH WAIVER OF SUBROGATION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
CONTRACTORS POLLUTION LIABILITY COVERAGE PART
ERRORS AND OMISSIONS LIABILITY COVERAGE PART

SCHEDULE

Name of Additional Insured Person(s) or Organization(s)
Where Required by Written Contract

A. SECTION Il — WHO IS AN INSURED within the Common Provisions is amended to include as an
additional insured the person(s) or organization(s) indicated in the Schedule shown above, but only with
respect to liability arising out of “your work” for that person or organization performed by you, or by those
acting on your behalf.

B. As respects additional insureds as defined above, this insurance also applies to “bodily injury” or “property
damage” arising out of your negligence when the following written contract requirements are applicable:

1. Coverage available under this coverage part shall apply as primary insurance. Any other insurance
available to these additional insureds shall apply as excess and not contribute as primary to the
insurance afforded by this endorsement.

2. We waive any right of recovery we may have against the person(s) or organization(s) indicated in the
Schedule shown above because of payments we make for injury or damage arising out of “your work”
performed under a written contract with that person(s) or organization(s).

3. The term “additional insured” is used separately and not collectively, but the inclusion of more than one
“additional insured” shall not increase the limits or coverage provided by this insurance.

This Endorsement does not reinstate or increase the Limits of Insurance applicable to any “claim” to which the
coverage afforded by this Endorsement applies.

ALL OTHER TERMS AND CONDITIONS OF THE POLICY REMAIN UNCHANGED.
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OAKLAND UNIFIED
SCHOOL DISTRICT

i /.

DIVISION OF FACILITIES PLANNING & MANAGEMENT ROUTING FORM

Project Information

Project 1025 2nd Avenue Demolition Project (Paul Robeson Building)
Name Geotech

Basic Directions

Services cannot be provided until the contract is awarded by the Board or is entered by the Superintendent pursuant to
authority delegated by the Board.

Attachment x Proof of general liability insurance, including certificates and endorsements, if contract is over $15,000
Checklist x Workers compensation insurance certification, unless vendor is a sole provider

Contractor Information

Contractor Name Terraphase Engineering, Inc. Agency’s Contact | Alice Hale Price

OUSD Vendor ID # | 004240 Title Principal Engineer

Street Address 1300 Clay Street City | Oakland | State | CA | Zip | 94612
Telephone 510-645-1850 Policy Expires

Contractor History Previously been an OUSD contractor? [XYes [1No | Worked as an OUSD employee? [] Yes [X] No
OUSD Project # 26008

Term of Original/Amended Contract

Date Work Will Begin (i.e.,

effective date of contract)

Date Work Will End By (not more than 5 years from start
date; for construction contracts, enter planned completion date)

05-28-2026 12-31-2027

New Date of Contract End (If An
Compensation/Revised Compensation

If New Contract, Total If New Contract, Total Contract

Contract Price (Lump Sum) $ Price (Not To Exceed) $256,762.00
Pay Rate Per Hour (i Hourly) $ If Amendment, Change in Price

Other Expenses Requisition Number

Budget Information

If you are planning to multi-fund a contract using LEP funds, please contact the State and Federal Office before completing requisition.

Resource # Funding Source Org Key Object Amount
Code

9658/9000 Fund 21, Measure Y | 210-9658-0-9000-8200-5830-310-91880-9006-9999-26008 5830 | $256,762.00

Approval and Routing (in order of approval steps)

Services cannot be provided before the contract is fully approved and a Purchase Order is issued. Signing this document affirms that to your
knowledge services were not provided before a PO was issued.

Division Head Phone | 5105357038 | Fax | 510-535-7082
1. | Executive Director of Facilities Planning & Management
e e
sawreDpamitn, Ronbhise Date Approved
2 Counsel, Department of Facilities Planning and Management
" | signature 2.2 | Date Approved | 5/1/2026
Chief Systemfx s Officer
3 Signatu S | Date Approved |
. 9 rE’rprnn Thaomas (I\/Iny 1,2026 18:43:40 PDT) PP
Chief Financial Officer
4. | Signature Date Approved
President, Board of Education
5. | Signature Date Approved
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