



































16.2.

enforceability, and interpretation of any of the clauses of this Agreement shall be
determined and governed by the laws of the State of California.

The county in which the District administration office is loca | shall be the venue for any
action or proceeding that may be brought, or arise out of, in connection with or by reason of
this Agreement.

Article 17. ternative Dispute Re:  ution

17.1.

17.2.

17.3.

Architect Invoices

17.1.1. If the District disapproves of any portion or amount(s) of the Architect’s invoices,
the District shall within thirty (30) days of rece by the District of any of the
Architect’s invoices, communicate to the Architect in writing, with reasonable detail,
what portion or amount of the Architect’s invoices that are disapproved for payment,
what portion or amount of the Architect’s invoices that are approved for payment,
and the basis for the District’s disapproval of the disputed portion(s) or amount(s) of
the Architect’s invoices (“Disputed Architect Invoice Detail”).

17.1.2. If the Architect disagrees with the Disputed Architect Invoice Detail, the Architect
shall communicate to the District in writing, and request to meet and confer in good
faith with respect to any such disapproved portion or amount of the Architect
invoices and the Disputed Architect Invoice Detail to determine if the dispute can be
resolved. Such meet and confer communications shall include, but are not limited
to, face-to-face meetings within thirty (30) days of the Architect’s notice to the
District with the appropriate District and Architect personnel as appropriate and
necessary.

17.1.3. If the Parties cannot resolve the matter during this meet and confer process, the
Parties shall handle the matter as a dispute . indicated herein.

Disputes between the parties arising out of this Agreement shall be resolved by the
following processes:

17.2.1. i stigtion. The parties shall first attempt in good faith to resolve any
controversy or dispute arising out of or relating to this Agreement by negotiation.
The Parties’ meet and confer process for any Disputed Architect Invoice Detail shall
satisfy this negotiation requirement.

17.2.2. Mediation. Within thirty (30) days, but no earlier than fifteen (15) days,
following the earlier of receipt of notice by one party by the other party of a demand
for n iiation, the parties shall submit the dispute to non-binding mediation
administered by the AAA (or other agreed upon rules) under its construction industry
mediation rules, unless waived by mutual stipulation of both parties.

17.2.3.  Litigation. Disputes arising from this Agreement that cannot be settled through
negotiation or mediation (after those processes have been exhausted) shall be
litigated in the California Superior Court in the county in which the Project thatis the
subject of this Agreement is located.

Architect shall neither rescind nor stop the progress cf its work pending the outcome of any
dispute under this Agreement,

Article 18. Severab ty
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curiosity by the news media and the public and that the Architect may not be apprised of all
facts surrounding the Project that Architect is working on. Accordingly, Architect shall
promptly refer all inquiries from the news media or public concerning this Agreement or its
performance under the Agreement to the District, and Architect shall not make any
statements or disclose any documents to the media or the public relating to the
performance under this Agreement or the effects caused thereby. If Architect receives a
complaint from a citizen or member of the public concerning the performance or effects of
this Agreement, it shall promptly inform the District of that complaint. Inits sole discretion,
the District shall determine the appropriate response to the complaint.

26.4. Exhibit “A” and all Certificates attached hereto are hereby incorporated by this reference
and made a part of this Agreement.

Certification Regard sarment, :nsic L ibili o iry Exclusion: The
District certifies to the best of its knowleage and belief, that it ana i1ts ofricials: Are not presently
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal depa 1ent or agency according to Federal Acquisition
Regulation Subpart 9.4, and by signing this contract, certifies that this vendor does not appear on
the Excluded Parties List, nttps://www. sam.acv/portal/public/SAM

isie Butier-Berl
Contract Analyst
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IN WITNESS WHEREOQF, the parties hereto have executed this Agreement on the date(s) indicated
below.

date indicated below:

STRICT
James HaM'U ws Education vate
e /—__
/ vard of education -
3 g and Management Date
‘;W - {:Mm
R o i W & x/ I~ / G
By: Dev, N@jﬁﬁ,q w Ay Date
Its: YR [N
el o pate

File ID Number:

Introduction Da

Enactment Num

En?rfmnnf h—\te

By:
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POLICY NUMBER 605016326 COMMERCIAT, GENERAY, LIABILITY

THIS ENDORSEMENT CHANGES THE POLICY. PLEA! READ IT CAREFULLY.

ADDITIONAL IM  RED - OWNERS, LE¢ S OR
CONTRACTORS -- SCHEDULED PERS C
ORGANIZATION

This endorsement wmodifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART
SCHEDULE

Name of Person or Organization:

Oakland Unified School District, its officers, employees, agents and
representatives

(If no entry appears above, information required to complete this endorsement will be shown in
the Declarations as applicable to this endorsement.)

Who Is An Insured is amended to include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only with respect to liability for "bodily injury" or
"property damage" caused, in whole or in part, by "your work" at the location designated and
described in the schedule of this endorsement performed for tt  additional insured and included
in the "products-completed operations hazard".











