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Memo (Bid Award) 
To 

From 

Board of Education 

Kyla Johnson-Trammell, Superintendent  
Marc White, Director of Buildings & Grounds Department 

Board Meeting Date September 8, 2021 

Subject Agreement Between Owner and Contractor - Competitively Bid – Everlast 
Development Inc. – Various Sites Vegetation Fire Management Project – 
Department of Buildings & Grounds   

Action Requested 

Discussion 

LBP (Local Business
Participation Percentage)

Recommendation 

Ratification by the Board of Education of Agreement Between Owner Everlast 
Development Inc., Oakland, California (“Contractor”), for the latter to provide tree 
services but not limited to cut, remove, and properly dispose of vegetation ground 
fuels along the fence line; clear weeds throughout each entire school site, 
including playgrounds, trim bushes and trim back ivy and any protruding branches 
along fence line and low hanging tree branches.  All services must be in full 
compliance according to the Oakland Fire Code and Standards for the Various 
Sites Vegetation Fire Management Project, in the amount of $18,700.00, which 
includes a contingency of $3,000.00, as the lowest responsive bidder, with the 
work anticipated to commence on July 26, 2021, and scheduled to last for thirty 
(30) days, with an anticipated ending of August 25, 2021.

The scope of work of the contract consists of tree cutting, removal, and disposal of 
vegetation to prevent fire hazardous and safety measures for various sites 
(Burbank Elementary School), in compliance according to the Oakland Fire Code 
and Standards. Contractor was selected through competitive bidding. (Public 
Contract Code§22037).  The Superintendent signed the contract on August 11, 
2021, pursuant to delegated authority, thus requiring Board ratification.  (Board 
Policy 3312.) 

0.00% 

Ratification by the Board of Education of Agreement Between Owner Everlast 
Development Inc., Oakland, California (“Contractor”), for the latter to provide 
tree services but not limited to cut, remove, and properly dispose of vegetation 
ground fuels along the fence line; clear weeds throughout each entire school site, 
including playgrounds, trim bushes and trim back ivy and any protruding branches 
along fence line and low hanging tree branches.  All services must be in full 
compliance according to the Oakland Fire Code and Standards for the Various 
Sites Vegetation Fire Management Project, in the amount of $18,700.00, which 
includes a contingency of $3,000.00, as the lowest responsive bidder, with the 
work anticipated to commence on July 26, 2021, and scheduled to last for thirty 
(30) days, with an anticipated ending of August 25, 2021.
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CONTRACT JUSTIFICATION FORM 
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Agenda Contract. 
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Legislative File ID No. 21-1806

Department:           Facilities Planning & Management 

Vendor Name:   Everlast Development Inc. 

Project Name: Burbank Elementary School Vegetation Fire Management Project No.: 20017 

Contract Term: Intended Start: 7-26-2021 Intended End: 8-25-2021 

Total Cost Over Contract Term:  $18,700.00 

Approved by: Marc White 

Is Vendor a local Oakland Business or have they meet the requirements of the 

Local Business Policy? ☒  Yes (No if Unchecked)

How was this contractor or vendor selected? 

Everlast Development Inc. was selected by the District as the lowest responsive and responsible bid. 

Summarize the services or supplies this contractor or vendor will be providing. 

Contractor will provide tress cutting services which consists of but not limited to cut, remove, and properly dispose of 
vegetation ground fuels along the fence line. Clear weeds throughout each entire school site, including playgrounds, trim 
bushes to an aesthetic design.  Trim back ivy and any protruding branches along fence line and low hanging tree branches.  
Remove and haul all trash and debris.  All services must be full compliance according to the Oakland Fire Code and 
Standards. 

Was this contract competitively bid? ☒ Check box for “Yes” (If “No,” leave box unchecked)

If “No,” please answer the following questions: 

1) How did you determine the price is competitive?
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2) Please check the competitive bidding exception relied upon:

Construction Contract: 

☐ Price is at or under UPCCAA threshold of $60,000 (as of 1/1/19)

☐ CMAS contract [may only include “incidental work or service”] (Public Contract Code §§10101(a) and
10298(a)) – contact legal counsel to discuss if applicable

☐ Emergency contract (Public Contract Code §§22035 and 22050) – contact legal counsel to discuss if
applicable

☐ No advantage to bidding – contact legal counsel to discuss if applicable

☐ Sole source contractor – contact legal counsel to discuss if applicable

☐ Completion contract – contact legal counsel to discuss if applicable

☐ Lease-leaseback contract RFP process – contact legal counsel to discuss if applicable

☐ Design-build contract RFP process – contact legal counsel to discuss if applicable

☐ Energy service contract – contact legal counsel to discuss if applicable

☐ Other:  ______________________ – contact legal counsel to discuss if applicable

Consultant Contract: 

☐ Construction project manager, land surveyor, or environmental services – selected based on demonstrated
competence and professional qualifications (Government Code §4526)

☐ Architect or engineer – use of a fair, competitive RFP selection process (Government Code §§4529.10 et
seq.)

☐ Architect or engineer when state funds being used – use of competitive process consistent with
Government Code §§4526-4528 (Education Code §17070.50)

☐ Other professional or specially trained services or advice – no bidding or RFP required (Public Contract
Code §20111(d) and Government Code §53060) – contact legal counsel to discuss if applicable

☐ For services other than above, the cost of services is $96,700 or less (as of 1/1/21)

☐ No advantage to bidding (including sole source) – contact legal counsel to discuss if applicable

Purchasing Contract: 

☐ Price is at or under bid threshold of $96,700 (as of 1/1/21)

☐ Certain instructional materials (Public Contract Code §20118.3)
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☐ Data processing systems and supporting software – choose one of three lowest bidders (Public Contract
Code §20118.1)

☐ Electronic equipment – competitive negotiation (Public Contract Code §20118.2) – contact legal counsel
to discuss if applicable.

☐ CMAS contract [may only include “incidental work or service”] (Public Contract Code §§10101(a) and
10298(a)) – contact legal counsel to discuss if applicable

☐ Piggyback contract for purchase of personal property (Public Contract Code §20118) – contact legal
counsel to discuss if applicable

☐ Supplies for emergency construction contract (Public Contract Code §§22035 and 22050) – contact legal
counsel to discuss if applicable

☐ No advantage to bidding (including sole source) – contact legal counsel to discuss if applicable

☐ Other:  __________________________

Maintenance Contract: 

☐ Price is at or under bid threshold of $96,700 (as of 1/1/21)

☐ No advantage to bidding (including sole source) – contact legal counsel to discuss

☐ Other:  __________________________

3) Explain in detail the facts that support the applicability of the exception marked above:



Construction Agreement – Everlast Development Inc. – Various Sites Vegetation Fire Management Project 
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AGREEMENT BETWEEN OWNER AND CONTRACTOR 

This Agreement, effective July 26, 2021, is by and between the Oakland Unified 
School District, in Alameda County, California, hereinafter called the "Owner," and 
EVERLAST DEVELOPMENT INC. hereinafter called the "Contractor."  

WITNESSETH:  That the Contractor and the Owner for the consideration 
hereinafter named agree as follows:  

ARTICLE I.  SCOPE OF WORK.  The Contractor agrees to furnish all labor, 
equipment and materials, including tools, implements, and appliances required, and to 
perform all the work required, by the Contract (the “Work”) in a good and workmanlike 
manner, free from any and all liens and claims from mechanics, material suppliers, 
subcontractors, artisans, machinists, teamsters, freight carriers, and laborers, and as 
specified in  

the Various Sites Vegetation Fire Management Project, located at the  
Burbank Elementary School site, 3550 64th Avenue, Oakland, 94608, 

all in strict compliance with the plans, drawings and specifications therefore prepared by 

OUSD – 955 High Street, Oakland, CA, 94601, 

and other Contract Documents relating thereto. The Contract includes the following: 
Scope of work consist of but not limited to cut, remove, and properly dispose of 
vegetation ground fuels along the fence line. Clear weeds throughout each entire school 
site, including playgrounds, trim bushes to an aesthetic design.  Trim back ivy and any 
protruding branches along fence line and low hanging tree branches.  Remove and haul 
all trash and debris.  All services must be full compliance according to the Oakland Fire 
Code and Standards. 

The Contract as awarded includes the base scope of work only as specified in Bid Form. 

ARTICLE II.  CONTRACT DOCUMENTS.  The Contractor and the Owner 
agree that all of the documents listed in Article 1.1.1 of the General Conditions form the 
“Contract Documents” which form the “Contract.”  

ARTICLE III.  TIME TO COMPLETE AND LIQUIDATED DAMAGES.  

 Time is of the essence in this Contract, and the time of Completion for the Work 
(“the Contract Time”) shall be Thirty (30) calendar days, which shall start to run either on 
(a) the date of commencement of the Work as established in the Owner’s Notice to Proceed
or (b) if no date of commencement is established in a Notice to Proceed from Owner, the
date of Contractor’s actual commencement of the Work (including mobilization).  The
Owner anticipates that the Contract Time will start to run on July 26, 2021, in which case
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the deadline for completion would be August 25, 2021.  

Failure to Complete the Work within the Contract Time and in the manner provided 
for by the Contract Documents, or failure to complete any specified portion of the Work 
by a milestone deadline, shall subject the Contractor to liquidated damages.  The actual 
occurrence of damages and the actual amount of the damages which the Owner would 
suffer if the Work were not Completed within the Contract Time, or if any specified portion 
of the Work were not completed by a milestone deadline, are dependent upon many 
circumstances and conditions which could prevail in various combinations and, from the 
nature of the case, it is impracticable and extremely difficult to fix the actual damages. 
Damages which the Owner would suffer in the event of such delay include, but are not 
limited to, loss of the use of the Work, disruption of activities, costs of administration and 
supervision, third party claims, and the incalculable inconvenience and loss suffered by the 
public. 

Accordingly, the parties agree that the amount herein set forth shall be the amount 
of damages which the Owner shall directly incur upon failure of the Contractor to Complete 
the Work within the Contract Time or complete any specified portion of the Work by a 
milestone deadline: Five Hundred $500.00 for each calendar day. 

In addition, Contractor shall be subject to liquidated damages, or actual damages if 
liquidated damages are not recoverable under law, for causing another contractor on the 
Project to fail to timely complete its work under its contract or for causing delayed 
completion of the Project.  The actual occurrence of damages and the actual amount of the 
damages which the Owner would suffer if another contractor on the Project were to fail to 
timely complete its work under its contract or delay completion of the Project are dependent 
upon many circumstances and conditions which could prevail in various combinations and, 
from the nature of the case, it is impracticable and extremely difficult to fix the actual 
damages.  Damages which the Owner would suffer in the event of such delay include, but 
are not limited to, loss of the use of the Work, loss of use of the other contractor’s work, 
loss of use of the Project, disruption of activities, costs of administration and supervision, 
third party claims, the incalculable inconvenience and loss suffered by the public, and an 
Owner’s inability to recover its delay damages from the contractors whose work was 
delayed by Contractor. 

Accordingly, the parties agree that the amount herein set forth shall be the amount 
of damages which the Owner shall directly incur upon Contractor causing another 
contractor on the Project to fail to timely complete its work under its contract or causing 
delayed completion of the Project:  Five Hundred $500.00 for each calendar day.  

For Contractor’s obligations regarding claims against Owner from other contractors 
on the Project alleging that Contractor caused delays to their work, see General Conditions 
sections 3.7.4, 3.16 and 6.2.3.   

Construction Agreement – Everlast Development Inc. – Various Sites Vegetation Fire Management Project 
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If liquidated damages accrue as described above, the Owner, in addition to all other 
remedies provided by law, shall have the right to assess the liquidated damages at any time, 
and to withhold liquidated damages (and any interest thereon) at any time from any and all 
retention or progress payments, which would otherwise be or become due the Contractor. 
In addition, if it is reasonably apparent to the Owner before liquidated damages begin to 
accrue that they will accrue, Owner may assess and withhold, from retention or progress 
payments, the estimated amount of liquidated damages that will accrue in the future.  If the 
retained percentage or withheld progress payments are not sufficient to discharge all 
liabilities of the Contractor incurred under this Article, the Contractor and its sureties shall 
continue to remain liable to the Owner until all such liabilities are satisfied in full.    

If Owner accepts any work or makes any payment under the Contract Documents 
after a default by reason of delays, the payment or payments shall in no respect constitute 
a waiver or modification of any provision in the Contract Documents regarding time of 
Completion, milestone deadlines, or liquidated damages. 

ARTICLE IV.  PAYMENT AND RETENTION.  The Owner agrees to pay the 
Contractor in current funds EIGHTEEN THOUSAND SEVEN HUNDRED DOLLARS 
NO/100 ($18,700.00) for work satisfactorily performed after receipt of properly 
documented and submitted Applications for Payment and to make payments on account 
thereof, as provided in the General Conditions.  

The above contract price includes a general allowance (also known as a contingency 
allowance) of THREE THOUSAND DOLLARS NO/100 ($3,000.00) to pay any additional 
amounts to which the Contractor may be entitled under the Contract Documents other than 
specific allowances.  Any payment from a contractual allowance is entirely at the 
discretion, and only with the advanced written approval, of the Owner.  To request payment 
from a contractual allowance, the Contractor must fully comply with the Contract 
Documents’ requirements related to Notice to Potential Changes, Change Order Requests, 
and Claims, including but not limited to Articles 4 and 7 of the General Conditions and its 
provisions regarding waiver of rights for failure to comply.  If the Owner approves in 
writing a payment from a contractual allowance, no change order approved by Owner’s 
governing body shall be required and the Contractor may include a request for such 
payment in its next progress payment application or request for release of retention.  
Contractor’s inclusion of a request for such payment in a progress payment application or 
release of retention, or Contractor’s acceptance of a progress payment or release of 
retention that includes such payment, shall act as a full and complete waiver by Contractor 
of all rights to recover additional amounts, or to receive a time extension or other 
consideration, related to the underlying basis of such payment; and such waiver shall be in 
addition to any other waiver that applies under the Contract Documents 
(including Article 4 of the General Conditions).  If Contractor requests a time extension or 
other consideration in connection with or related to a requested payment from a contractual 
allowance, Contractor must comply with the Contract Documents’ 
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requirements related to Notice to Potential Changes, Change Order Requests, and Claims, 
including but not limited to Articles 4, 7, and 8 of the General Conditions and their 
provisions regarding waiver of rights for failure to comply, and no such time extension or 
other consideration may be issued until a change order is approved by the Owner’s 
governing body pursuant to the Contract Documents.   The amount of any contractual 
allowance may only be increased by a change order approved by Owner’s governing 
body.  Once a contractual allowance is fully spent, the Contractor must request any 
additional compensation pursuant to the procedures in the Contract Documents for 
Notices of Potential Claim, Change Order Requests, and Claims, and payment must be 
made by a change order approved by the Owner’s governing body pursuant to the 
General Conditions.  Upon Completion of the Work, all amounts in a contractual 
allowance that remain unspent and unencumbered shall remain the property of the 
Owner, Contractor shall have no claim to such funds, the Owner shall be entitled to a 
credit for such unused amounts against the above contract price, and the Owner may 
withhold such credit from any progress payment or release of retention.  

ARTICLE V.  CHANGES.  Changes in this Agreement or in the Work to be 
done under this Agreement shall be made as provided in the General Conditions.   

ARTICLE VI.  TERMINATION.  The Owner or Contractor may terminate the 
Contract as provided in the General Conditions. 

ARTICLE VII.  PREVAILING WAGES.  The Project is a public work, the 
Work shall be performed as a public work and pursuant to the provisions of Section 1770 
et seq. of the Labor Code of the State of California, which are hereby incorporated by 
reference and made a part hereof, the Director of Industrial Relations has determined the 
general prevailing rate of per diem wages and the general prevailing rate for holiday and 
overtime work in the locality in which the Work is to be performed, for each craft, 
classification or type of worker needed to execute this Contract.  Per diem wages shall be 
deemed to include employer payments for health and welfare, pension, vacation, 
apprenticeship or other training programs, and similar purposes.  Copies of the rates are 
on file at the Owner's principal office.  The rate of prevailing wage for any craft, 
classification or type of workmanship to be employed on this Project is the rate 
established by the applicable collective bargaining agreement which rate so provided is 
hereby adopted by reference and shall be effective for the life of this Agreement or until 
the Director of the Department of Industrial Relations determines that another rate be 
adopted.  It shall be mandatory upon the Contractor and on any subcontractor to pay not 
less than the said specified rates to all workers employed in the execution of this 
Agreement. 

The Contractor and any subcontractor under the Contractor as a penalty to the 
Owner shall forfeit not more than Two Hundred Dollars ($200.00) for each calendar day 
or portion thereof for each worker paid less than the stipulated prevailing rates for such 



Construction Agreement – Everlast Development Inc. – Various Sites Vegetation Fire Management Project 
(Burbank ES) - $18,700.00 
{SR383274} 

5 

work or craft in which such worker is employed.  The difference between such stipulated 
prevailing wage rates and the amount paid to each worker for each calendar day or 
portion thereof for which each worker was paid less than the stipulated prevailing wage 
rate shall be paid to each worker by the Contractor.  

The Contractor and each Subcontractor shall keep or cause to be kept an accurate 
record for Work on this Contract and Project showing the names, addresses, social security 
numbers, work classification, straight time and overtime hours worked and occupations of 
all laborers, workers and mechanics employed by them in connection with the performance 
of this Contract or any subcontract thereunder, and showing also the actual per diem wage 
paid to each of such workers, which records shall be open at all reasonable hours to 
inspection by the Owner, its officers and agents and to the representatives of the Division 
of Labor Standards Enforcement of the State Department of Industrial Relations.  The 
Contractor and each subcontractor shall furnish a certified copy of all payroll records 
directly to the Labor Commissioner.    

Public works projects shall be subject to compliance monitoring and enforcement 
by the Department of Industrial Relations.  For all projects over Twenty-Five Thousand 
Dollars ($25,000), a contractor or subcontractor shall not be qualified to submit a bid or 
to be listed in a bid proposal subject to the requirements of Public Contract Code section 
4104 unless currently registered and qualified under Labor Code section 1725.5 to 
perform public work as defined by Division 2, Part 7, Chapter 1 (§§1720 et seq.) of the 
Labor Code.  For all projects over Twenty-Five Thousand Dollars ($25,000), a contractor 
or subcontractor shall not be qualified to enter into, or engage in the performance of, any 
contract of public work (as defined by Division 2, Part 7, Chapter 1 (§§1720 et seq.) of 
the Labor Code) unless currently registered and qualified under Labor Code section 
1725.5 to perform public work.   

ARTICLE VIII.  WORKING HOURS.  In accordance with the provisions of 
Sections 1810 to 1815, inclusive, of the Labor Code of the State of California, which are 
hereby incorporated and made a part hereof, the time of service of any worker employed 
by the Contractor or a Subcontractor doing or contracting to do any part of the Work 
contemplated by this Agreement is limited and restricted to eight hours during any one 
calendar day and forty hours during any one calendar week, provided, that work may be 
performed by such employee in excess of said eight hours per day or forty hours per 
week provided that compensation for all hours worked in excess of eight hours per day, 
and forty hours per week, is paid at a rate not less than one and one-half (1½) times the 
basic rate of pay.  The Contractor and every Subcontractor shall keep an accurate record 
showing the name of and the actual hours worked each calendar day and each calendar 
week by each worker employed by them in connection with the Work.  The records shall 
be kept open at all reasonable hours to inspection by representatives of the Owner and the 
Division of Labor Law Enforcement.  The Contractor shall as a penalty to the Owner 
forfeit Twenty-five Dollars ($25.00) for each worker employed in the execution of this 
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Agreement by the Contractor or by any subcontractor for each calendar day during which 
such worker is required or permitted to work more than eight hours in any one calendar 
day, and forty hours in any one calendar week, except as herein provided. 

ARTICLE IX.  APPRENTICES.  The Contractor agrees to comply with 
Chapter 1, Part 7, Division 2, Sections 1777.5 and 1777.6 of the California Labor Code, 
which are hereby incorporated and made a part hereof.  These sections require that 
contractors and subcontractors employ apprentices in apprenticeable occupations in a 
ratio of not less than one hour of apprentice's work for each five hours of work performed 
by a journeyman (unless an exemption is granted in accordance with Section 1777.5) and 
that contractors and subcontractors shall not discriminate among otherwise qualified 
employees as indentured apprentices on any public works solely on the ground of sex, 
race, religious creed, national origin, ancestry or color.  Only apprentices as defined in 
Labor Code Section 3077, who are in training under apprenticeship standards and who 
have signed written apprentice agreements, will be employed on public works in 
apprenticeable occupations.  The responsibility for compliance with these provisions is 
fixed with the Contractor for all apprenticeable occupations. 

ARTICLE X.  DSA OVERSIGHT PROCESS.  The Contractor must comply 
with the applicable requirements of the Division of State Architect (“DSA”) Construction 
Oversight Process (“DSA Oversight Process”), including but not limited to (a) notifying 
the Owner’s Inspector of Record/Project Inspector (“IOR”) upon commencement and 
completion of each aspect of the Work as required under DSA Form 156; (b) 
coordinating the Work with the IOR’s inspection duties and requirements; (c) submitting 
verified reports under DSA Form 6-C; and (d) coordinating with the Owner, Owner’s 
Architect, any Construction Manager, any laboratories, and the IOR to meet the DSA 
Oversight Process requirements without delay or added costs to the Work or Project.  

Contractor shall be responsible for any additional DSA fees related to review of 
proposed changes to the DSA-approved construction documents, to the extent the 
proposed changes were caused by Contractor’s wrongful act or omissions.  If inspected 
Work is found to be in non-compliance with the DSA-approved construction documents 
or the DSA-approved testing and inspection program, then it must be removed and 
corrected.  Any construction that covers unapproved or uninspected Work is subject to 
removal and correction, at Contractor’s expense, in order to permit inspection and 
approval of the covered work in accordance with the DSA Oversight Process.   

ARTICLE XI.  INDEMNIFICATION AND INSURANCE.  The Contractor 
will defend, indemnify and hold harmless the Owner, its governing board, officers, 
agents, trustees, employees and others as provided in the General Conditions. 

By this statement the Contractor represents that it has secured the payment of 
Workers' Compensation in compliance with the provisions of the Labor Code of the State 
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of California and during the performance of the work contemplated herein will continue 
so to comply with said provisions of said Code.  The Contractor shall supply the Owner 
with certificates of insurance evidencing that Workers' Compensation Insurance is in 
effect and providing that the Owner will receive thirty (30) days' notice of cancellation. 

Contractor shall provide the insurance set forth in the General Conditions.  The 
amount of general liability insurance shall be One Million $1,000,000 per occurrence for 
bodily injury, personal injury and property damage and the amount of automobile 
liability insurance shall be Two Million $2,000,000 per accident for bodily injury and 
property damage combined single limit. 

ARTICLE XII.  ENTIRE AGREEMENT.  The Contract constitutes the entire 
agreement between the parties relating to the Work, and supersedes any prior or 
contemporaneous agreement between the parties, oral or written, including the Owner's 
award of the Contract to Contractor, unless such agreement is expressly incorporated 
herein.  The Owner makes no representations or warranties, express or implied, not 
specified in the Contract.  The Contract is intended as the complete and exclusive 
statement of the parties’ agreement pursuant to Code of Civil Procedure section 1856. 

ARTICLE XIII.  EXECUTION OF OTHER DOCUMENTS.  The parties to 
this Agreement shall cooperate fully in the execution of any and all other documents and 
in the completion of any additional actions that may be necessary or appropriate to give 
full force and effect to the terms and intent of the Contract. 

ARTICLE XIV.  EXECUTION IN COUNTERPARTS.  This Agreement may 
be executed in counterparts such that the signatures may appear on separate signature 
pages.  A copy, or an original, with all signatures appended together, shall be deemed a 
fully executed Agreement. 

ARTICLE XV.  BINDING EFFECT.  Contractor, by execution of this 
Agreement, acknowledges that Contractor has read this Agreement and the other 
Contract Documents, understands them, and agrees to be bound by their terms and 
conditions.  The Contract shall inure to the benefit of and shall be binding upon the 
Contractor and the Owner and their respective successors and assigns. 

ARTICLE XVI.  SEVERABILITY; GOVERNING LAW; CHOICE OF 
FORUM.  If any provision of the Contract shall be held invalid or unenforceable by a court 
of competent jurisdiction, such holding shall not invalidate or render unenforceable 
any other provision hereof.  The Contract shall be governed by the laws of the 
State of California.  Any action or proceeding seeking any relief under or with 
respect to this Agreement shall be brought solely in the Superior Court of the State of 
California for the County of Alameda, subject to transfer of venue under applicable State 
law, provided that nothing in this Agreement shall constitute a waiver of immunity to suit 
by Owner.  
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ARTICLE XVII.  AMENDMENTS.  The terms of the Contract shall not be 
waived, altered, modified, supplemented or amended in any manner whatsoever except by 
written agreement, which includes change orders signed by the parties and approved or 
ratified by the Governing Board. 

ARTICLE XVIII.  ASSIGNMENT OF CONTRACT.  The Contractor shall 
not assign or transfer by operation of law or otherwise any or all of its rights, burdens, 
duties or obligations without the prior written consent of the surety on the payment bond, 
the surety on the performance bond and the Owner. 

ARTICLE XIX.  WRITTEN NOTICE.  Written notice shall be deemed to have 
been duly served if delivered in person to the individual or member of the firm or to an 
officer of the corporation for whom it was intended, or if delivered at or sent by 
registered or certified or overnight mail to the last business address known to the person 
who gives the notice. 

OAKLAND UNIFIED SCHOOL DISTRICT 

7/26/21

08/11/2021

9/9/2021

oufin.saechao
Shanthi Gonzales





Oakland Unified School District
Division of Facilities Planning and Management

BID OPENING TABULATION SHEET

School: Re-Bid-Burbank ES Date:
Project: Vegetation Fire Management Time:
Project #: 20017 Project Mgr:
Estimate: $30,000 Architect:

Signature of Witness to Bid Signature of Bid Opener
Company: Base Bid: $15,700.00 Required Day of Bid:
Address: Allowance: $3,000.00 Signed Bid Form X
City/State: TOTAL: $18,700.00 Addendum Acknow.
Phone: Alternates: Bid Bond
Fax: Non-Collusion X

Iran Contracting Certification
Time Submitted Date Submitted Site Visit Certification

1:37 PM 7/21/2021 Contractor's Sub List X
Debarment Suspension & Schd Z X
Local Business Participation Form

Time Opened Date Opened DVBE Forms
2:05 PM 7/21/2021

Company: Base Bid: Required Day of Bid:
Address: Allowance: $3,000.00 Signed Bid Form
City/State: TOTAL: Addendum Acknow.
Phone: Alternates: Bid Bond
Fax: Non-Collusion

NON-RESPONSIVE Iran Contracting Certification
Time Submitted Date Submitted Site Visit Certification

8:15 AM 7/19/2021 Contractor's Sub List
Debarment Suspension & Schd Z
Local Business Participation Form

Time Opened Date Opened DVBE Forms
2:05 PM 7/21/2021

Company: Base Bid: Required Day of Bid:
Address: Allowance: $3,000.00 Signed Bid Form
City/State: TOTAL: Addendum Acknow.
Phone: Alternates: Bid Bond
Fax: Non-Collusion

Iran Contracting Certification
Time Submitted Date Submitted Site Visit Certification

Contractor's Sub List
Debarment Suspension & Schd Z
Local Business Participation Form

Time Opened Date Opened DVBE Forms

Company: Base Bid: Required Day of Bid:
Address: Allowance: $3,000.00 Signed Bid Form
City/State: TOTAL: Addendum Acknow.
Phone: Alternates: Bid Bond
Fax: Non-Collusion

Iran Contracting Certification
Time Submitted Date Submitted Site Visit Certification

Contractor's Sub List
Debarment Suspension & Schd Z
Local Business Participation Form

Time Opened Date Opened DVBE Forms

Everlast Development, Inc.

Oakland,CA
1734 13th Street

510-685-0832

510-506-1606

Wednesday, July 21, 2021

De Silva Enterprises

2:00 p.m.
Olga Bermeo

104 Villa Dr
San Pablo, CA

1

























SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

07/09/2021

Business World Insurance Agency
7800 University Ave A-1

La Mesa CA 91942

Gustavo A Galvez
(619) 773-1100 (619) 773-1101

GUSTAVO.GALVEZ@insuremefree.com

Everlast Development Inc.
1734 13th Street

Oakland CA 94607

UNITED SPECIALTY INS CO 12537

A Y Y SII0503B236034 11/01/2020 11/01/2021

1,000,000
50,000
5,000
1,000,000
2,000,000
2,000,000

Oakland Unified School District IS LISTED AS ADDITIONAL INSURED.

30 days of cancellation notice

Oakland Unified School District
955 High Street
Oakland CA 94601



PROGRESSIVE
COMMERC/AL

07/09/2021

Policy number: 017732172

UI derwritten by: 34 - progress ve ho 71"eastern 1 715-1 ra ·loe Co

Certificate of Insurance
Certifica!5  -Halder.............................................................lrtsu.ref!...................................................................Agent.....................................................................
Additional insuredi

OAKLAND UNIFIED SCHOOL DISTRICT EVERLAST DEVELOPMENT INC PROC COMMERCIAL
955 HIGH ST PO BOX 94739
OAKLAND. CA 94601 173413TI]ST CLEVELAND 0~144101

OAKLAND CA 94607 (800) 895-2886

This document certifies that insurance policies identified below have been issued by the designated insurer to the insured named above
for the perlod(s) indicated This certificatels issued for information purposes only It confers no rights upon the certificate
holder and does not change, alter, modify, or extend the coverages afforded by the policies listed below The coverages
afforded by the policies listed below are subject to all the terms exclusions. limitations, endorsements, and conditions of these policies

Policy Effective Date Policy Expiration Date

07/09/2021 08/09/2021

Insu.[Ance..coveragef.sl........................................................................................Ljmlt:i..................................................................................................................

Bodily Injury/ Property Damage $2,000,000 CSL
Uninsured Motonst/Underinsured Motorist $2.000,000 (DSL
Medpay $5,000



Description of Location/Vehicles/Special Items
Scheduled autos only

93 Cll[V C3500 1 GBGC39K5P[201213
00 ISU NPR 4KLC4B1 ROYJ801267
02 GMC 7114 1 GDJ7111 C42J503255

Certificate number

19021651217

Please be advised that additional insureds and loss payees will be notified in the event of a mid-term cancellation.

Form 524' CO/02)



ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGGJECT 

OTHER: $
COMBINED SINGLE LIMIT

$(Ea accident)

ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE

$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE
CLAIMS-MADE AGGREGATE $

DED RETENTION $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION    DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.    NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES
BELOW.    THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:    If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

7/12/2021

(916) 361-9585 (916) 361-9821

35076

Everlast Development Inc
1734 13th Street
Oakland, CA 94607

1

A
X 9201682-2020 12/24/2020 12/24/2021 1,000,000

Y 1,000,000
1,000,000

OAKLAND UNIFIED SCHOOL DISTRICT IS PROVIDED A WAIVER OF SUBROGATION ON WORKERS' COMPENSATION PER THE CONDITIONS OF THE 
ATTACHED FORM: 2570. OSCAR ROJAS REYES, OSCAR ROJAS SOTO AND  MARIA ESTHER SOTO CASTRO  ARE EXCLUDED FROM WORKER'S 
COMPENSATION INSURANCE 
COVERAGE.
**A 30-DAY NOTICE OF CANCELLATON AND A 10 DAY NOTICE OF CANCELLATION FOR NON-PAYMENT OF PREMIUM**

OAKLAND UNIFIED SCHOOL DISTRICT
955 HIGH STREET
OAKLAND, CA 94601

EVERDEV-01 MICKIEGARCIA

NFP Property & Casualty Services, Inc.
9840 Business Park Drive
Suite B
Sacramento, CA 95827

AI.SAC@NFP.COM

State Comp Insurance Fund of CA

X
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