



Oakland Unified School District

Board of Education
1011 Union Street, #940
Oakland, CA 94607
(510) 879-1944
boe@ousd.org E-Mail
<http://www.ousd.org>

Legislation Details (With Text)

File #:	20-0405	Version:	1	Name:	Agreement - California Multiple Award Schedule (CMAS) Contract - Krueger International - Various Security Improvements & Repair Project - Division of Facilities Planning and Management
Type:	Agreement or Contract	Status:			Passed
File created:	2/13/2020	In control:			Deputy Chief, Facilities Planning and Management
On agenda:	3/11/2020	Final action:			3/11/2020
Enactment date:	3/11/2020	Enactment #:			20-0443

Title: Approval by the Board of Education of an Agreement for California Multiple Award Schedule (CMAS) Contract between District and OJO Technology, Fremont, CA, for the latter to provide installation of 150 new surveillance cameras for the Various Security Improvements & Repair Project, in the amount of \$200,976.90, as the selected vendor, and authorizing the President and Secretary of the Board to sign the Agreement for same with said vendor with work scheduled to commence on March 12, 2020, and scheduled to last until December 31, 2020, pursuant to the Contract.

Sponsors:

Indexes:

Code sections:

Attachments: 1. 20-0405 Agreement - California Multiple Award Schedule (CMAS) Contract - Krueger International - Various Security Improvements & Repair Project - Division of Facilities Planning and Management

Contact: Tadashi.Nakadegawa@ousd.org

Date	Ver.	Action By	Action	Result
3/11/2020	1	Board of Education	Adopted on the General Consent Report	Pass

Approval by the Board of Education of an Agreement for California Multiple Award Schedule (CMAS) Contract between District and OJO Technology, Fremont, CA, for the latter to provide installation of 150 new surveillance cameras for the Various Security Improvements & Repair Project, in the amount of \$200,976.90, as the selected vendor, and authorizing the President and Secretary of the Board to sign the Agreement for same with said vendor with work scheduled to commence on March 12, 2020, and scheduled to last until December 31, 2020, pursuant to the Contract.